



Advance Contracting Notice

Date 29 January 2024

Country/Borrower: India

Title of Proposed Project: 56287-IND: Kolkata Urban Resilience Improvement Project

Name and Address of Executing Agency:

Executing Agency: Kolkata Municipal Corporation

Contact Person: Project Director, KURIP
206, A.J.C Bose Road,
2nd Floor, Kolkata – 700017, West Bengal
E-mail: pdkurip@gmail.com

Brief Description of the Project:

The project will provide comprehensive sewerage and drainage (S&D) services to address sanitation and flood risk in uncovered areas of Kolkata.

The project will be aligned with the following impact: integrated urban renewal of Kolkata city achieved. The expected outcome of the project is access to resilient, inclusive, and sustainable urban services increased. This will be achieved through two outputs which will be further refined after due diligence: (i) urban infrastructure and systems strengthened, and (ii) enabling environment for sustainable and resilient urban services strengthened.

The project is estimated to cost \$285 million with ADB's loan financing of \$ 200 million.

Brief Description of Goods and Related Services, Works or Consulting Services to be Procured:

All advance contracting and retroactive financing will be undertaken in conformity with ADB Procurement Policy (2017, as amended from time to time), and Procurement Regulations for ADB Borrowers (2017, as amended from time to time) using ADB Standard Bidding Documents. While advance contracting is part of the normal procedure, approval of advance contracting and retroactive financing does not commit ADB to approve the loan/grant project or to finance the project costs. If retroactive financing will not be approved for the project, contracts procured under advance action will be signed after loan and grant effectiveness.

Advance contracting under the project will include the following:

- KURIP/NCB/2023-2024/SD01: Development of S&D Network in Nayabad and adjoining areas (Part of Ward 109) (Q1 2024)
- KURIP/NCB/2023-2024/SD02: Development of S&D Network in Ajaynagar and adjoining areas (Part of Ward 109) (Q1 2024)
- KURIP/NCB/2023-2024/SD03: Development of S&D Network including Construction of Pumping Station in Anandapur Area (Part of Ward 108) (Q1 2024)
- KURIP/NCB/2023-2024/SD04: Development of S&D Network and Pumping Station in Hossainpur (Part of Ward 108) (Q1 2024)
- KURIP/NCB/2023-2024/SD05: Development of S&D Network and Pumping Station in Ward 142 (Julpia Catchment) – West of Keorapukur Canal (Q1 2024)
- KURIP/NCB/2023-2024/SD06: S&D Network and Pumping Station in Ward 142 (Julpia Catchment) – East of Keorapukur Canal (Q1 2024)
- KURIP/NCB/2023-2024/SD07: Development of S&D Network and Pumping Station in Kabardanga (Ward 142) (Q1 2024)
- KURIP/NCB/2023-2024/SD08: Development of S&D Network and Pumping Station in Suti Sub-Basin (Ward 127) East of Pumping Station (Q1 2024)
- KURIP/NCB/2023-2024/SD09: Development of S&D Network and Pumping Station in Suti Sub-Basin (Ward 127) West of Pumping Station (Q1 2024)
- KURIP/NCB/2023-2024 /SD10: Construction of 41 MLD Sewerage Treatment Plant including O&M for 15 years (Q1 2024)