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1.0

1.1

INSTRUCTIONS TO TENDERERS

QUOTATION DOCUMENTS

Tenderers will each be provided with The Quotation Document, which shall consists of :

1 Form of Quotation (Part A)

2 Terms of Quotation (Part B)

3 Kenyataan Sebutharga

4 Instructions To Tenderers

5 Summary of Quotation (Works/Supply/Services)

6 Schedule of Works (for Term Contract only)

7 Declaration by Tenderers

8 Additional Information To be Filled By Tenderers:
Work Programme; Proposed List of Equipment; List of Previous Jobs of the Same Nature; List of
Current Jobs; List of Jobs To Be Sub-Contracted; Information on the Distribution of Labour
Quota; Proposed Manpower Allocation; Information on the Local Content; Schedule of

Finishes
9 Surat Pengesahan; Lampiran C, C1 & C2

10 Particular Specification (if necessary)
11 lllustration (if necessary)

2.0

241

22

23

2.4

3.0

3.1

SUBMISSION OF QUOTATION

Tenderers are to submit a set of the Quotation Document duly completed in a sealed

QUOTATION : | DP/JKSH/044 (JPPE-JUN-2024) ]

QUOTATION FOR : NEW GROUND WATER TANK INSTALLATION AT FLAT CLASS E PWD
655 PIJN PENGIRAN HAJI ABU BAKAR, BRUNEI DARUSSALAM

To:

PENGERUSI

JAWATANKUASA SEBUTHARGA PROGRAM 2

PERANCANGAN SEKTOR, PEMANTAUAN DAN PERKEMBANGAN SISTEM
BLOK 'D' TINGKAT 2 ( PETI SEBUTHARGA )

KEMENTERIAN PENDIDIKAN

JALAN LANDASAN LAMA, BANDAR SERI BEGAWAN, BB 3510

NEGARA BRUNEI DARUSSALAM

i

on: 24/06/2024 , not later than 09.00 a.m. o

In the case of a Quotation not being delivered by hand, the Tenderer must arrange for
his/her quotation and other documents to be posted in time to reach the stipulated place
not later than the time stated.

Any Quotation received after the stipulated time, from whatever cause arising, will not be
considered.

In no case will the Government be responsible for any expense or loss incurred by a Tenderer
in the preparation of this Quotation.

VALIDITY OF QUOTATION

Tenders shall remain valid for SIX § MONTHS from the final date of submission of Quotation

and no Tenderer may withdraw his Quotation within that Period. The Superintending Officer
shall reserve the rights to extend (or not extending) the tender validity period.

Instruction to Tenderers IT-1/4




4.0

4.1

4.2

5.0

5.1

52

5.3

5.4

6.0

6.1

6.2

6.3

6.4

7.0

£:]

SITE VISIT

The tenderer shall deemed to have visited the site while preparing the Quotation to
ascertain himself the extent of the works involved, the nature of the working conditions and
make himself thoroughly acquainted with any site restrictions, obstructions and all other
details liable to affect his Quotation, and allow for the same in his Quotation, as no claim for
extra payment regarding lack of information and knowledge in respect of the above shall
be entertained.

The Tenderer shall also be responsible for making all the necessary arrangements with the
Superintending-Officer in visiting the site (i.e. date and time of visit).

TENDERER'S RESPONSIBILITIES

Each Tenderer is held to have checked all pages as stated in the Contents of the Qoutation
Document and is to refer to the Superintending Officer for any missing or damaged pages,
missing or damaged drawings or duplication.

No alterations or qualifications of any kind whatsoever may be made by the Tenderer to the
text of the Quotation Documents. Any alteration or qualification made by the Tenderer shall
be ignored and the original text shall be adhered to.

Any unauthorized condition, limitation or provision attached to the Quotation, or in any
covering lefter, shall be ignored and may result in the rejection of the Quotation.

Tenderers are instructed to treat this Quotation as strictly confidential and no reveal anything
about this Quotation either to public or to the press.

DISCREPANCIES AND ERRORS

Should the Tenderer find any discrepancies, deviations, errors or omissions in the Quotation
Documents prior to submitting his Tender, he shall noftify the Superintending Officer in writing
thereof before the Closing Date of Quotation.

Should the Tenderer make any errors in his extensions and/or in carnying forward to the '"Total
Amount of Quotation" or any obvious pricing errors, such errors shall be so rectified and

adjusted that when correctly calculated, the total to the "Total Amount of Quotation shall

represent the same amount as that tendered by the Tenderer in the "Form of Quotation”. The

Form of Quotation shall take precedent to the Total Amount of Quotation.

Any errors or omissions in the Tenderer's rates and extensions in the Quotation Documents
shall be rectified and adjusted such that the total amount shall be the same amount as that
in the Form of Quotation as tendered by the Tenderer.

Tenderers are advised that the rates inserted in the Quotation must correctly reflect the cost
of the works. If during evaluation of Quotation, rates are found, which, in the Superintending
Officer's opinion, do not correctly reflect the cost of the particular item, the Quotation may
be rejected or if considered for acceptance, shall be subject to adjustment of rates with
prior agreement from the Tenderer, to provide a more equitable distribution of cost.

AMENDMENT OF QUOTATION PRICES

All prices shall be written in permanent ink, preferably in BLUE INK except (GREEN AND RED
INK ALLOWED).

Instruction to Tenderers
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8.0

8.1

9.0

9.1

9.2

2.3

10.0

10.1

10.2

10.3

12.0

12.1

The Government shall disqualify Quotation with amendment of Quotation Prices using
Correcting Fluid or other erasing agent. Any amendment shall be made by duly crossing out

the original figures and writing the amended figures above or adjacent to the original
figures. All amendment shall be duly signed by the Tenderer.

QUOTATION TO BE ON A FIRM PRICE BASIS

The Tender shall be made on the basis of the rates and prices in the Quotation Documents
being firm and not subjected to any fluctuation in wage rates, prices of materials or any
other costs.

AUTHORISED SIGNATORIES

Attestation of the "Form of Quotation”, together with all appendices thereto the Quotation
Documents shall only be signed by the Chairman, Managing Director, Partner, Sole
Proprietor, or whoever the authorized signatories, Letter of Authorization shall be submitted
with the Quotation. Such signature shall acknowledge that all details, prices and other
particulars submitted with this Quotation have been checked, discussed, verified and
agreed with him.

Tenderers shall submit with their Quotation a copy of the latest "Contractor's Registration
Certificate”, "Business Name Act Section 16 and 17" and "Particulars of Directors or Managers
and of Any Changes Therein”, where applicable.

Tenderers shall ensure that the name(s) stated in the aforesaid documents together with that
in the Tenderer's Company Seal shall be the same as that stated in the "Contractor's
Registration Certificate”. All certificates must be valid at the time of tendering. Any invalid or
non-compliance with this condition shall render the Tender liable to rejection. Any change to
the sub-contractors must be informed in writting to the Superintending office for approval.

ACCEPTANCE OR REJECTION OF QUOTATION

Award of this Quotation shall not be based solely on the financial aspects but consideration
shall be of organizational, programming and technical competence as demonstrated by
the Tenderers in their overall Quotation submission.

The Government shall not bind itself to accept the lowest or any Quotation and no reasons
shall be given for rejecting any Quotation.

It shall be the Tenderer's responsibilities to ensure that he shall comply with the current
Government Regulations being enforced.

ADDENDA

Prior to the Date of Submission of the Quotations, the Superintending Officer may issue
addenda to clarify or modify the Quotation Documents. A copy of each addendum shall
be issued to every Tenderer, and shall become part of the Quotation Documents. Receipt of
each addendum must be acknowledged on the form issued with the Addendum.

UNDERTAKINGS

In the event of a contfract being awarded, any undertakings made by the Tenderer either at
the Quotation assessment and recommendation interviews or in any subsequent
correspondence, shall be incorporated into and shall form part of the Contract.

Instruction to Tenderers
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13.0

13.1

13.2

14.0

14.1

14.2

14.3

15.0

15.1

16.0

INFORMATION AND FULLY PRICED DOCUMENT

Tenderers are to submit with their quotation the information requested in the specification.

Failure to complete the "Form of Quotation”, the "Additional Information to be supplied by
the Tenderers" and any Quotation without the accompanying fully priced Summary of
Quotation is liable to disqualification.

RATES AND PRICES

The rates set down against each item in the Quotation Document, unless expressly provided
to the contrary, shall be deemed to include for the supply of materials including cutting and
waste, loading, unloading, storage, packing, carriage and cartage, hoisting, all labor for
fabricating, setting, fitting and fixing in position, use of plant, supervision, establishment
charges, duty, profit and any other expense and everything else necessary for the due and
proper completion of each item.

The value of any items which are not priced or have dashes or suitable marks inserted in the
cash columns shall be deemed to be of no value, or have been allowed for in the prices of
other items elsewhere in the Quotation. No claim for payment in respect of unpriced items
shall be admitted.

Lump sums are not to be given when unit rates are applicable. Group of items are not to be
bracketed together and lump sum amount given.

OTHERS
DAYS AND HOURS OF WORKING - No work shall be done on:

i) Friday (From 12.00 pm to 2.00 pm)

il) Sunday

iii) Any Public Holidays or

iv) Between school hours (From 7.00 am to 12.00 pm ) WITHOUT THE WRITTEN PERMISSION OF
SUPERINTENDING OFFICER

The Instruction to tenderers in so far as they affect the execution of the contract and shall be
deemed to form part of the contract.

Instruction to Tenderers
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JABATAN PERANCANGAN DAN PENGURUSAN ESTET
KEMENTERIAN PENDIDIKAN
NEGARA BRUNEI DARUSSALAM

FORM
V53 \
Quotation No : DP/JKSH/044 (JPVFB&;{EQQ.Z&& \ 1
el 1 |/
Close On | 24/06/2@2& {%::glé /,;} i
am— N 7Y
¥ 4 FOR OFFICIAL USE ONLY

Quotation For : [NEW GROUND WATER TANK INSTALLATION AT FLAT CLASS E PWD 655 PJN

PART A - AGREEMENT All written information/prices and signatures are preferably be in BLUE INK.

PENGIRAN HAJI ABU BAKAR, BRUNEI DARUSSALAM .~

1.0

2.0

21

22

2.3

24

25

26

*

Note :

RED AND GREEN INK ARE NOT ALLOWED.

On behalf of ( Name of Contractor )

I, the undersigned, agree to carry out the above Works / Service / Supply* for a sum of
B$ (Brunei Dollars

within a period of 45 £ Days in accordance with the terms and conditions
(PART C - APPENDIX)

Name & Signature
As Owner /Director*  ( )

IC No.

Name & Signature

of Witness ( ) Company Stamp

IC No.

Address

Telephone No. g (Office) / (H/P)

Date

Delete as necessary

1. All Contractors must submit and complete this form.

2. Failure to submit and complete this form will result in rejection and will not be entertained.

3. Any admendmends are to be duly signed and stamped.

4. All Contractors must ensure that owner/director signed and company stamped at part 2.0 in Form Of
Quotation and on every page of BQ cost breakdown. Otherwise, this quotation submitted will be rejected
and disqualified.

JPPE TERMS AND CONDITIONS FOR QUOTATION WORKS 2012 n



PART B - TERMS OF QUOTATION

1.0 BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION
1.1 Overall Obligations of the Government:

1.1.1 To provide access at proper times for the Contractor to do his work.

1.1.2 To provide all information and facilities stated in this contract to enable the Contractor to do his work.
1.1.3 To pay the Contractor as provided in this Contract.

1.1.4 To assign a Superintending Officer to administer this Contract.

1.1.5 May take out or renew insurances referred to in Clause 1.2.4 below if the Contractor fails to do so.

1.2 Overall Obligations of the Contractor:

1.2.1 To finish the Works to the quality standards provided in this Contract within the timeframes and completion period
provided in this Contract.

1.2.2 To cooperate with all other Contractors working on the project and not to disrupt them or cause damage to them.

1.2.3 To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if requested
by the Superintending Officer.

1.2.4 To provide and maintain valid Contractor's all risks insurance policy at all times.

1.3 Instructions & Certifications

1.3.1 The Superintending Officer can issue instructions and certifications including job orders to the Contractor on anything
relating to the Works.

1.3.2 Allinstructions, certifications and job orders must be in writing, dated and clearly identified as Superintending Officer's
instructions, certifications or job orders.

1.3.3 The Contractor must comply with all instructions, certifications and job orders issued by the Superintending Officer.

1.3.4 The Superintending Officer may arrange others to complete the Works if the Contractor fails to comply with Clause
1.3.3, and the Contractor shall pay for all extra costs incurred.

2.0 QUALITY, HEALTH AND SAFETY
2.1 Quality

2.1.1 The Contractor must do his work based on the documents referred to in this Contract and other instructions and
information given to him by the Superintending Officer.

2.1.2  If any of the Works is not done according to this Contract or if there is any other breach of this Contract by the
Contractor, the Superintending Officer must inform the Contractor of the shortfall(s). The Contractor must rectify the
shortfall(s).

2.1.3 If the Contractor does not rectify the shortfall(s), The Superintending Officer may arrange others to rectify the shortfall(s).
The Superintending Officer can also certify either:

(a) The cost of rectifying such shortfall(s); or
(b) The reduced value of the completed Works due to such shortfall(s)
as provided in the payment certification clause.

2.1.4 The Superintending Officer can continue to do this throughout the project and during the Defects Liability Period (as
stated in the Appendix) after the Superintending Officer confirms the Works is complete as provided in the completion
clause.

2.2 Variations To Work

2.2.1 The Superintending Officer can issue instructions to vary the Works to be done.

2.2.2 If the Superintending Officer instructs the Contractor to vary any of the Works and there is a financial impact, the
Superintending Officer must certify the value of the variation work as provided in the payment certificate clause.

2.2.3 The Superintending Officer must value the variation work using the Summary of Works rates. If there are no Summary of
Works rates then using schedule of rates or if neither are available using fair market rates.

2.2.4 This shall be done in a written certificate clearly identified as Variation Order Certificate.

2.3 Health and Safety

2.3.1 The Contractor must keep the site clean and safe at all times.

2.3.2 The Contractor must comply with all laws and regulations relating to Health and Safety Act, if any.

2.3.3 All works inside administration block, classrooms and science labs shall only be carried out after normal school hours.

2.3.4 The Contractor to comply with Occupational Safety & Health Specifications. All costs are deemed to be included in the
qouted said works.

2.3.5 The contractor shall implement and maintain at all times a Safety and Health Management System for the purpose of
ensure the safety and protecting the health of every person within the worksite, whether or not the person is at work or is
an employee of the contractor.

JPPE TERMS AND CONDITIONS FOR QUOTATION WORKS 2012
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2.3.6 Contractor to wear proper identification card and attire at all time when inside the premises and fill in visitor's book
at the administration prior commencing with works.

3.0 TIME OBLIGATIONS

3.1 Starting, Progress and Finishing

3.1.1 If not stated in this Contract, the Contract Administrator will inform the Contractor when to start work in writing.

3.1.2 The Contractor must progress with the Works in a regular and diligent manner.

3.1.3 The Superintending Officer can instruct the Contractor to stop and restart at any time.

3.1.4 The Contractor must finish all the Works within the deadlines stated in this Contract or as instructed by the
Superintending Officer.

3.2 Adjusting Time for Completion

3.2.1 If the Government or Superintending Officer or anyone within either of their responsibility or control (which includes other
contractors on site), or anything beyond the Contractor's control, disrupts the Contractor from finishing within the
completion period, the Superintending Officer must assess the impact of this disruption on the Contractor's work to be
done.

3.2.2 If any Completion Date is affected the Superintending Officer must adjust the Completion Date.

3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

3.2.4 Any attempt on altering the period of completion on the Form of Quotation by The Contractor without the Extension of
Time Certificate will be considered as non-compliance and will result in cancellation.

3.2.5 The Contractor may apply in writing to work in the school premise(s) after 6pm.

3.3 Completion

3.3.1  When the Contractor practically completes all the Works, he may inform the Superintending Officer stating he has
completed.

3.3.2 The Superintending Officer must decide when the Works was actually practically completed by the Contractor.

3.3.3 This decision must be in a written certificate clearly identified as Certificate of Practical Completion.

3.3.4 The Superintending Officer must decide when all obligations of the Contractor are fully discharged.

3.3.5 This decision must be in a written certificate clearly identified as a final completion certificate.

3.3.6 This must be done after the end of Defects Liability Period (as stated in the Appendix) or when the Contractor has
rectified all the shortfall(s) including Works that is not according to this Contract and any other breach of Contract by the
Contractor identified by the Superintending Officer, whichever is later.

3.4 Delayed Completion

3.4.1 If the Contractor does not finish within any deadline he shall pay Liquidated and Ascertained Damages due to the delay
to the Government as provided in the payment certification clause.

3.4.2 Liquidated and Ascertained Damages is calculated for delay between when the Contractor should have completed the
Works and when he actually completes the Works.

4.0 PAYMENT CERTIFICATION
4.1 Claims and Payment Certificate
4.1.1 The Contractor must submit a claim for the Works done before payment certificate can be issued.

4.2 Contents of Payment Certificate:

4.2.1 The payment certificate must include the following:

4.2.2 Add the following:
(a) Cumulative value of the Works done. This is valued based on Summary of Works rates or schedule of rates, if any. If
none, then valued based on fair market rates.
(b) Value of variation work properly instructed by the Superintending Officer and properly done by the Contractor.

4.2.3 Deduct the following:

(a) Liquidated and Ascertained Damages for delayed completion. Liquidated and Ascertained Damages is calculated for
delay between when the Contractor should have completed the Works and when he actually practically completes the
Works.
(b) The value of any shortfall(s) due to work done according to this Contract or due to any other breach of this Contract
by the Contractor which the Superintending Officer has informed the Contractor. If the Contractor does not rectify the
shortfall(s) the Superintending Officer can certify either:

(i) The cost of rectifying such shortfall(s) by others; or

(ii) The reduced value of the completed Works due to such shortfali(s) as stated in the Appendix.
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(c) A percentage of the sum of total additions above will be retained (as the Retention Sum) and released after the end of
Defects Liability Period or when the Contractor rectified all the shortfall(s) including work that is not done according to
this contract and any other breach of contract by the Contractor identified by the Superintending Officer.

4.2.4 The Net Amount Payable is the amount the Government must pay to the Contractor. This is calculated by:
(i) Adding the total under additions above;
(ii) Deducting the total of all deductions above; and
(iii) Deducting the cumulative amount certified previously.
4.2.5 The Superintending Officer may deduct any monies owed by the Contractor to the Government under this or any
contract from the Contractor's payments.

5.0 TERMINATION OF CONTRACT

5.1

52

53

If the Contractor:

(a) Suspends the Warks before completion without any reasonable cause;
(b) Fails to proceed with the Works within the time stated in the Contract Administrator’s instructions;
(c) Fails to comply with the Superintending Officer instructions;

for fourteen (14) days after a notice sent to the Contractor, the Superintending Officer can determine this contract by a written
notice.

If the Contractor:

(a) Becomes bankrupt; or

(b) Goes into liquidation; or

(c) Is guilty of any offence under the Prevention of Corruption Act (Chapter 131) or an offence under sections 161 to 165 or 213
to 215 of the penal code (Chapter 22).

this Contract is terminated by a written notice.

In either (5.1) or (5.2) above, the Superintending Officer may complete the Works by other ways and the Contractor shall pay for
all extra costs incurred.

PART C - APPENDIX

1.0 |Completion Date: 45 Days -
2.0 |Liquidated and Ascertained Damages (LAD): B $25.00 / Per Day
(If none stated, then the Superintending Officer may certify a reasonable sum as
compensation for delay)
y
[4
3.0 |Shortfalls / Defects Liability Period: 6 [SIX] Months
(If none stated, SIX (6) MONTHS from the date of completion)
4.0 |Retention Sum 5% of the Contract Sum -

JPPE TERMS AND CONDITIONS FOR QUOTATION WORKS 2012




JABATAN PERANCANGAN DAN PENGURUSAN ESTET
KEMENTERIAN PENDIDIKAN, NEGARA BRUNEI DARUSSALAM

QUOTATION NO.:
DP/JKSH/044 (JPPE-JUN-2024)

PROJECT:
NEW GROUND WATER TANK INSTALLATION AT FLAT CLASS E PWD,655 PJN
BAKAR, BRUNEI DARUSSALAM

Item

Ko Descriptions Qty | Unit Rate ($) Amount ($)

Quantities provided in the B.O.Q are only provisional
and subject to final measurement at site on completion
of work.

NOTE TO CONTRACTOR

SITE VISIT

The Confractor is deemed fo have visited the site during
the quoting process to ascertain himself the exteni of |
the work involved and the nature of the working
conditions and make himself thoroughly acquainted
with any site restrictions, obstruction and all other details
liable to affect his tender price, allow for the same, as
no claim for exira payment in respect of the above will
be entertained.

PRELIMINARIES

Allow the cost considered necessary to meet the
requirement or preliminaries which contractors
deem necessary for the proper execution of the
works for which no items are provided separately
in the Bill of Quantities.

1 |Plant, tools and vehicles and temporary electricity | Lump | Sum
power supply ( generator ) scaffoldings / ladder or
any others require.

2 |Site safety including temporary bariers, safety and| Lump | Sum
warning signages, Personal Protective Equipment
(PPE).

3 |Cleaning and clearing during construction and Lump | Sum
upon completion,surplus materials off-site at
Contractor's own tip. (House keeping)

Amount Caried forward

Owner / Director Signature : COMPANY STAMP /
Tandatangan Pemilik / Pengarah Syarikat : COP SYARIKAT

SO0Q-1




H::’n Descriptions Qty | Unit Rate ($) Amount ($)
Amount Brought Forward
A |Excavation Works
1 [General excavation over 300mm deep and| 45 mZ
dispose off-site
B |Plumbing Works
1 |Supply and fix new Stainless Steel pipes and
fittings to BS 1449 for water supply line from main
meter to water tank to every units including all
necessary hacking / drilling wall, brass fittings,
elbows, tee joints, fixing with and including pipe
clips orrinas etc.
a |25mm @ 200 m
b |50mm @ 50 m
2 |Ditto but brass gate valve do.
a |25mm @ 12 no
3 |Ditto but brass non return valve do.
a [25mm @ 12 no
4 |Ditto but brass y sfrainer do.
a |25mm @ 12 no
5 |Design and construct new RC stand pipes c/w 12 no
concrete base, stainlees steel piping jointing to
existing supply pipe with all necessary connectors
and make good any works disturbed.
6 |Supply and install approved security lock bip tap 12 no
for new stand pipe complete with all necessary
works required.

Amount Caried forward

Owner / Director Signature :
Tandatangan Pemilik / Pengarah Syarikat :

COMPANY STAMP /
COP SYARIKAT

S0Q-2




ltem
No

Descriptions

Qty

Unit | Rate ($)

Amount ($)

Amo

unt Brought Forward

Water Tank

Install new 1650litres stainless steel "LSL" water tank
or approved equivalent c/w fittings, connection
to existing pipeline and all other necessary works
as order by S.0O.

Construct elevated water tank stand consist of
R.C. base with 300mm high 75mm @ [columns] &
50mm @ [bracing] M.S. mast including access for
maintenance ¢/w approved priming and
paintina.

Masonary Works

Construct new grade 30 concrete base for new
water tank including proper reinforcement and all
other necessary works required as per S.O.

instructions.
Approx. Size: 6000mm (L) x 3600mm (W) x 150mm (H)

Electrical Works

Supply and install new 1.0 HP automatic electric
water pump [Make and Model: DAVEY - Australia].
Installation included conceal wire connection
c/w hacking and plastering the concrete floor to
existing water pump point, aluminium sheet cover,
stainless steel pipeline to be connected to water
pump and other plumbing accessories required
complete with electrical installation [wiring and
connection], commisioning and testing to S.O.
caticfartinn

45

No.s

Lots

No.s

Total carried forward

to Form of Quotation

Owner / Director Signature :
Tandatangan Pemilik / Pengarah Syarikat :

COMPANY STAMP /
COP SYARIKAT

SOQ-3




RANCANGAN KERJA
(PENENDER HENDAKLAH MEMBERI SATU TATACARA YANG AKAN DIGUNAKAN BESERT,
KERJA UNTUK KERJA-KERJA YANG HENDAK DILAKSANAKAN SEPERTI DIB
WORK PROGRAMME
(Tenderers must give below a summary of procedure they would adopt fo com
including a brief programme showing proposed order and time table for executio
parts of the Works.

* Sila lampirkan lembaran tambahan jika perlu / Please attach additional sheet if required.

Tandatangan Saksi: Tandatangan Penender:
Signature of Witness: Signature of Tenderer:
Tarikh: Tarikh:

Date: Date:

Al 1/9



SENARAI PERKAKAS-PERKAKAS & KENDERAAN YANG AKAN DIGUNAKA

Proposed List of Equipment ToBe Used for this Job (if su

BERJAYA)

Bil.
No.

Jenis
(Type)

Jumliah
(Quantity)

Model No.

{C apadi 1L :fglj;e’ﬁ:iorks

Tandatangan Saksi:
Signature of Witness:

Tandatangan Penender:
Signature of Tenderer:

Tarikh:

Date:




SENARAI KERJA-KERJA TERDAHULU YANG SAMA JENIS DI BUAT DI NEG}H@RUANEI
DARUSSALAM (DIISIKAN OLEH SEMUA PENENDER DAN DIKEMBALIKAN B AMA D
BORANG TAWARAN)
List of Previous Jobs of the Same Nature in Negara Brunei
(To be filled up by Confractors and returned with the Form of

BIl. Nama Project Letak Harga \
No. (Name of Project) (Location) (Cost) %

Completed)

Tandatangan Saksi: Tandatangan Penender:
Signature of Witness: Signature of Tenderer:
Tarikh: Tarikh:

Date: Date:

Al 3/9
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SENARAI KERJA-KERJA YANG SEDANG DIBUAT DI NEGARA BRUN
(DIISIKAN OLEH SEMUA PENENDER DAN DIKEMBALIKAN BERSAMA
TAWARAN)

List of Current Jobs in Negara Brunei Darussala
(To be filled up by Contractors and returned with the Form ol

Bil. Nama Project Letak Harga Tarikh%@hg’é___
No. (Name of Project) (Location) (Cost) (Date (%
Completed) | completed)

Tandatangan Saksi: Tandatangan Penender:
Signature of Witness: Signature of Tenderer:
Tarikh: Tarikh:

Date: Date:

Al 4/9




SENARAI KERJA-KERJA YANG AKAN DISUB-K
(List of Jobs To Be Sub-Contracted)

Bil. Kerja-Kerja — | /*-%U{usun
No. (Works) L (Remarks)
Tandatangan Saksi: Tandatangan Penender:

Signature of Wifness: Signature of Tenderer:

Tarikh: Tarikh:

DOfe: B L T T e e L LT Date:

Al 5/9



MAKLUMAN MENGENAI DENGAN PENGGUNAAN QUOTA B
( Information on the Distribution of Approved Labour Quotc

(Total No. of Approval)

Senarai kerja-kerja yang sedang menggunakan quota Buruh dan jumlahnya:
(List of Current Jobs on approval labour Quota)

Jumlah Tenaga
Bil. Nama Project Manusia
No. (Name of Project) (No. quota used)
1
2
3
4
5
6
7
8
9
10
Jumlah:
(Total):
Baki yang belum digunakan
(Balance of labour quota not used)

Tandatangan Saksi: Tandatangan Penender:
Signafure of Witness: Signature of Tenderer:
Tarikh: Tarikh:

Dofe: S AR RIS R NSRS RS DOfe:
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(JIKA BERJAYA):
Proposed Manpower Allocation and Additional Labour Quota Re

Bil.
No.

Nama Project
(Name of Project)

S el
‘Manusia
(No. quota used)

Jumilah:
(Total):

Jumlah Quota buruh yang masih ada:

No. of labour Quota still Available ( from table 1):

Jumlah Quota buruh yang dikehendaki:
(Total additional labour quota required):

Tandatangan Saksi:
Signature of Witness:

Tarikh:
Date:

Tandatangan Penender:
Signature of Tenderer:

Tarikh:
Date:

Al 7/9




MAKLUMAN MENGENAI DENGAN SENARAI PEKERJA/(ET\P AN

INFORMATION ON THE LOCAL CONTENTK
(To be filled up by Confractors and returned with the Forrﬁ,\a g

GELARAN KADAR m&_‘%‘éé}kﬂlﬁ-LAIN
BIL. SENARAI NAMA PEKERJA TEMPATAN JAWATAN SEBULAN KEMUDAHAN
No. List of Local Staff Designation Monihly Other Facilities
Salary

Tandatangan Penender & Cop:
Signature of Tenderer & Stamp:

Al 8/9



JADUAL KEMASAN (BAHAN BINAAN) & DATA TEKNIKAL

SCHEDULE OF FINISHES (CONSTRUCTION MATERIAL) & TECHNICAL
Tenderers must fill in all particulars in this schedule. The details given in this schedul

to be selected. Likewise, the Officer in Charge reserve the right to specify the make

- '\". ’ I
tenderer fails to fill in any of the items in this schedule. (Note: Words like LOCAL’ or names-i;éaring
the name of the country of manufacturer or other such insertions by the Tenderer will not be
considered valid hence giving the Officer in Charge the sole right to specify for that particular item).
Bil. Butiran Pembuat Negara Asal Jenis / Model |Tempoh Jaminan -
Jika Ada
No. (lfems) (Manufacturer) (Country Of Origin) (Type [/ Model) (Warranty Period - if
any)
1
2
3
4
5
é
7
8
Tandatangan Saksi: Tandatangan Penender:
Signature of Witness: Signature of Tenderer:

Tarikh

Date

Tarikh:
Date:

Al 9/9




PENGAKUAN (DECLARATION)

BILANGAN SEBUTHARGA x I DP/JKSH/044 (JPPE-JUN-2024)‘:‘”~:?5’_‘;E’;?‘ o
(QUOTATION REFERENCE) ihcrh
TAJUK SEBUTHARGA
(QUOTATION TITLE)
NEW GROUND WATER TANK INSTALLATION AT FLAT
CLASS E PWD 655 PJN PENGIRAN HAJI ABU BAKAR,
BRUNEI DARUSSALAM.
JABATAN/KEMENTERIAN *  |PERANCANGAN DAN PENGURUSAN ESTET /
(DEPARTMENT/MINISTRY) PENDIDIKAN
SOV emmire s mr s ok b s T A T R T pemilik / salah seorang pemilik
SVEHIET  .ssenenennsnmasmmeensrts i B R T T yang ikut serta menghadapkan

sebutharga di atas, dengan ini mengakui bahawa saya atau ahli keluarga saya tidak ada
kepentingan dalam lain-lain syarikat yang turut serta menghadapkan tawaran yang sama.

T the owner / one of the owners of
................................................................................. Company which participate in the
above mention tender, hereby declare that | or any member of my family do not have any
interest in other companies competing for the same tender.

Tandatangan & Cap Syarikat
(Signature & Company Stamp)



Nama Syarikat :

Alamat Premis Perniagaan :

SURAT PENGESAHAN

Pos Kod :

Telefon Pejabat / Premis Perniagaan :
Faks Pejabat / Premis Perniagaan

Telefon bimbit

BIL.

NAMA PEMILIK SYARIKAT

BILLKAD PENGENALAN

WARNA BANGSA

Nama Pengurus :

Bil.Kad Pintar :

Warna :

Sukacita memaklumkan bahawa segala keterangan di atas adalah benar.

Tarikh :

Bangsa :

Telefon :

COP SYARIKAT

Form C

C-1/3



NAMA SYARIKAT

ALAMAT

BORANG SENARAI-SENARAI PROJEK-PROJEK / PEMBELIAN / PEROLEHAN / PEMBEKALAN /

PEMELIHARAAN / PEMBAIKAN / PERKHIDMATAN-PERKHIDMATAN YANG SEDANG DILAKSANAKAN DAN

YANG TELAH DILAKSANAKAN

BIL.

TAJUK PROJEK / NAMA PROJEK

SEDANG DILAKSANAKAN

TELAH DILAKSANAKAN

TANDATANGAN

NAMA PEMILIK SYARIKAT /

CEO / PENGARAH

TARIKH

COP SYARIKAT

Form C
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LAMPIRAN 'C2'
BPKP

Rujukan : LTK/26

Kepada,

Pengarah Jabatan Perancangan Dan Pengurusan Estet
Jabatan Perancangan Dan Pengurusan Estet

Kementerian Pendidikan

(U:P . Bahagian Penyelaras Projek )

Tuan/Puan

PER: Borang Perakuan Kesanggupan Pembekalan

Sukacita membuat pengesahan perakuan yang Syarikat saya,

bersetuju untuk membuat pembekalan barangan / perkakas / perkhidmatan sebagaimana dalam
tawaran / sebutharga bilangan : DP/JKSH/044 (JPPE-JUN-2024)

Tarikh :

COP SYARIKAT

[ Nama dan Tandatangan ]
( Pemilik Syarikat/CEOQ/Pengarah )

Pengesahan Penerima Jabatan :
Tarikh Penerima Pebekalan
(Hendaklah Mengikut seperti yang
telah dijanjikan di dalam borang
dokumen tawaran asal / kebenaran)

Perhatian :
Borang asal perakuan hendaklah dihantar bersama-sama dengan "Purchase Order” (P.O.) dan invoice

Arahan :-
Borang yang siap disikan olah pembekal yang diluluskan hendaklah disertakan bersama-sama
dengan '‘Purchase Order " (P.O.) dan invoice apabila tuntutan penyelescian pembayaran dibuat,

Form C

C-33




