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Druk Green Power Corporation Limited Chhukha Hydropower Plant, Technical Support Unit, 
Chhukha 

 

NOTICE INVITING TENDER 
For 

“Supply, Installation, Testing and Commissioning of 500kVA Diesel Generator set with 
AMF panel along with mandatory spares” 

 
NIT No: CHP0018/2024                          Date: 25/06/2024 
 
1.0 Chhukha Hydropower Plant, Technical Support Unit, DGPC invites sealed Bids from eligible 

bidders on Single Stage One Envelop basis from eligible meeting the qualification requirements 
for “Supply, Installation, Testing and Commissioning of 500KVA Diesel Generator set with AMF 
panel along with mandatory spares” as per the scope of Facilities mentioned hereinafter. 
 

2.0 Scope of Facilities 
 
The brief scope of Facilities is as under: 
The scope of facalities include complete supply of the Diesel Generator, Installation, Testing 
and Commissioning into the existing DG House near the Switchyard. The scope also include 
fixing any minor civil structure modification wherever required.  
 

3.0 Detailed specifications, scope of Facilities and terms and conditions are given in the Bidding 
Documents, which are available as per the following schedule: 

 

NIT No  : CHP0018/2024 dated 24/06/2024 

Document availability date  : From 26/06/2024 to 24/07/2024 

Bid receipt date & time : Up to 24/07/2024 by 15.00 Hrs (BST) 

Pre-bid meeting (insert if 
applicable)  

: NA  

Bid opening date & time : 24/7/2024 at 15:30 Hrs at Old Conference Hall 

 
4.0 Bidding Documents shall be downloaded from DGPC website (www.drukgreen.bt) free of 

cost. Bidders downloading the documents from the website should register themselves by 
informing to the nodal officer of DGPC immediately after the documents are downloaded, or 
before the deadline for submission of Bid and their intention to submit the Bid. 
 

5.0 Downloading of Bidding Documents shall not automatically construe that the Bidder fulfils 
the Qualifying Requirements which shall be determined during Bid evaluation based on 
data/documents submitted by the Bidder. Bids shall be submitted at the address given below 
and shall be opened in the presence of Bidder’s representatives who choose to attend.  

http://www.drukgreen.bt/
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6.0 All Bids must be accompanied by Bid security for an amount of BTN 100,000 (One Hundred 

Thousand) in the form of Demand Draft /Cash Warrant/Bank Guarantee, issued by any 
Financial Institutionsof Bhutan or any foreign bank acceptable and enforceable by any 
financial institution of Bhutan and shall remain valid till 21/11/2024. Bids not accompanied with 
an acceptable Bid Security as specified in the Bidding Documentsor Bids accompanied with 
Bid security of inadequate value and validity shall be rejected by DGPC and in such cases Bids 
shall be returned to the Bidders. 
 

7.0 Qualification Requirement for Bidders shall be as specified in the BDS. 
 

8.0 Bidders must submit the copies of  

 

(i) latest Tax Clearance Certificate & Trade License & CDB Registration Certificate (for 
Bhutanese Bidders);  

 
(ii) Certificate of Incorporation in case of companies or any other certificate as evidence 

of being a legal entity (for International Bidders) and  
 
(iii) Signed Integrity Pact statement as per the format provided in the Bidding Documents 

along with their Bid. 
 

9.0 The Bidders shall be required to attain the Completion of Facilities within the time for 
completion as specified in the SCC. 
 

10.0 Address for Communication:  
Pema Zangmo, Office Secretary 
Chhukha Hydropower Plant, Technical Support Unit. 
Druk Green Power Corporation Limited 
Contact Number: 17732519 
e-mail: p.zangmo2880@drukgreen.bt 
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SECTION II – INSTRUCTION TO BIDDERS 

A. INTRODUCTION 

ITB. 1. Definitions and Interpretations 

ITB.1.1. Unless otherwise stated, throughout this Bidding Document definitions and 
interpretations shall be as prescribed in the General Conditions of Contract.  

ITB. 2. Source of Funds 

ITB.2.1. Druk Green Power Corporation Limited (DGPC) intends to finance the Facilities 
covered under these Bidding Documents from the source(s) as mentioned in 
Bidding Data Sheet (BDS). 

ITB. 3. Scope of Facilities 

ITB.3.1. The scope of Facilities shall be as specified in SECTION VI - TECHNICAL 
SPECIFICATIONS. 

ITB. 4. Fraud and Corruption 

ITB.4.1. DGPC requires that the Bidders, Contractors and their Subcontractors and their 
respective employees, consultants & agents, shall observe the highest standards 
of ethics during the bidding process and execution of contracts.  In pursuance of 
this policy, the terms “Corrupt practice”, “Fraudulent practice”, “Collusive 
practice”, “Coercive practice and “Obstructive practice” shall be as per definition 
in GCC.4.2.  

ITB.4.2. DGPC will reject a Bid for award if it determines that the Bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for the Contract in question; 

ITB.4.3. DGPC will declare the Bidder ineligible, either indefinitely or for a stated period of 
time, if at any time determines that the Bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in 
competing for, or in executing, a Contract; 

ITB.4.4. DGPC requires that Bidders, as a condition of admission to eligibility, execute and 
attach to their Bids an Integrity Pact Statement as per Form 3 of Section VIIA. 
Failure to provide a duly executed Integrity Pact Statement shall result in 
disqualification of the Bid; and 

ITB.4.5. DGPC will report any case of corrupt, fraudulent, collusive, coercive or obstructive 
practice to the relevant agencies, including but not limited to the Anti-corruption 
Commission (ACC) of the Kingdom of Bhutan, for necessary action in accordance 
with the statutes and provisions of the relevant agency. 

ITB.4.6. DGPC shall have the discretion to take any or all of the actions specified under 
ITB.4.2, ITB.4.3, ITB.4.4 and ITB.4.5. 
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ITB.4.7. Furthermore, the Bidders shall make themselves fully aware of the provisions 
stated in GCC.46. 

ITB. 5. Eligibility of Bidders 

ITB.5.1. A Bidder shall be an incorporated legal entity or a Joint Venture (JV) of such entities 
under an existing agreement where JV bids are permitted. A Bidder, and all parties 
constituting the Bidder, may have the nationality of any country, subject to the 
restrictions specified in ITB. 7. A Bidder shall be deemed to have the nationality of 
a country if the Bidder is constituted, incorporated, or registered and operates in 
conformity with the provisions of the laws of that country. This criterion shall also 
apply to the determination of the nationality of the proposed subcontractors for 
any part of the Contract. 

ITB.5.2. A Bidder shall not have conflict of interest. Any Bidder, found to have a conflict of 
interest, shall be disqualified. Bidders may be considered to have a conflict of 
interest with one or more parties in the same bidding process if they: 

a) or any of their affiliates are associated, or have been associated in the past, 
to provide consulting services for the preparation of the design, 
specifications and/or other documents to be used for the procurement of the 
Works to be executed pursuant to these Bidding Documents, or in any other 
way provided the consulting services in any aspect of the preparatory stages 
leading up to the issue of these Bidding documents or hired/proposed to be 
hired by DGPC as Project Manager for the Contract implementation. 

b) submit more than one Bid in this bidding process either individually or as a 
partner in the JV, except for alternative offers permitted under ITB. 17. 
Participation by a bidder in more than one Bid shall result in rejection of all 
bids in which the Bidders has participated. However, this does not limit the 
participation of a Bidder as a Subcontractor in another Bid or more than one 
Bid, or 

c) employ or otherwise engage, either directly or through any of their Affiliates, 
a DGPC employee, spouse or any of the dependent parent or close relative 
of a DGPC employee. For the purposes of this sub-paragraph, a close relative 
is defined as immediate family which includes, brother, sister and own 
children. 

ITB.5.3. If so specified in the BDS, in the case of a Bidder not doing business within the 
Kingdom of Bhutan, the Bidder will be (if awarded the Contract) represented by an 
agent in the Kingdom of Bhutan, who shall be a legal entity, equipped and able to 
carry out the Contractor’s maintenance, repair and spare parts-stocking 
obligations prescribed in the Technical Specifications. 

ITB.5.3.1. Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder, 
payment of agency commission, if any, to the Foreign Bidders shall only be made 
in the local currency. 
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ITB.5.3.2. Both the agent as well as Foreign Bidder shall not be permitted to submit the Bid 
in the same bidding process and one agent working for more than one parties will 
not be permitted to represent multiple parties in different Bids. 

ITB.5.3.3. In case of JVs with any of the Bhutanese Bidder the payment to the Bhutanese 
member of the JV for the services and supply from within Bhutan shall be in local 
currency. 

ITB.5.4. The Bidder shall provide such evidence of their continued eligibility satisfactory to 
the DGPC as the DGPC shall reasonably request till the award of the contract. 

ITB. 6. Exclusion of Bidders 

ITB.6.1. A Bidder shall be ineligible for participating in this bidding process under the 
following circumstances:  

a) The Bidders is insolvent or is in receivership or is a bankrupt or is in the 
process of being wound up; or has entered into an arrangement with the 
creditors; or 

b) The Bidders’ affairs are being administered by a court, judicial officer or 
appointed liquidator; or  

c) The Bidder has suspended business or is in any analogous situation arising 
from similar procedures under the laws and regulations of his country of 
establishment; or  

d) The Bidder has been found guilty of professional misconduct by any 
competent authority as per law or any professional body; or  

e) Have at least one controlling shareholder in common; or 

f) Received or have received any direct or indirect subsidy from either party; or 

g) Have a relationship with each other, directly or through common third 
parties that puts them in the position to have access to information about or 
influence on the bids of another bidder or influence or the decision of the 
employer regarding this bidding process; or 

h) The Bidder has not fulfilled his obligations with regard to the payment of 
taxes, social security or other payments due in accordance with the laws of 
the country in which he is established or of the Kingdom of Bhutan; or  

i) The Bidder has been declared by DGPC to be ineligible for participation in 
tenders on account of any fraud and/or corruption in competing or executing 
a Contract; or  

j) The Bidder has been debarred from participation in public procurement by 
any competent authority as per law.  
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ITB. 7. Eligible Countries 

ITB.7.1. DGPC shall permit legal entities from all countries to submit their Bids for supply of 
Plant and Equipment under the Bidding Documents having Origin in any country.  

ITB.7.2. As an exception, Bidders of a country, and/or Plant and Equipment manufactured/ 
originated in a country or provided from or by a country shall be excluded if: 

a) as a matter of law or official regulation, the Royal Government of Bhutan 
(RGoB) prohibits commercial relations with that country as specified in BDS; 
or  

b) RGoB prohibits any import of Plant and Equipment from a country or any 
payments to persons or entities in that country pursuant to a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations, the RGoB prohibits any import of plant and Equipment from 
that country or any payments to persons or entities in that country.  

ITB.7.3. For the purposes of this Clause the term “origin” means the country where the 
Goods have been mined, grown, cultivated, produced, manufactured or processed; 
or, through manufacture, processing, or assembly, another commercially 
recognized article results that differs substantially in its basic characteristics from 
its components. 

ITB. 8. Joint Venture Bids 

ITB.8.1. If so, permitted in the BDS, Bids submitted by a JV of number of legal entities as 
specified in the BDS subject to the condition that the total number of legal entities 
shall not exceed the number of entities as specified in the BDS, shall comply with 
the following requirements: 

a) The Bid shall be signed by the authorised signatory of the member, who have 
been authorised by all the other members of the JV, so that the Bid is legally 
binding on all members. 

b) One of the members shall be designated as leader who shall have the 
authority to conduct all business for and behalf of any and all members of 
the JV; this authorisation shall be evidenced by submitting with the Bid a 
power of attorney signed by legally authorised signatories of the other 
members. 

c) The leader shall be authorised to receive instructions for and on behalf of any 
and all members of the JV and the entire execution of the Contract, including 
payment, shall be done exclusively with the leader. 

d) All members of the JV shall be liable jointly and severally for the execution of 
the Contract in accordance with its terms. 

e) A copy of the agreement entered into by the JV members as per the format 
provided in the Bidding Documents shall be submitted with the Bid. 
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ITB.8.2. In order for JV to qualify, either the leader must meet the technical qualification 
requirements, or the technical qualification requirement can be met jointly by the 
JV partners, if so specified in the BDS. 

ITB.8.3. The financial qualification requirements however may be met jointly by the 
members of the JV subject to the condition that each member independently meet 
at least the minimum financial qualification requirements as specified in the BDS. 
Failure to comply with this requirement will result in rejection of the JV's Bid. 

ITB.8.4. A firm can be a member in only one JV; Bids submitted by JVs including the same 
firm as member in more than one JV in the same bidding process will be rejected. 

ITB. 9. Responsibility of Bidders 

ITB.9.1. DGPC will not assume any responsibility regarding information gathered, 
interpretations or conclusions made by the Bidder or regarding information, 
interpretations or deductions the Bidder may derive from the data furnished by 
DGPC. Verbal communication or conversation with any officer, employee of DGPC 
either before or after the submission of Bid shall not affect or modify any of the 
terms or obligations contained herein. 

ITB.9.2. It shall be the sole responsibility of Bidders to determine and to satisfy themselves 
by such means as they consider necessary or desirable as to all matters pertaining 
to this bidding process including in particular all factors that may affect the 
performance of the Contract in the event of award. 

 

B. THE BIDDING DOCUMENTS 

ITB. 10. Contents of Bidding Documents 

ITB.10.1. The scope of work, bidding procedures, Contract terms and conditions and 
technical specifications are prescribed in the Bidding Documents. The set of 
Bidding Documents issued for the purpose of bidding includes the sections stated 
below together with any addendum/amendment to be issued in accordance with 
ITB. 14. 

Section I : Notice Inviting Tender 

Section II : Instructions to Bidders 

Section III : Bid Data Sheet (BDS) 

Section IV : General Conditions of Contract (GCC) 

Section V : Special Conditions of Contract (SCC) 

Section VI : Technical Specifications 

Section VII : Forms 

Section VIIA : Bidding Forms 

Section VIIB : Contract Forms 

ITB.10.2. Failure to furnish all information and documents required as per the Bidding 
Documents or submission of a Bid not substantially responsive to the Bidding 
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Documents in every respect will be at the Bidder’s risk and may result in rejection 
of his Bid. 

ITB. 11. Clarifications on Bidding Documents 

ITB.11.1. The Bidder shall examine the Bidding Documents thoroughly in all respects and if 
any conflict, discrepancy, error or omission is observed, Bidder may request 
clarification promptly. A prospective Bidder requiring any clarification on Bidding 
Documents may notify DGPC in writing to the address mentioned in BDS, not later 
than the date and time specified in BDS. 

ITB.11.2. DGPC will issue clarification(s) as it may think fit in writing not later than fifteen (15) 
days prior to the deadline/ extended deadline for submission of Bids prescribed by 
DGPC. All such clarifications shall form part of the Bidding Documents and shall 
accompany the Bidder’s Proposal. Copies of DGPC’s response (including an 
explanation of the query but without identifying its source) will be sent to all 
prospective Bidders who have registered with DGPC. 

ITB.11.3. For the information of Bidders, the clarifications shall also be uploaded on the 
website. The Bidders are advised to visit the website of the DGPC from time to time 
in their own interest. 

ITB.11.4. Bidders shall not be allowed to seek any clarification of the Bidding Documents in 
person or by telephone or other verbal means. Any queries sent by the Bidders 
after the date and time notified as per BDS or extended date, if any, shall not be 
entertained. 

ITB.11.5. Should DGPC deem it necessary to amend the Bidding Documents as a result of a 
clarification, it shall do so following the procedure under ITB. 14. 

ITB.11.6. Any failure by the Bidder to comply with the aforesaid requirement shall not excuse 
the Bidder for performing the Works in accordance with the Contract, in case of 
award. 

ITB. 12. Site visit and familiarization with local laws 

ITB.12.1. The Bidder is advised to visit and examine the Site and its surroundings where the 
Facilities are to be installed and obtain for itself on its own responsibility all 
information that may be necessary for preparing the Bid and entering into a 
Contract for supply and installation of the Facilities. The costs of visiting the Site 
shall be borne by the Bidder fully. DGPC shall facilitate the site visit and Bidder is 
required to furnish advance intimation of his site visit. 

ITB.12.2. The Bidder shall acquaint himself with the adequacy of local conditions and 
requirements including the transportation, communication facilities, utility and 
labour conditions and shall not claim at any time after submission of the Bid or 
during the execution of the Contract that there was any lack of understanding with 
regard to the conditions imposed in the Contract or prevailing at the Site. 
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ITB.12.3. In their own interest, the Bidders are required to familiarise themselves with the 
Income Tax Act, prevailing labour laws & other related Acts and Laws prevalent in 
the Kingdom of Bhutan. Further, the Bidders are required to comply with these 
Acts/Laws and other relevant provisions particularly with reference to the 
requirement of taking insurance for the equipment during transportation, storage, 
erection, testing & commissioning until the defect liability period. 

ITB.12.4. Foreign Bidders shall familiarise themselves especially with the rules and regulation 
applicable to the foreign firms for carrying out business in the Kingdom of Bhutan. 

ITB.12.5. The Bidder and any of its personnel or agents will be granted permission by DGPC 
to enter upon its premises and lands for the purpose of such inspection, but only 
upon the express condition that the Bidder, its personnel and agents shall  release 
and indemnify DGPC and its personnel and agents from and against all liability in 
respect thereof and shall be responsible for death or personal injury (whether fatal 
or otherwise), loss of or damage to property and any other loss, damage, costs and 
expenses incurred as a result of the inspection. 

ITB. 13. Pre-Bid Meeting 

ITB.13.1. A pre-bid meeting shall be conducted only if necessary to clarify doubts and 
concerns of the Bidders prior to submission of Bids. The Bidders who have 
registered with DGPC for the tender as per ITB.10.2 shall be invited to attend pre-
bid meeting to be held on the date, time and location specified in BDS. 

ITB.13.2. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
Bidders but at the same time shall not entitle them to raise any query at a later 
date.  

ITB.13.3. The Bidders are requested to submit their questions and queries in writing to reach 
DGPC not later than one week before the meeting. Clarifications to the quires raise 
in the pre-bid meeting, including the text of the questions raised without 
identifying the source, and the responses given together with any responses 
prepared after the meeting, shall be circulated to all registered Bidders and also 
uploaded in DGPC website. 

ITB.13.4. Any modification to the Bidding Documents that may become necessary as a result 
of the pre bid meeting shall be made by DGPC through the issue of an addendum 
pursuant to ITB. 14 and not through the minutes of pre bid meeting. 

ITB. 14. Admendment of Bidding Documents 

ITB.14.1. At any time after the NIT date, but not later than fifteen (15) days prior to the 
deadline for submission of Bids, DGPC may amend the Bidding Documents by 
issuing an addendum/amendment. This may be done either on DGPC’s own 
initiative or in response to clarification requests from any prospective Bidders who 
have registered with DGPC, provided such request is received by the date specified 
in the BDS. 
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ITB.14.2. The addendum/amendment/corrigendum will be sent in writing to all prospective 
Bidders who have registered with DGPC for the Tender. DGPC shall in no way be 
responsible for any ignorance of the Bidder about the amendment to the Bidding 
Documents. 

ITB.14.3. Such addendum/amendment/corrigendum shall be part of the Bidding Documents 
and binding on the prospective Bidders. DGPC shall assume that the information 
contained therein have been taken into account by the Bidder in its Bid and shall 
bear no responsibility or liability arising out of non-receipt of the same in time or 
otherwise by the Bidder. 

ITB.14.4. DGPC may, at its discretion, extend the deadline for submission of Bids pursuant to 
ITB.27.2 to allow prospective Bidders reasonable time to take the addendum into 
account in preparation of their Bids. 

 

C. PREPARATION OF BIDS 

ITB. 15. Cost of bidding 

ITB.15.1. The Bidder shall bear all costs associated with the preparation and submission of 
his Bid (including pre-bid meeting) and DGPC in no case shall be responsible or 
liable for these costs, regardless of the conduct or outcome of the bidding process. 

ITB. 16. Language of the Bid and Units of Measurement 

ITB.16.1. The Bid, and all correspondence and documents related to the Bid shall be in 
English. Additional/Supporting documents provided by the Bidder related to the 
Bid shall also be in English and if in any other language, should be translated to 
English. The English translation shall prevail on the interpretation. 

ITB.16.2. The units of measurement shall be metric systems unless otherwise specified. 

ITB. 17. Alternative Bids 

ITB.17.1. If so indicated in the BDS, alternative Bids shall be considered as per the following 
options: 

a) Option One.  A Bidder may submit alternative Bids with the base Bid and 
DGPC shall only consider the alternative Bids offered by the Bidder whose Bid 
for the base case was determined to be the lowest-evaluated Bid, or  

b) Option Two.  A Bidder may submit an alternative Bid with or without a Bid for 
the base case. All Bids received for the base case, as well as alternative Bids 
meeting the Technical Specifications as per Section VI, shall be evaluated on 
their own merits. 

ITB.17.2. Bidders wishing to offer technical alternatives to the requirements of the Bidding 
Documents must first price DGPC’s design of the Facilities as described in the 
Bidding Documents, and shall further provide all information necessary for a 
complete evaluation of the alternatives by DGPC, including drawings, design 
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calculations, technical specifications, breakdown of prices, proposed installation 
methodology, requirement of spares and other relevant details.  

ITB.17.3. In case of multiple alternative Bids, DGPC shall evaluate, compare and rank the 
alternative Bids subject to technical conformance suitability & acceptability in 
accordance with ITB. 36. In case of single alternative Bid, subject to technical 
conformance suitability & acceptability and price reasonability, the Bid may be 
accepted. 

ITB. 18. Documents Constituting the Bid 

ITB.18.1. The Bid to be prepared and submitted by the Bidder shall consist of the following 
documents: 

ITB.18.2. Envelope I shall contain: 

a) Bid Security in accordance with ITB. 24 and Form 1 of Section VIIA in case of 
a Bank Guarantee.  Bids accompanied by bid security of inadequate value and 
validity, shall not be entertained and Envelope II and III of such Bids shall be 
returned to the Bidder without being opened. 

ITB.18.3. Envelope II shall contain: 

a) Integrity Pact Statement, duly executed by the bidder, as per Form: 3 of 
Section VIIA; 

b) Latest Tax Clearance Certificate from the tax authority of the respective 
country or any other equivalent document to confirm that the bidder is tax 
compliant in the country of its incorporation; 

c) Valid Trade Licence andCDB registration certificate (for Bhutanese Bidders) 
and Certification of Incorporation (for International Bidders); 

d) No deviation, whatsoever, is permitted by DGPC, to the provisions of the 
Bidding Documents listed in the BDS. The Bidders are advised that while 
preparing their Bids and quoting prices, these conditions may appropriately 
be taken into consideration. Bidders are required to furnish Certificate 
regarding acceptance of important conditions in accordance with Form2 of 
Section VIIA indicating their compliance to the provisions listed in the BDS; 

e) Bidder’s Information Form, in accordance with Form 4 of Section VIIA; 

f) A Power of Attorney, in original, as per Form 5 of Section VIIA authorising 
that the person(s) signing the Bid has/have the authority to sign the Bid and 
to make the Bid binding upon the Bidder during the full period of its validity 
in accordance with ITB. 23. 

g) Bidder’s Qualification 

In the absence of pre-qualification process, documentary evidence 
establishing that the Bidder is qualified to perform the Contract, if its Bid is 
accepted, shall be furnished. The documentary evidence of the Bidder’s 
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qualifications to perform the Contract, if its Bid is accepted, shall establish to 
DGPC’s satisfaction that the Bidder has capacities and capabilities necessary 
to perform the Contract.  

Particulars for meeting the prescribed qualification requirement as per BDS 
and details for assessment of capacity and capability of Bidder to perform 
the Contract shall be required as per Form 6: A to H of Section VIIA. 

h) Manufacturer’s Authorization Form 

In case the Bidder offers to supply and install Plant and Equipment under the 
Contract that the Bidder did not manufacture or otherwise produce and/or 
install, the Bidder shall have been duly authorised by the manufacturer or 
producer of the related Plant and Equipment or component to supply and/or 
install that item in the Kingdom of Bhutan. In this regard, the Manufacturer’s 
authorization as per Form 7 of Section VIIA shall be provided. The Bidder shall 
ensure that the manufacturer or producer of the related item meets the 
minimum criteria listed for that item. In such cases, the Bidder and the 
manufacturer shall be jointly and severally responsible to DGPC for 
performance of the Contract and for providing post Commissioning after-
sales service for the offered equipment. 

i) Eligibility and Conformity of Facilities 

Documentary evidence established in accordance with Form 8 of Section VIIA 
that the Facilities offered by the Bidder in its Bid or in any alternative bid (if 
permitted) are eligible and conform to the Bidding Documents. 

The documentary evidence of the eligibility of the Facilities shall consist of a 
statement on the country of Origin of the Plant and Equipment offered, 
which shall be confirmed by a certificate of Origin issued at the time of 
shipment. 

The documentary evidence of the conformity of the Facilities to the Bidding 
Documents may be in the form of literature, drawings and data, and shall 
include: 

• a detailed description of the essential technical and performance 
characteristics of the Facilities; 

• a list giving full particulars, including available sources, of all spare 
parts, special tools, etc., necessary for the proper and continuing 
functioning of the Facilities following completion of Facilities in 
accordance with provisions of Contract; and  

• a commentary on DGPC's Technical Specifications and adequate 
evidence demonstrating the substantial responsiveness of the 
Facilities to those specifications. Bidder shall note that standards for 
workmanship, materials and equipment designated by DGPC in the 
Bidding Documents are intended to be descriptive (establishing 
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standards of quality and performance) only and not restrictive. The 
Bidder may substitute alternative standards, brand names and/or 
catalogue numbers in its Bid, provided that it demonstrates to DGPC's 
satisfaction that the substitutions are substantially equivalent or 
superior to the standards designated in the Technical Specifications.  

j) Special tools and tackles 

The Bidder shall provide details regarding Special Maintenance Tools and 
Tackles as per Form 9 of Section VIIA. The cost of these Tools and Tackles 
shall be included in the Bid Price. 

k) Subcontractors proposed by the Bidder 

The Bidder shall include in its Bid details of all major items of supply or 
services that it proposes to purchase or sublet and shall give details of the 
name and nationality of the proposed Subcontractor, including vendor, for 
each of those items as per Form 10 of Section VIIA.  

DGPC reserves the right to delete any proposed Subcontractor/Vendor from 
the list prior to award of Contract. After discussion between DGPC and the 
Contractor, the Appendix - 5 to the Contract Agreement shall be completed, 
listing the approved Subcontractor(s)/Vendor(s) for each item.  

l) An affidavit (for International Bidders)/self-declaration form (for Bhutanese 
Bidders) as per Form 11 of Section VIIA affirming the eligibility of the Bidder. 

m) Bids submitted by a Joint Venture, if so permitted in the BDS, shall furnish a 
copy of the agreement entered into by the JV members as per the form 
included in Form 12  of Section VIIA provided in the Bidding Documents 

n) Signed Bidding Documents 

The Bid Data Sheet, General Conditions of Contracts, Special Conditions of 
Contract and Technical Specifications including any clarifications and/ or 
amendments thereto, duly signed by an authorized signatory of the Bidder 
as a condition of acceptance to be enclosed with original copy of bid only; 

o) Deviations, if any, from the terms and conditions and technical specification 
of the Bidding Document shall be listed as per Form 13A of Section VIIA. The 
Bidder shall provide the additional price, if any, for withdrawal of the 
deviations stated in Form 13B of Section VII A; 

p) Technical Alternative Bids 

Alternatives Bids, if applicable, as per ITB. 17; 

q) Local Representation 

If a Foreign Bidder has engaged a Bhutanese agent in accordance with 
ITB.5.3, it will be required to give the following details in its Bid as per Form 
14 of Section VIIA; 
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r) Functional Guarantee 

The declaration on guaranteed parameters and demonstration parameters 
as per the formats provided in SECTION VI – TECHNICAL SPECIFICATIONS 
including those for Alternative Bid. 

s) Erection Tools and Plant 

List of Erection Tools and Plant which the Bidder proposes to bring to Site in 
case the Contract is awarded to him as per Form 15 of Section VIIA; 

t) Technical Data Sheets duly filled in as per the formats provided in SECTION 
VI – TECHNICAL SPECIFICATIONS; 

u) Details of bought out items to be directly despatched by subcontractor to 
the Site as per Form 16 of Section VIIA; 

v) Quality Assurance Program 

Details regarding the overall quality management & procedures which the 
Bidder proposes to follow during various phases of execution of the Contract 
as per Form 17 of Section VIIA; 

w) Milestone Schedule 

Details regarding the timing & sequence of all key activities/important 
milestones necessary for successful completion of the Contract as per Form 
18 of Section VIIA; 

x) Bid Submission Form in accordance with Form 20A of Section VIIA; 

y) Any other additional information/document which the Bidder wishes to 
provide in his Bid as per Form 19 of Section VIIA. 

ITB.18.4. Envelope III shall contain: 

a) Bid Submission Form in accordance with Form 20B of Section VIIA; 

b) Price Schedules, in accordance with Form 21 of Section VIIA; 

c) Alternative Price Bids, if applicable, as per ITB. 17; 

d) Details regarding Contract Price Adjustment as per Form 22 of Section VIIA 

ITB.18.5. In case where Bids are invited under Single Stage Single Envelope mode, the 
documents contained in Envelope III shall also be kept in Envelope II. 

ITB. 19. Bid Submission Form and Price Schedules 

ITB.19.1. The Bidder shall submit the Bid Submission Form using the form furnished in Form 
20A and B of Section VIIA. This form must be completed without any alterations to 
its text, and no substitutes shall be accepted. All blank spaces shall be filled in with 
the information requested. 
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ITB.19.2. The Bidder shall submit the Price Schedules according to Origin of the Plant and 
Equipment as appropriate, using the forms furnished in Form 21 of Section VIIA.  

ITB.19.3. The Bid Form and Price Schedules shall be signed as per ITB. 25. 

ITB. 20. Bid Prices and Discounts 

ITB.20.1. Unless otherwise specified in the Technical Specifications, Bidders shall  quote for 
the entire facilities on a “single responsibility” basis such that the total Bid price 
covers all the Contractor’s obligations mentioned in or to be reasonably inferred 
from the Bidding Documents in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, installation, 
Commissioning, Completion of the Facilities and conductance of Guarantee tests 
for the Facilities including supply of mandatory spares (if any). This includes all 
requirements under the Contractor’s responsibilities for testing, pre-
commissioning and Commissioning of the Facilities, conducting Guarantee tests 
and, where so required by the Bidding Documents, the acquisition of all permits, 
approvals and licenses, etc.; the operation, maintenance and training services and 
such other items and services as may be specified in the Bidding Documents, all in 
accordance with the requirements of the Conditions of Contract and Technical 
Specifications. 

ITB.20.2. The price to be quoted in the Price Schedule shall be the unit price and total price 
for each item excluding any discounts offered except where the Bid document 
requires quotation of price otherwise.  

ITB.20.3. The Bidder shall quote any unconditional discounts, if any, and the methodology 
for its application in the Financial Bid Submission Form. 

ITB.20.4. Prices shall be quoted in the Price Schedules included in Form 21 of Section VIIA in 
the following manner: 

a) Plant and Equipment including Type Tests charges and Mandatory Spares to 
be supplied from third countries shall be quoted on CIF Place of Deliverybasis 
(as specified in BDS) as per Price Schedule No. 1A. Any foreign currency 
component (other than Indian Rupees and Bhutanese Ngultrum) relating to 
Installation Services shall also be quoted in this schedule. 

b) Plant and Equipment including Type Tests charges and Mandatory Spares 
manufactured or fabricated within the Kingdom of Bhutan shall be quoted 
Ex-works Place of Delivery basis (as specified in BDS)as per Price Schedule 
No. 1B, and shall be inclusive of all costs as well as duties and taxes paid or 
payable on components and raw materials incorporated or to be 
incorporated in the Facilities.However, Sales Tax or any other Local Tax and 
other levies in respect of direct transactions between DGPC and the Bidder 
shall not be included in the quoted price but shall be quoted separately in 
Price Schedule No. 4. 
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c) Plant and Equipment including Type Tests charges and Mandatory Spares 
manufactured or fabricated from India shall be quoted on Ex- Works price 
delivered at the Place of Delivery basis (as specified in BDS)as per Price 
Schedule No.1C. 

d) Ocean freight and Marine Insurance charges for Plant and Equipment 
including Type Tests charges and Mandatory Spares to be supplied from third 
countries shall be quoted as per Price Schedule No. 2A. 

e) Local Transportation, inland transit insurance and other local costs incidental 
to delivery of Plant & Equipment and Mandatory Spares shall be quoted in 
Price Schedule No. 2B. DGPC shall be responsible and be liable only for 
payment of applicable custom duty and import duties or any other levies 
applicable beyond the CIF port of disembarkation, on the Plant and 
Equipment including mandatory spares quoted in Price Schedule No.1A and 
Schedule No. 1c. The Bidder shall quote the Bid prices under Price Schedule 
No. 2B depending upon the country in which such costs are incurred. 

f) Installation Services including Erection Works, Insurance covers other than 
transit insurance and other services as specified in the Bidding Documents in 
Price Schedule No. 3. This shall include rates or prices for all labor, 
Contractor’s Equipment, temporary works, materials, consumables and all 
matters and things of whatsoever nature, operations and maintenance 
services, the provision of operations and maintenance manuals, training of 
Employer's personnel, etc. and other services, as identified in the Bidding 
Documents and necessary for the proper execution of the Installation 
Services, including all taxes, duties, levies & charges payable in the Kingdom 
of Bhutan, as of thirty (30 days) days prior to the deadline for submission of 
Bids.  

g) Grand Summary (Aggregate of Price Schedule Nos.1 to 3). 

h) Cost of Recommended Spare Parts shall be quoted in Price Schedule No.5 on 

CIF Place of Delivery, in accordance with ITB.20.4 (a), (b) and (c). Local 
transportation charges including inland transit insurance and port charges 
etc. for recommended spares shall also be quoted in Price Schedule No.5. 

i) Break up of Type Tests charges for Price Schedule No.1A, 1B and 1C shall be 
quoted in Price Schedule No. 6. 

ITB.20.5. Bidders shall note that the Plant and Equipment included in Price Schedule No.1A, 
1B and 1C above shall exclude all materials used in civil, building and other 
construction works, if any. All such materials shall be included and priced under 
Price Schedule No.3. 

ITB.20.6. The prices and discounts quoted by the Bidder in the Bid Submission Form and in 
the Price Schedules shall conform to the requirements specified below. 



19 
 

    

 

25/06/2024 

ITB.20.6.1. Bidders participating from India and supplying goods and services from India for 
bonafide use in the Kingdom of Bhutan shall quote the prices for items in the Price 
Schedule exclusive of any effect of the Integrated Goods and Service Tax (IGST) of 
India. The IGST on the export of goods or services or both are covered under Zero 
Rated Supply as per Chapter VII, 16(1) THE INTEGRATED GOODS AND SERVICES TAX 
ACT, 2017 of India. For the purpose of evaluation in the case of ICB, the effect of 
GST may be considered to have all the bidders in the same platform since foreign 
bidders would be including the taxes and duties payable in their country. 

 

ITB.20.7. The trade terms used in the Bidding Documents shall be governed by the rules 
prescribed in the current edition of Incoterms, published by The International 
Chamber of Commerce as specified in the BDS. 

ITB.20.8. The costs incurred in the performance of the Contract in the Kingdom of Bhutan or 
in India shall be quoted either in Bhutanese Ngultrum or in Indian Rupees. 

ITB. 21. Price Variation 

ITB.21.1. Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 
Contract and not subject to variation on any account, unless otherwise specified in 
BDS. A Bid submitted with an adjustable price quotation shall be treated as non-
responsive and shall be rejected pursuant to ITB. 33 unless adjustable price 
quotations are permitted in the BDS. 

ITB.21.2. If, in accordance with the BDS, prices quoted by the Bidder are subject to 
adjustment during the performance of the Contract: 

ITB.21.3. The prices quoted by the Bidder shall reflect changes in the cost of labour, material, 
etc. in accordance with the procedures specified in Appendix-2 to the Contract 
Agreement. 

ITB.21.3.1. A Bid submitted with a fixed price quotation when Bids have been invited with 
price variation will not be rejected, but the price adjustment will be treated as zero.  

ITB.21.3.2. The estimated effect of the price adjustment provision applied over the period of 
execution of the Contract shall not be taken into consideration in Bid evaluation.  

ITB.21.3.3. Bidders shall indicate the name, source and origin of labour and material indices 
along with their base values and corresponding coefficients as per Form 22 of 
Section VIIA. The source shall be a government or a recognized public organisation. 
The Bidder shall also attach specimen of the publication, for information of DGPC, 
of the preceding twelve (12) months publications.  If the index is not acceptable to 
DGPC, then the Bidder shall specify an alternative index and source of publication 
of the index. 

ITB. 22. Currencies of Bid 

ITB.22.1. The unit rates and prices shall be quoted by the Bidder in the currencies specified 
in the BDS. 
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ITB.22.2. The rates of exchange to be used for conversion into BTN for evaluation and 
comparison, shall be the reference rates on the date of Bid opening or immediate 
preceding date if rate of exchange for the date of Bid opening is not available. The 
reference exchange rate (selling rate) prevailing at that date as posted by the Royal 
Monetary Authority of the Kingdom of Bhutan shall be used for the conversion of 
prices. 

ITB.22.3. The Bids shall be evaluated in accordance with ITB.22.2 above, but the payment 
shall be made in the currency of Bid. 

ITB.22.4. Notwithstanding the provision contained in clause ITB 22.1, Indian Bidders must 
quote the unit rates in INR only.  

ITB. 23. Period of Validity of Bids 

ITB.23.1. Bids shall remain valid till the date specified in the BDS. A Bid valid for a shorter 
period shall be liable for rejection by DGPC as non-responsive. 

ITB.23.2. The Bidder is required to keep the prices of insurance covered under Price Schedule 
No.5 valid for a period of six (6) months after Notification of Award for main 
equipment and mandatory spares. 

ITB.23.3. In exceptional circumstances, prior to expiry of the Bid validity period, DGPC may 
request Bidders to extend the period of validity of their Bids. The request and the 
responses shall be made in writing to all the participating Bidders. A Bidder may 
refuse the request to extend the validity of its Bid without forfeiting its Bid 
Security. In such a case, the Bid of the Bidder, refusing to extend the validity of its 
Bid, shall not be considered for evaluation and award. A Bidder granting the 
request will be required to extend the validity of their Bid securities 
correspondingly but shall not be required or permitted to modify its Bid, except as 
provided in ITB. 29. 

ITB.23.4. The provisions of ITB. 24 regarding discharge and forfeiture of Bid security shall 
continue to apply during the extended period of Bid validity. 

ITB. 24. Bid Security 

ITB.24.1. The Bidder shall furnish, as part of its Bid, a Bid Security in original form, 
denominated in the currency and in the amount specified in the BDS. 

ITB.24.2. The Bid Security shall: 

a) at the Bidder’s option, be in any of the following forms: 

i. an unconditional and irrevocable Bank Guarantee; or 

ii. a Cash Warrant; or 

iii. a Demand Draft; or 

iv. Banker’s Cheque/Cash Order; 
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b) the bank guarantee shall be in favour of DGPC, issued by any Financial 
Institution of Bhutan or any foreign bank acceptable and enforceable by any 
financial institutionof Bhutan; 

c) in the case of a bank guarantee, be in accordance with the form of Bid 
Security included in Form 11 of Section VIIA; 

d) be promptly payable upon written demand by DGPC in case any of the 
conditions listed in ITB.24.6 are invoked; 

e) in case of a Bank Guarantee, it should remain valid for a period of thirty (30) 
days beyond the end of the validity period of the Bid, as extended, if 
applicable, in accordance with ITB.23.2. Accordingly, the Bid security shall 
remain valid till the date specified in the BDS.  

ITB.24.3. The Bid Security is to be submitted as a part of the Bid in a separate sealed 
envelope. Any Bid not accompanied by Bid Security of adequate value and validity 
shall be rejected by DGPC as non-responsive. 

ITB.24.4. No interest shall be paid by DGPC on the Bid Security. 

ITB.24.5. Return of Bid Security: 

ITB.24.5.1. The Bid Security shall be returned to successful and unsuccessful Bidders as 
promptly as possible upon signing of Contract and receipt of Performance Security 
from successful Bidder in accordance with ITB. 43. 

ITB.24.5.2. In case of single stage – two envelope mode of tendering, Bid Security of non-
responsive Bids shall be returned immediately after technical evaluation. 

 

ITB.24.6. The Bid Security shall be forfeited: 

a) if a Bidder withdraws its Bid as a whole or in part during the period of Bid 
validity specified by the Bidder on the Bid Form, except as provided in ITB 
23.3; or if the bidder has been found practicing corrupt or fradulent or 
collusive or coercive practice during bidding process; 

b) if the successful Bidder fails to:  

i. accept the correction of its Bid Price pursuant to ITB. 35; 

ii. accept the Notification of award or fails to sign the Contract in 
accordance with ITB. 41; 

iii. furnish a Performance Security in accordance with ITB. 43; 

iv. withdraw the deviations proposed by him in the Bid at the cost of 
withdrawal mentioned by him in Form 13B of Section VIIA of his Bid. 

ITB.24.7. The Bid Security of a JV must be in the name of the lead member.  
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ITB. 25. Signing of Bids 

ITB.25.1. The Bidder shall prepare one (1) original and copies (number as specified in BDS) of 
the complete set of documents constituting the Bid as described in ITB. 18, and 
clearly marked each as "Original Bid" and ‘Copy No: 1’, ‘Copy No: 2’, etc. In the event 
of any discrepancy between the copies and original Bid, the original shall prevail. 
The BDS, General onditions of Contract, Special Conditions of Contract, Technical 
Specifications and Drawings including any clarifications and/ or amendments 
thereto, duly sealed and signed by an authorized signatory of the Bidder as a 
condition of acceptance. 

ITB.25.2. The original and all copies of the Bid shall be typed or written in indelible ink and shall 
be signed by a person(s) duly authorized by the Bidder with official seal as per the 
Power of Attorney. However, any published document submitted along with the 
Bid shall be signed by the authorized signatory (ies) at least on the first page and 
last page of such document. 

ITB.25.3. A Bid submitted by a JV shall be signed by the authorised signatory of the lead 
member so as to be legally binding on all members. 

ITB.25.4. Any interlineations, erasures, overwriting, cutting or alteration shall only be valid if 
they are initialed by the authorized signatory (ies) to the Bid. 

 

D. SUBMISSION OF BIDS 

ITB. 26. Submission of Bids 

ITB.26.1. Each Bidder, including its Affiliate, shall be permitted to submit only one Bid against 
any NIT. In case, a Bidder and its Affiliate has submitted separate Bids, against the 
same NIT, all such Bids shall be rejected. 

ITB.26.2. Bids shall be delivered by hand, courier or registered post so as to reach DGPC at 
the address specified in BDS on or before the date and time mentioned in BDS. Bids 
submitted by telex / telegram / fax / e-mail shall not be considered under any 
circumstances. DGPC shall not be responsible for any delay in receipt of the Bid.  

ITB.26.3. In case of hand delivery, Bids shall be deposited in a sealed Tender Box or handed 
over to the Nodal officer at the address as specified in BDS. 

ITB.26.4. Bids shall be submitted in the manner specified in the BDS as under: 

ITB.26.4.1. Bids are to be submitted in a single closed cover Envelope containing Envelope I 
and Envelope II (in case of Single Stage Single Envelope) or Envelope I, Envelope II 
and Envelop III (in case of Single Stage Two Envelope) with superscription on each 
envelope as specified in the BDS. 

ITB.26.4.2. All envelopes shall be sealed with adhesive or other sealant to prevent reopening 
and be signed across their seals by the person authorized to sign the Bid on behalf 
of the Bidder.  
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ITB.26.4.3. If the envelopes are not sealed and marked as above, DGPC shall assume no 
responsibility for the misplacement or premature opening of the Bid. 

ITB.26.5. When so specified in the BDS, Bidders shall have the option of submitting their Bids 
electronically. Bidders submitting Bids electronically shall follow the procedures 
specified in the BDS. 

ITB. 27. Deadline for Submission of Bids 

ITB.27.1. Bids must be received by DGPC in accordance with ITB. 26. In the event of the 
specified date for submission of Bids being declared a holiday for DGPC, the Bids 
will be received up to the specified time on the next working day. Such 
postponement of date will not have any impact on the other dates specified in the 
Bidding Documents (i.e. Bid validity and validity of Bid security). 

ITB.27.2. DGPC may, at its discretion, extend the deadline for the submission of Bids/ 
opening of Bids by issuing an addendum and hosting the same on the website, in 
which case all rights and obligations of DGPC and the Bidders previously subject to 
the original deadline shall thereafter be subject to the deadline as extended. 

ITB.27.3. In the event, the deadline for submission of Bid is extended by DGPC, the Bidders 
who have already submitted their Bids within the original deadline of submission 
shall have the option to submit their revised Bid in substitution either in full or in 
part of earlier Bid. In the absence of a revised Bid, the original Bid shall be 
considered for opening and subsequent evaluation if otherwise in order. 
Wherever, the Bidder has submitted the revised Bid in modification of earlier Bid, 
the earlier Bid shall be returned unopened to the Bidder. 

ITB. 28. Late Bids 

ITB.28.1. Any Bid received by DGPC after the Bid submission deadline as per ITB. 27 will be 
declared late, rejected and returned unopened to the Bidder. 

ITB. 29. Withdrawal, Substitution or Modification of Bids 

ITB.29.1. A Bidder may withdraw, substitute or modify its Bid after it has been submitted by 
sending a written withdrawal/ substitution/ modification notice prior to the 
deadline for submission of Bids, duly signed by an authorized representative, 
including a copy of the authorization as per Form 5: Power of Attorney. The Bid 
requested to be withdrawn shall be returned unopened to the Bidder. 

ITB.29.2. The withdrawal, substitution or modification of the Bid must accompany the 
respective written notice and must be: 

a) submitted in accordance with ITB. 26 and, in addition, the respective cover 
envelopes shall be clearly marked “WITHDRAWAL” “SUBSTITUTION” or 
“MODIFICATION;” and 

b) received by DGPC prior to the deadline prescribed for submission of Bids, in 
accordance with ITB. 27. 
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ITB.29.3. In case of single stage two envelop system technical and financial modifications 
shall be submitted sealed in two separate envelops clearly superscribed on the top 
of envelop as “Technical modifications” and “Financial modifications” which shall 
be opened on the technical bid opening and financial bid opening dates.  

ITB.29.4. No Bid may be withdrawn, substituted or modified in the interval between the 
deadline for submission of Bids and the expiry of the period of Bid validity specified 
by DGPC in ITB.23.1 or any extension thereof pursuant to ITB.23.3. 

ITB.29.5. Withdrawal, substitution or modification of a Bid between the deadline for 
submission of Bids and expiration of the period of Bid validity (or any extension 
thereto) shall result in the forfeiture of the Bid Security pursuant to ITB.24.6. 

 

E. BID OPENING, EVALUATION AND COMPARISON 

ITB. 30. Bid Opening 

ITB.30.1. DGPC shall conduct the Bid opening at the address, date and time specified in the 
BDS. Any specific electronic Bid Opening procedures required if electronic bidding 
is permitted shall be as specified in the BDS. 

ITB.30.2. Bidders or their authorized representatives (not more than two) who have 
submitted the Bids shall be allowed to attend the Bid opening. Bidders who 
choose to attend shall sign the attendance sheet provided in the record of Bid 
opening with their name, firm name and phone number or any other particulars 
as may be required. Bidders who choose to attend the opening shall not be 
allowed to speak on matters related to the Bid until and unless required by the 
committee members or by seeking permission from the Chairperson by raising 
hand. Bidders who have any complain with regard to the Bid opening shall write 
in the complaint sheet and duly sign the sheet.  

ITB.30.3. The written withdrawal notice duly signed by an authorized representative of the 
Bidder for withdrawal of Bids, if any, shall be read out and such Bids shall be 
returned to the Bidder unopened.  

ITB.30.4. Written substitution/modification notice duly signed by an authorized 
representative of the Bidder in accordance with ITB.29.1 shall be read out and 
corresponding cover envelopes marked “SUBSTITUTION”/ “MODIFICATION” 
shall be opened. Substituted Bids shall be exchanged with the corresponding Bid 
being substituted, which shall not be opened, but returned to the Bidder. In case 
of single stage two envelope system, technical and financial modifications shall be 
submitted sealed in two separate envelopes. 

ITB.30.5. The following information shall be publicly announced during the Bid opening for 
the Bidders to note: 

a) The name of the Bidder; 

b) The presence or absence of Bid security and its amount; 
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c) The total price offered (applicable for Single Stage Single Envelope); 

d) Discounts offered (applicable for Single Stage Single Envelope); 

e) Alternative Bids, if any; 

f) Such other details as DGPC may consider appropriate. 

ITB.30.6. DGPC shall prepare a record of the Bid Opening, which shall include the 
information disclosed to those present. The record of the Bid Opening shall 
include, as a minimum: 

a) the NIT title and reference number; 

b) the Bid submission deadline date and time; 

c) the date, time and place of Bid opening; 

d) bid prices, offered by the Bidders, including any discounts and alternative 
offers (applicable for Single Stage Single Envelope); 

e) the presence or absence of Bid Security and, if present, its amount; 

f) the name and nationality of each Bidder; 

g) the names and signature of attendees at the Bid opening, and name of the 
Bidders they represent (if any); 

h) details of any complaints or other comments made by attendees/ 
representatives attending the Bid opening, including the names and 
signatures of the attendees/representatives making the complaint(s) and/or 
comment(s); and 

i) the names, designations and signatures of the members of the Bid Opening 
Committee. 

ITB.30.7. The Bidders’ representatives who are present shall be requested to sign the record. 
The omission of a Bidder’s representatives’ signature on the record shall not 
invalidate the contents and effect of the record.  

ITB.30.8. The Bid form including appendices to Bid form, Bill of Quantities, Price Schedules, 
Bid Securities, any discounts offered, and any other important documents shall be 
initialled by all members of the Bid Opening Committee/Tender Committee. All 
corrections/overwriting will be noted and recorded on each page of the Price 
Schedules. The Bid evaluation will be done using the Copies while the Original will 
be kept in safe custody. 

ITB.30.9. In the case of Single Stage Two Envelope Bids, on the deadline for submission of 
Bid the non-financial Bid shall only be opened. The date for opening of the Price Bid 
shall be intimated at the appropriate time to the Bidders who’s Bid is found 
responsive in the techno-commercial evaluation. The Bid shall be opened on the 
date and time so specified in the presence of representatives of the Bidder. During 
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the Price Bid opening the following information shall be publicly announced for the 
Bidders to note: 

a) The name of the Bidder; 

b) The total price offered; 

c) Discounts offered;  

d) Alternative Bids, if any; 

e) Such other details as DGPC may consider appropriate. 

ITB. 31. Confidentiality 

ITB.31.1. Except as may be required by law, information relating to the examination, 
clarification, evaluation, comparison and post-qualification of Bids, and 
recommendation of Contract Award, or any other matter concerning the Bid shall 
not be disclosed to Bidders or any other persons not officially concerned with such 
process after the public opening of the Bids until issuance of the Notification of 
Award. 

ITB.31.2. Subject to ITB. 32, no Bidder shall contact DGPC on any matter related to its Bid 
from the time of the opening of the Bid to the time the Contract is awarded. Any 
attempt by a Bidder to influence DGPC in the examination, evaluation, comparison 
and post-qualification of the Bids or Contract award decisions may result in the 
rejection of its Bid. 

ITB.31.3. Notwithstanding ITB.31.2, from the time of Bid opening to the time of Contract 
award, if any Bidder wishes to contact DGPC on any matter related to the bidding 
process, it should do so in writing. 

ITB.31.4. The Bidder shall not communicate or use in advertising, publicity or in any other 
medium, photographs of the Facilities under this Contract, or description of the 
Site, dimension, quantity, quality or other information, concerning the Facilities 
unless prior written permission has been obtained from DGPC. 

ITB.31.5. All documents, correspondence, decisions and other matters concerning the 
Contract shall be considered of confidential and restricted nature by the Bidder and 
he shall not divulge or allow access thereto by any unauthorised persons. 

ITB. 32. Clarification of Bids 

ITB.32.1. To assist in the examination, evaluation, comparison and post-qualification of the 
Bids, DGPC may, at its discretion, ask any Bidder for a clarification on its Bid 
including justifications and breakup of the rates quoted. Any clarification 
submitted by a Bidder that is not in response to a request by DGPC shall not be 
considered. The documents/ information so submitted by the bidder in response 
to DGPC request shall be as of the date prior to the date of the bid submission. 
Events occurring after the date of submission of the Bid shall not be considered for 
evaluation of the Bid. DGPC’s request for clarification and the response thereto 
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shall be in writing. DGPC may also seek any document in support of meeting the 
Qualification Requirements only for those mentioned in the bids.  

ITB.32.2. No change in the prices or substance of the Bid shall be sought, offered or 
permitted, except to confirm the correction of arithmetic errors discovered by 
DGPC in the evaluation of the Bids, in accordance with ITB. 35. 

ITB.32.3. If a Bidder does not provide clarifications of its Bid by the date and time set in 
DGPC’s request for clarification, its Bid may be rejected. 

ITB. 33. Responsiveness of bids 

ITB.33.1. For the purpose of this clause, a substantially responsive Bid is one which conforms 
to all the terms, conditions and specifications of the Bidding Documents without 
material deviation, reservation, objection, conditionality or omission.  

ITB.33.2. DGPC shall examine the Bid to confirm that all terms and conditions specified in the 
Bidding Documents have been accepted by the Bidder without any material 
deviation, reservation, objection, conditionality or omission. DGPC's determination 
of a Bid’s responsiveness shall be based on the contents of the Bid itself without 
recourse to extrinsic evidence. 

ITB.33.3. A material deviation, reservation, objection, conditionality or omission is one that: 

a) affects in any substantial way the scope, quality or performance of the Plant 
and Equipment; or  

b) limits in any substantial way or is inconsistent with the Bidding Documents, 
DGPC’s rights or the Bidder’s obligations under the proposed Contract; or 

c) if rectified would affect unfairly the competitive position of other Bidders 
presenting responsive Bids; or 

d) is incomplete or does not include all the scope of Facilities covered in the 
technical specifications.  

ITB.33.4. If a Bid is not substantially responsive to the requirements of the Bidding 
Documents, it shall be rejected by DGPC and the same cannot subsequently be 
made responsive by the Bidder by correction of the material deviation, reservation, 
conditionality or omission. 

ITB.33.5. DGPC may waive any minor infirmity, non-conformity or irregularity in a Bid that 
does not constitute a material deviation, reservation or omission, whether or not 
identified by the Bidder in its Bid and that does not prejudice or affect the relative 
ranking of any Bidder, as a result of the technical and commercial evaluation 
pursuant to ITB. 34 and ITB. 36. DGPC may request that the Bidder submit the 
necessary information or documentation, within a reasonable period of time, to 
rectify non-material deviations or omissions in the Bid related to documentation 
requirements. Such omission shall not be related to any aspect of the price of the 
Bid. Failure of the Bidder to comply with the request may result in the rejection of 
the Bid. 
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ITB. 34. Technical Evaluation 

ITB.34.1. DGPC will carry out a detailed technical evaluation of the Bids previously 
determined to be substantially responsive as per ITB. 33 in order to determine 
whether the technical aspects are in accordance with the requirements set forth in 
the Bidding Documents.  In order to reach such a determination, DGPC will examine 
and compare the technical aspects of the bids on the basis of the information 
supplied by the Bidders, taking into account the following factors: 

a) overall completeness and compliance with the Technical Specifications and 
Drawings; deviations from the Technical Specifications as identified as per 
ITB.18.3 (t)to the Bid; suitability of the facilities offered in relation to the 
environmental and climatic conditions prevailing at the Site; and quality, 
function and operation of any process control concept included in the Bid. 
The Bid that does not meet minimum acceptable standards of completeness, 
consistency and detail will be rejected for non-responsiveness; 

b) achievement of specified performance criteria by the Facilities; 

c) type, quantity and long-term availability of mandatory and recommended 
spare parts and maintenance services; 

d) Where alternative Bid have been allowed in accordance with ITB. 17, and 
offered by the Bidder, DGPC will make a similar evaluation of the alternatives. 
Where alternatives have not been allowed but have been offered, they shall 
be ignored. 

ITB.34.2. In case a minimum or maximum level of performance characteristics has been 
specified in SECTION VI – TECHNICAL SPECIFICATIONSof the Bids to be considered 
to be responsive, Bids offering Facilities with less than the minimum or more than 
the maximum may be rejected. 

ITB.34.3. At the time of award of Contract, if so desired by DGPC the Bidder shall withdraw 
these deviations listed in Form 13A of Section VII at the cost of withdrawal stated 
by him in the Bid. In case the Bidder does not withdraw the deviations proposed by 
him, if any, at the cost of withdrawal stated in the Bid, his Bid will be rejected and 
bid security forfeited. 

ITB. 35. Correction of Arithmetical Errors in Price Bid 

ITB.35.1. Arithmetical errors will be corrected at the time of evaluation of Price Bid and the 
corrected figure will be considered as evaluated Bid price. The corrections in the 
Bid price shall be done as per the provisions of this clause and shall be binding on 
the Bidder. If the Bidder does not accept the correction of errors as per the 
provisions of this clause, the Bid will be rejected and the Bid security will be 
forfeited. 

ITB.35.2. If there is a discrepancy between the product of unit price and quantity for any 
item, and the total price for such item, the product of unit price and quantity will 
prevail and the total price shall be corrected unless in the opinion of DGPC, there is 
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an obviously gross misplacement of decimal point in the unit rate, or ignoring to 
put any zero or putting any extra Zero in the unit price, in which case, the total of 
line item as quoted will govern and unit rate will be corrected accordingly. 

ITB.35.3. If there is discrepancy between summation of subtotals and total price, the 
summation of subtotal price shall prevail, and the total price shall be corrected.  

ITB.35.4. If there is a discrepancy between words and figure of the total price for each item, 
wherever the Bid document requires the figures to be written in both words and 
figures, the amount in words will prevail unless the amount expressed in word has 
an arithmetic error.  

ITB.35.5. In case the Bidder has not filled up unit price  against any item, DGPC shall treat the 
price of unfilled items as zero for the purpose of evaluation & comparison and 
award (if such Bidder emerges as the lowest evaluated Bidder), with the 
assumption that the cost have been absorbed elsewhere in the Price Bid. 

ITB.35.6. In case prices for some items are given by a Bidder as lump sum where unit rates 
are required, DGPC reserves the right to arrive at unit rate on the basis of dividing 
the quoted lump sum amount by the specified quantity.In case evaluation is to be 
done on unit price and not on lump sum amount, the breakup of the unit price 
where the Bidder has quoted lump sum amount may be obtained during pre-award 
discussion. 

ITB. 36. Evaluation and Comparison of Bids 

ITB.36.1. DGPC shall evaluate each Bid, which has been determined, to be substantially 
responsive in terms of ITB. 33 and ITB. 34, and Bidders meet the qualification 
criteria. The evaluation of bids shall be done based on the factors, methodologies 
and criteria defined in ITB. 36. 

ITB.36.2. To evaluate and compare Bids, DGPC shall consider the following: 

a) the Bid Price, as quoted in accordance with ITB. 20 in Price Schedule (Grand 
summary); 

b) price adjustment for correction of arithmetic errors in accordance with ITB. 
35;  

c) price adjustment due to discounts offered in accordance with ITB.20.3; 

d) the cost of withdrawal of declared deviations as per Form 13A and B of 
Section VIIA and in accordance with ITB.36.4; 

e) differential cost for performance parameters of the Facilities as specified in 
the BDS and in accordance with ITB.36.5; 

f) the domestic preference as may be permitted as per ITB.36.11. 

ITB.36.3. DGPC’s evaluation of a bid shall exclude and not take into account: 

a) The taxes, levies/duties that are in force from time to time in Bhutan, 
however not applicable; 
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b) Any allowance for price adjustment during the period of execution of the 
Contract, if provided in the bid; 

c) Cost of those maintenance tools and spares recommended by the Bidder 
over and above the mandatory tools & spares specified by DGPC in Technical 
Specification; 

d) Cost of optional items, if any. 

ITB.36.4. The evaluation shall be based on the evaluated cost of fulfilling the Contract in 
compliance with all commercial, contractual and technical obligations under the 
Bidding Documents. In arriving at the evaluated cost, the price for withdrawal of 
deviations shown in Form 13B of Section VIIA of the Bid will be used. Where 
necessary, if cost of withdrawal of any deviation is not given Form 13B of Section 
VIIA, DGPC will make its own assessment of the cost of such a deviation for the 
purpose of ensuring fair comparison of Bids. 

ITB.36.5. DGPC’s evaluation of a Bid may require the consideration of other factors in 
addition to the Bid Price quoted. These factors may be related to the 
characteristics, performance, and terms and conditions of purchase of plant and 
equipment. The effect of the factors selected and adjustments, if any, shall be 
expressed in monetary terms to facilitate comparison of Bids, as specified in the 
BDS. 

ITB.36.5.1. For the purpose of evaluation, the adjustment as specified in the BDS will be added 
to the Bid price for each drop or excess in the respective parameter offered by the 
Bidder below or above from the best parameter offered by the responsive Bid. The 
adjustment shall be converted to such currency as specified in BDS. 

ITB.36.6. The total comparison price shall be calculated based on ITB.36.2. DGPC shall 
compare the total comparison price of all substantially responsive Bids of qualified 
Bidders to determine the lowest evaluated Bid. 

ITB.36.7. If the Bid price of the lowest evaluated Bid appears abnormally low (below 10% of 
the estimated value) and/or seriously unbalanced DGPC may require the Bidder to 
produce written explanations of justifications and detailed price analysis for any or 
all items offered. Abnormally low Bid may or may not be accepted. If DGPC decides 
to accept the abnormally low Bid/or the bid with serious unbalanced rates after 
considering the above, the Bidder shall be required to provide additional 
differential security in addition to the performance security equivalent to the 
difference between the estimated and quoted price to a maximum of (ten percent) 
10% of the quoted price to protect DGPC against any financial loss in the event of 
default of the successful Bidder under the Contract. 

ITB.36.8. If the prices of all the received bids are abnormally high in the discretion of DGPC, 
then DGPC may seek justification from the bidder for the high rates and if necessary 
negotiate with the lowest evaluated bidder and may reject the bid if considered to 
be abnormally higher than the estimated cost. 
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ITB.36.9. The basic consideration and the essence of the Contract shall be the strict 
adherence to the time schedule, as specified in the SCC after the Effective Date of 
the Contract as incorporated in the Contract Agreement for completion of 
Facilities. No credit will be given for earlier completion for the purpose of 
evaluation. 

ITB.36.10. DGPC reserves the right to accept or reject any variation, deviation or alternative 
offers. Variations, deviations and alternative offers and other factors which are in 
excess of the requirements of the Bidding Documents or otherwise result in 
unsolicited benefits for DGPC shall not be taken into account in Bid evaluation. 

ITB.36.11. If BDS so specifies, DGPC may grant a margin of preference to goods manufactured 
in Bhutan for the purpose of bid comparison, in accordance with the procedure 
outlined in ITB. 36.11.1. To avail a margin of preference, the bidder shall provide a 
value addition certificate from the Ministry of Economic Affairs. 

ITB.36.11.1. Bids may be classified in one of the three groups, as follows: 

a) Group A: Goods shall be considered to be of Bhutanese origin based on the 
percentage of value addition certificate as prescribed by Ministry of 
Economic Affairs. 

b) Group B:  All other bids offering Goods manufactured in Bhutan1 

c) Group C: Bids offering Goods manufactured outside Bhutan that have been 
already imported or that will be imported. 

ITB.36.11.2. The price quoted for goods in bids of Group A and B shall include all duties and 
taxes paid or payable on the basic materials or components purchased in the 
domestic market or imported and incorporated in the finished equipment, but shall 
exclude sales and similar taxes on the finished product. The price quoted for goods 
in bids of Group C shall be on CIF or CIP (place of destination), which is exclusive of 
customs duties and other import taxes already paid or to be paid. 

ITB.36.11.3. In the first step, all evaluated bids in each group shall be compared to determine 
the lowest bid in each group. Such lowest evaluated bids shall be compared with 
each other and if, as a result of this comparison, a bid from Group A or Group B is 
the lowest, it shall be selected for the award. 

ITB.36.11.4. If as a result of preceding comparison, the lowest evaluated bid is a bid from Group 
C, the lowest evaluated bid from Group C shall be further compared with the lowest 
evaluated bid from Group A after adding to the lowest evaluated price of goods 
offered in the bid from Group C, for the purpose of this further comparison only, 
an amount equal to ten (10) percent of the CIF or CIP bid price. The lowest 
evaluated bid determined from this last comparison shall be selected for the 
award. 

 
1Bids offering goods manufactured in Bhutan, for which (i) labour, raw materials and components form within the country account for less 

than thirty (30) percent of the EXW price; and (ii) the production facility in which they will be manufactured or assembled has been engaged 
in manufacturing or assembling such goods at least since the date of bid submission 
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Illustration 1: 

Suppose against a tender, DGPC received 6 bids from following group: 

    Group-A  Group-B Group-C 

Bidder-I   100 

Bidder-II   103  

Bidder-III     104    

Bidder-IV     105 

Bidder-V       105 

Bidder-VI       109  

In the first step, all evaluated bids in each group shall be compared to determine 
the lowest bid in each group. So, Bidder-I, Bidder-III and Bidder-V are selected from 
the Group-A, Group-B and Group-C respectively based on the lowest bid in each 
group. Among the lowest bid of each group, Bidder-I of Group A is the lowest, it 
shall be selected for award.  

Illustration 2: 

Suppose against a tender, DGPC received 6 bids from following group: 

   Group-A  Group-B       Group-C     

Bidder-I  100 

Bidder-II  103  

Bidder-III      104     

Bidder IV      105 

Bidder V       99 

Bidder VI       105  

 

In the first step, all evaluated bids in each group shall be compared to determine 
the lowest bid in each group. So, Bidder-I, Bidder-III and Bidder-V are selected from 
the Group-A, Group-B and Group-C respectively based on the lowest bid in each 
group. Among the lowest bid of each group, Bidder-V of Group C is the lowest, then 
Bidder-V will compare with Bidder I (Lowest bidder of Group) after adding the mark 
up 10% on Bid price of Bidder V of Group C. 

Group-A  Group-C   

Bidder-I                      100   

Bidder-V       99 

Add Mark-up 10%      9.9  
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Total Bid Price for Comparison       100   108.9 

The lowest evaluated bid (Bidder-I) determined from this comparison shall be 
selected for the award. 

ITB. 37. Post-qualification of the Bidder 

ITB.37.1. DGPC will determine to its satisfaction whether the Bidder selected as having 
submitted the lowest evaluated responsive Bid is qualified in terms of the 
qualification requirements stipulated in ITB and BDS and have capacity and 
capability to perform the Contract. 

ITB.37.2. The determination shall be based upon an examination of the documentary 
evidence, including its authenticity, of the Bidder’s qualifications and capacity & 
capability, submitted by the Bidder as per Form 6A to 6H of Section VIIA as well as 
such other information as the DGPC deems necessary and appropriate. 

ITB.37.3. An inspection of Bidders’ factories, if required prior to award of the Contract may 
be carried out by DGPC or its designated agency. DGPC shall notify in advance of 
the date in writing on which the inspection will be made. The cost of the inspection 
shall be borne by DGPC. 

ITB.37.4. An affirmative determination shall be a prerequisite for award of the Contract to 
the Bidder. A negative determination shall result in rejection of the Bidder’s Bid, in 
which event DGPC will proceed to the next lowest evaluated Bid to make a similar 
determination of that Bidder’s capabilities to perform satisfactorily based on 
prescribed qualification requirements. 

ITB.37.5. The participation of the manufacturers and Subcontractors proposed in its Bid to 
be used by the lowest evaluated Bidder should be confirmed with Form 7 of Section 
VIIA (for manufacturers) and letter of intent between the parties (for 
Subcontractors), as applicable. The capabilities of additional or different 
manufacturers and Subcontractors proposed in its Bid to be used by the lowest 
evaluated Bidder will also be evaluated for acceptability in accordance with 
SECTION VI – TECHNICAL SPECIFICATIONS. Should any additional or substitute 
manufacturer or Subcontractor be determined to be unacceptable, the Bid will not 
be rejected, but the Bidder will be required to substitute an acceptable 
manufacturer or Subcontractor without any change to the Bid price. Prior to 
signing the Contract, the Appendix-5 to the Contract Agreement shall be 
completed, listing the approved manufacturers or Subcontractors for each item 
concerned. 

ITB. 38. DGPC’s Right to Accept any Bid, and to Reject any or all Bids 

ITB.38.1. DGPC reserves the right to accept or reject any Bid, and to annul the bidding 
process and reject all Bids at any time prior to Contract award, without thereby 
incurring any liability to Bidders or any obligation to inform the affected Bidders of 
the grounds for such action of the DGPC. 
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F. AWARD OF CONTRACT 

ITB. 39. Award Criteria 

ITB.39.1. DGPC will award the Contract to the successful Bidder whose Bid has been 
determined to be substantially responsive and lowest evaluated Bid based on Bid 
evaluation and the bidder meets the standards of capability and financial resources 
as provided in the Bidding Documents. DGPC shall be the sole judge in this regard. 

ITB.39.2. Except for the deviations to the Bidding Documents listed as per Form 13A and 13B 
of Section VIIA, the Bidder will be required to comply with all requirements of the 
Bidding Documents without any extra cost to DGPC, failing which his Bid security 
will be forfeited. Further, DGPC may request the Bidder to withdraw any or all of 
the deviations to the winning Bid at the price shown for the deviation. In case the 
Bidder does not withdraw the deviations proposed by the Bidder in the Bid, if any, 
at the cost of withdrawal stated in the Bid, the Bid will be rejected and the Bid 
security forfeited.  

ITB.39.3. DGPC reserves the right to vary the quantity of any of the items including spares 
and/or delete any item altogether at the time of Award of Contract. 

ITB.39.4. The mode of contracting with the successful Bidder will be as per stipulation 
outlined in GCC.5 and briefly indicated below: 

ITB.39.5. The award to the successful Bidder shall be made as follows: 

a) First Contract: For supply of Plant and Equipment including mandatory 
spares to be supplied from abroad on CIF Place of Delivery basis; 

b) Second Contract: For providing all services i.e. Local Transportation for 
delivery at Site, inland transit insurance, unloading, storage, handling at Site, 
installation, insurance covers other than inland transit insurance, testing, 
Commissioning and conducting Guarantee tests in respect of all the Plant and 
Equipment supplied under the 'First Contract' and all other services as 
specified in the Contract Documents (the number of contracts will depend 
upon the source country for supply of goods). 

ITB.39.5.1. All the above Contracts will contain a cross-fall breach clause specifying that breach 
of one Contract will constitute breach of the other Contracts which will confer a 
right on DGPC to terminate the other Contracts also at the risk and the cost of the 
Contractor 

ITB. 40. Notification of Award 

ITB.40.1. Prior to expiry of the period of Bid validity, DGPC will notify the successful Bidder, 
by a Notification of Award, or in the form of Letter of Intent (LOI)/Letter of Award 
(LOA), in writing, that its Bid has been accepted indicating the contract price. The 
successful bidder shall return a copy of Notification of Award to DGPC after duly 
recording “Accepted Unconditionally” under the signature of the authorised 
signatory within seven (7) days of the date of Notification of Award. 
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ITB.40.2. Until a formal Contract is prepared and executed, the Notification of Award shall 
constitute a binding Contract between the successful Bidder and DGPC. 

ITB.40.3. Upon the successful Bidder’s furnishing of the performance security pursuant to 
ITB. 43, DGPC will promptly notify each unsuccessful Bidder and will return its bid 
security. 

ITB. 41. Debriefing by DGPC 

ITB.41.1. On receipt of DGPC’s Notification of Award referred to in ITB.40.1 an unsuccessful 
bidder has three (3) working days to make a written request to DGPC for a 
debriefing. DGPC shall provide a debriefing to all unsuccessful bidders whose 
request is received within this deadline.  

ITB.41.2. Where a request for debriefing is received within the deadline, DGPC shall provide 
a debriefing within five (5) working days.  

ITB.41.3. DGPC shall discuss only such Bid and not the bids of other competitors. The 
debriefing shall not include:  

a. point-by-point comparisons with another Bid; and 

b. information that is confidential or commercially sensitive to other Bidders.  

ITB.41.4. The Purpose of debriefing is to inform the aggrieved bidder of the reasons for lack 
of success, pointing out the specific shortcomings in its bid without disclosing 
contents of other bids.  

ITB. 42. Signing of Contract Agreement 

ITB.42.1. Upon accepting the unconditional “Notification of Award”, the successful bidder 
will submit the Performance Security to DGPC within 30 days of Notification of 
Award. 

ITB.42.2. Once the Performance Security is received, DGPC shall send the successful Bidder 
the Contract Agreement as per Form 24 of Section VIIB. 

ITB.42.3. Within thirty (30) days of receipt of the Contract Agreement, the successful Bidder 
shall sign, date and return the Contract Agreement to DGPC. 

ITB.42.4. Notwithstanding ITB.42.3above, in case signing of the Contract Agreement is 
prevented by any export restrictions, attributable to DGPC, to the Kingdom of 
Bhutan, or to the use of the products/goods, systems or services to be supplied, 
where such export restrictions arise from trade regulations from a country 
supplying those products/Goods, systems or services, the Bidder shall not be 
bound by its Bid, always provided, however, that the Bidder can demonstrate to 
the satisfaction of DGPC that signing of the Contract Agreement has not been 
prevented by any lack of diligence on the part of the Bidder in completing any 
formalities, including applying for permits, authorizations and/or licenses 
necessary for the export of the products/Goods, systems or services under the 
terms of the Contract. 
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ITB. 43. Performance Security 

ITB.43.1. The successful Bidder shall submit the Performance Security equal to ten percent 
(10%) of the Contract Price in accordance with GCC.18.3. The Performance Security 
shall be valid till 30 days beyond the Defect Liability Period (DLP). DGPC reserves 
the right to verify independently the genuineness of the Performance Security 
from the issuing bank or a correspondent bank of such issuing bank in the Kingdom 
of Bhutan. 

ITB.43.2. The Performance Security shall be submitted as an unconditional irrevocable bank 
guarantee in the form provided for in Form 25 of Section VIIB. The Performance 
Security can also be submitted in the form of demand draft if so specified in the 
BDS. 

ITB.43.3. Failure of the successful Bidder to submit the above-mentioned Performance 
Security or accept the award or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Bid Security.  In that 
event DGPC may award the Contract to the next lowest evaluated Bidder whose 
offer is substantially responsive and is determined by DGPC to be qualified to 
perform the Contract satisfactorily or call for fresh bids. 

ITB.43.4. The validity of the Performance Security shall be extended by the successful bidder 
whenever any time extension for Completion of Facilitiesis granted by DGPC. 

ITB.43.5. If the Executed Contract value exceeds the Contract Value, then Retention Money 
of 10% of the exceeded amount in addition to the Performance Security already 
submitted shall be deducted from the running bills and retained till the end of the 
Defect Liability Period. 

ITB.43.6. If the contractor fails to remedy any reported defect within the Defect Liability 
Period, the DGPC shall be entitled to remedy the defect at the expense of the 
successfulBidder and appropriate the cost of such remedying defects out of the 
Performance Security. 

ITB.43.7. On completion of the Defects Liability Period, the Engineer In-charge shall issue a 
no Defect Liability Certificate to the Contractor and release the retention money 
and/ or bank guarantee as available within fourteen (14) days from the issue of 
Certificate. 
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SECTION III – BID DATA SHEET 

  



38 
 

    

 

25/06/2024 

BID DATA SHEET 
 
The following Bid specific data for the Facilitiesto be procured shall amend and/or supplement the 
clauses in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall 
prevail over those in the ITB. 
 

ITB Clause 
Reference 

Data 

A. INTRODUCTION 

ITB.2.1 DGPC intends to finance this procurement through:  Internal Sources 

ITB.5.3 The Bidder is required to be represented by a suitably equipped and able agent 
in Bhutan.  

ITB.7.2 Insert names of the countries from which any import of Plant and Equipment 
or any payments to persons or entities in that country are prohibited. NIL 

ITB.8.1 and 
ITB.18.3 

(m)) 

Whether Joint Venture Bids are permitted: “No” 

B. THE BIDDING DOCUMENTS 

ITB.11.1, 
ITB.11.4 
and 
ITB.14.1 

Clarifications on Bidding Documents may be obtained from: 

Name: Pema Zangmo 

Designation: Office Secretary 

Address: Technical Support Unit 

Telephone: +975-05-290009 

E-mail: p.zangmo2880@drukgreen.bt 

Date & Time up to which clarification requests will be received:  

Date: 19/07/2024 

Time (Bhutan Standard Time): 09:00 to 16:30 Hrs 

ITB.13.1 Pre-bid Meeting: NA 

C. PREPARATION OF BIDS 

ITB.17.1 Alternative Bids shall not be permitted. 

 

ITB.18.3 

(d)) 

Deviation to any of these clauses anywhere in the Bid shall not be permitted: 

[Indicative list given below, to be inserted as applicable] 
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ITB Clause 
Reference 

Data 

i. Governing Laws (GCC.9) 

ii. Settlement of Disputes (GCC.10) 

iii. Performance Security (GCC.18.3) 

iv. Patent Indemnity (GCC.21) 

v. Defect Liability     (GCC.32) 

vi. Limitations of Liability (GCC.34) 

vii. Time for Commencement and Completion (GCC.12) 

ITB.18.3 

(y)) 

The Bidder shall submit with its Bids the following additional documents: 
 - Valid Bhutanese Trade License 
 -Valid Tax Clearance 
- Site Visit Certificate 

ITB.20.4 The Place of Delivery for Plants and Equipment to be delivered on CIF basis shall 
be: Central Store, Chhukha Hydropower Plant, Chhukha. 

ITB.20.7 The applicable Incoterms edition shall be of: 2020 Edition 

ITB.21.1 and 
ITB.21.2 

The prices quoted by the Bidder shall not be adjustable. 

ITB.22.1 The Currencies of Bid shall be: BTN  

ITB.23.1 The Bid shall be valid till: 22/9/2024 

ITB.24.1 The amount and currency of the Bid Security is BTN 100,000 

ITB.24.2(e) The Bid Security shall be valid till: 21/11/2024 

ITB.25.1 In addition to the original of the Bid, the number of copies of the Bid required 
shall be: NIL 

D. SUBMISSION OF BIDS 

ITB.26.2 Bids to be addressed to and submitted to : 

Name: Bikash Rai 

Designation: Head, Technical Support Unit 

Address: Chhukha Hydropower Plant, hhukha, Bhutan 

Telephone: +975-05-290002 

E-mail: b.rai105@drukgreen.bt 

Date & Time (Bhutan Standard Time) up to which Bids will be received:  
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ITB Clause 
Reference 

Data 

Date: 24/07/2024 

Time: 15:00 Hrs 

ITB.26.4 The Mode of Tendering is “Single Stage Single Envelope” 

ITB.26.4.1 1. Single Stage Single Envelope 

 

Superscript of Cover Envelope:  

“CONFIDENTIAL” 

  

Bid for SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 500 KVA 
DIESEL GENERATOR SET WITH AMF PANEL; ALONG WITH MANDATORY 
SPARES” bearing NIT No. CHP0018 dated 24/06/2024  

Name and address of Bidder: ………………………….. 

Not to be Opened Before Due Date for Opening on 24/7/2024 at 15:00 Hrs 

The Head, technical Support Unit, Chhukha Hydropower Plant, Druk Green 
Power Corporation Limited, Chhukha. 

 

Superscript of Envelope 1: 

“Bid Security for “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
500 KVA DIESEL GENERATOR SET WITH AMF PANEL ALONG WITH 
MANDATORY SPARES” bearing NIT No. CHP0018 dated 24/06/2024 

Name of Bidder:.............................................  

 

Superscript of Envelope 2: 

Bid for “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 500 KVA 
DIESEL GENERATOR SET WITH AMF PANEL ALONG WITH MANDATORY 
SPARES” bearing NIT No. CHP0018 dated 24/06/2024 

Name of Bidder: ………………………….. 

Not to be Opened Before Due Date for Opening on: 24/07/2024 at 15:00 Hrs 

 

ITB.26.5 Bidders “shall not” have the option of submitting their Bids electronically. 
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ITB Clause 
Reference 

Data 

[If Bidders shall have the option of submitting their Bids electronically, insert 
details of the electronic bidding submission procedures] 

E. BID OPENING, EVALUATION AND COMPARISON 

ITB.30.1 Venue: Old Conference Hall, CHP 

Date: 24/07/2024 

Time (Bhutan Standard Time):  15:30 Hrs 

 

ITB.36.2 
(e), 
ITB.36.5 

[Insert the factors related to the characteristics, performance of the Plants and 
Equipment, and adjustment cost to be added to the bid price which is to be 
considered for Bid evaluation, if any 

 

1. .....(Insert factor 1)....:...(Insert adjustment per unit for drop or excess in 
specified factor in Nu).... 

2. ..... (Insert factor 1)....:.. (Insert adjustment per unit for drop or excess in 
specified factor in Nu).... 

3. ..... (Insert factor 1)....:... (Insert adjustment per unit for drop or excess in 
specified factor in Nu).... 

4. ..... (Insert factor 1)....:... (Insert adjustment per unit for drop or excess in 
specified factor in Nu)....] 

ITB.36.11 A margin of ten percent (10%) Domestic Preference shall not apply  

ITB.37.1 In addition to the requirements specified in ITB.18.3 (g)) the following 
Qualifying Requirement has to be met by the Bidder: 

Financial 

(i) Net-worth of the Bidder for the financial year immediately preceding the 
date of Bid Opening shall be equal to ………[insert value]2…………….;  

[Net worth for this purpose shall be defined as: 

=             Paid up share capital 

Add:       Reserves net of losses 

Subtract: Revaluation reserves 

Subtract: Intangible Assets 

 
2 May be calculated @ 25% of the estimated cost of the package. 
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ITB Clause 
Reference 

Data 

Subtract: Miscellaneous expenditures to the extent not written off] 

 

(ii) Average annual turnover for last……..[insert no. of years in words and 
figures between three to five]financial years immediately preceding the 
last date of Bid submission shall be equal to …….[insert value]…….3;  

 

In case where the bidders do not have the operations for the no of 
completed financial years as prescribed above , the annual turnover of 
the bidder for the completed financial years immediately preceding the 
last date for submission of Bids  based on audited accounts as available 
shall be considered but for the purpose of calculation of the average 
annual turnover,  the turnover shall be divided by the number of years 
prescribed  and the figures so obtained shall be compared with the 
prescribed qualifying requirement. 

The value of completed works or turnover for the part of the financial 
year shall also be considered for the purpose of meeting the qualification 
criteria in regard to turnover provided the bidder has completed at least 
its operations for one (1) financial year. The value of completed works for 
part of the financial year shall be considered based on the certificate 
issued by the Chartered Accountant. In such cases also, the average 
annual turnover will be calculated by dividing the turnover for the period 
available by the number of years as prescribed. 

The financial qualification requirements regarding Net Worth and 
Average Annual Turnover can be met jointly by the members of the Joint 
Venture, where the Bidder is a Joint Venture, provided that each member 
shall meet a minimum requirement of ….% (insert percentage)  of the 
prescribed financial parameters. 

 

(iii) The Bidder must have following4 credit facilities5: 

a. BG Limits ……..[insert value]……….. 

b. LC Limits……..[insert value]……….. 

c. Overdraft/ Cash credit Limits…..[insert value]….. 

 
3 May be calculated @ 1 to1.5 times of the estimated value of the work to be executed annually. 
4 Relevant credit facilities to be inserted based on the requirements of the procurement. 
5 May be calculated @ 40%, in aggregate, of the estimated value of the package. 
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ITB Clause 
Reference 

Data 

Technical  

(i) The bidder shall submit detailed drawings and 
brochures/catalogues of 500kVA DG setintended to be offered 
with full technical specification. The bidder shall provide 
anyadditional details on 500kVA DG set and its accessories, 
should the purchaser so desires. 

(ii) The bidder shall submit a minimum of one certificate or proof of 
experience for having carried out similar works that had the 
installation capacity more than or equal to 300kVA DG set. 

(iii) The bidder shall deploy an experienced engineer (whose details 
shall also need to besubmitted) from Original Equipment 
Manufacturer during installation, testing and commissioning of 
500 kVA DG set. 

(iv) SITE VISIT Certificate is manadotory. Participating bidder must 
visit the site and study the consition of the site and obtain Site 
Visit Certificate from the Project Manager. 

Without above documents. The bid shall be rejected outrightly.  

F. AWARD OF CONTRACT 

ITB.43.2 The Performance Security shall be submitted in the form of an irrevocable Bank 
Guarantee/Demand Draft/ Bank Transfer from any financial Institution of Bhutan 
acceptable and enforceable by any financial institution of Bhutan 
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SECTION IV – GENERAL CONDITIONS OF CONTRACT 
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SECTION IV – GENERAL CONDITIONS OF CONTRACT 

A. CONTRACT AND INTERPRETATION 

GCC.1. Definitions 

GCC.1.1. The following words and expressions shall have the meaning hereby assigned to 
them except where the context otherwise requires. 

a) “Affiliate” means business concerns, organizations, or individuals that 
control each other or that are controlled by a common third Party. Control 
may include shared management or ownership, common use of facilities, 
equipment and employees or family interest; 

b) “Appointing Authority” is the person who will appoint the Adjudicator to 
resolve dispute between DGPC and the Contractor; 

c) “Bid” means an offer to execute the Facilitiessubmitted in accordance with 
the terms and conditions set out in the Bidding Documents inviting such 
offers. The term “Tender” is synonymous with the term “Bid”; 

d) “BDS” means the Bid Data Sheet; 

e) “Bidder” means an eligible legal entityor Joint Venture that participates in a 
competitive bidding process governed by the Bidding Documents; the terms 
“Bidder” and “Tenderer” are synonymous; 

f) “Bidding Documents” means the set of documents issued by DGPC to 
potential Bidders in which the specifications, terms and conditions of the 
proposed procurement are prescribed. The terms “Bidding Documents”, 
“Tender Documents” and “Bid Documents” are synonymous; 

g) “Contract” means formal agreement(s) in writing entered into 
simultaneously between DGPC and the Contractor on mutually agreed terms 
and conditions including the Contract Documents referred therein and 
amendments thereto pursuant to the Notification of Award issued by DGPC 
and accepted by the Contractor and which are in compliance with all the 
relevant provisions of the Governing Law of the Contract as per GCC.9; 

h) “Contract Document” means the documents referred in Contract 
Agreements where such agreement is signed, and shall in particular, consist 
of documents specified in GCC.2.2 including any amendments thereto; 

i) “Contract Price”means the price payable to the Contractor as specified in the 
Contractat the time of award, subject to such additions and adjustments 
thereto or deductions therefrom as may be made pursuant to the provisions 
of the Contract till the completion of the contract, the price so adjusted shall 
be termed as Executed Price; 
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j) “Contractor” means the person(s) whose Bid to perform the Contract   has 
been accepted by DGPC and is named as such in the Contract Agreement, 
and includes the legal successors or permitted assigns of the Contractor; 

k) “Contractor’s Representative” means any person nominated by the 
Contractor and approved by DGPC in the manner provided in GCC.22.2 hereof 
to perform the duties assigned by the Contractor; 

l) “Contractor’s Equipment” means all plant, facilities, equipment, machinery, 
tools, apparatus, appliances or things of every kind required for installation, 
completion and maintenance of Facilities that are to be provided by the 
Contractor, but does not include Plant and Equipment, or other things 
intended to form or forming part of the Facilities; 

m) “Commissioning” means operation (including Initial Operation) of the 
Facilities or any part thereof by the Contractor following completion, which 
is to be carried out by the Contractor as provided in GCC.29 hereof, for the 
purpose of carrying out Guarantee Test(s); 

n) “Completion” means that the Facilities (or a specific part thereof where 
specific parts are specified in the SCC) have been completed operationally 
and structurally and put in a tight and clean condition and that all work in 
respect of Precommissioning of the Facilities or such specific part thereof has 
been completed and Commissioning has been attained as per Technical 
Specifications and GCC.29; 

o) “Day” means calendar day of the Gregorian calendar. However, “Working 
day” as used herein means all calendar days excluding Sundays and 
Government holidays in the Kingdom of Bhutan;  

p) “DGPC” means Druk Green Power Corporation Limited including its 
successors and permitted assigns and hereinafter referred to as “Purchaser” 
or “Owner”; 

q) “Delivery” means the transfer of the Goods from the Supplier to DGPC in 
accordance with the terms and conditions set forth in the Contract; 

r) “Defect Liability Period” means the period of validity of the warranties given 
by the Contractor commencing at Completion of the Facilities or a part 
thereof, if separate Completion of the Facilities for such part has been 
provided in the Contract, during which the Contractor is responsible for 
defects with respect to the Facilities (or the relevant part thereof) as 
provided in GCC.32 hereof; 

s) “Domestic Bidder” means any Bidder having nationality of Bhutan or a group 
of legal entities all members of the group having nationality of Bhutan. A 
legal entity shall be considered as having the nationality of Bhutan if it is 
registered within Bhutan and constituted under and governed by the civil, 
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commercial or public laws of Bhutan, and having its statutory office, central 
administration or principal place of business in Bhutan. 

t) “Effective Date” means the date of Notification of Award and from which 
the Time for Completion shall be determined as stated in Article 3 of the 
Contract Agreement; 

u) “Facilities” means the Plant and Equipment to be supplied and installed, as 
well as all the Installation Services to be carried out by the Contractor under 
the Contract; 

v) “Foreign Bidder” means any Bidder other than the domestic bidder; 

w) “GCC” means General Conditions of Contract; 

x) “Guarantee Test(s)” means the Performance & Guarantee test(s) specified 
in the Technical Specifications to be carried out to ascertain whether the 
Facilities or a specified part thereof is able to attain the Functional 
Guarantees specified  in the Technical  Specifications in accordance with the 
provisions of GCC.30.1 hereof; 

y) “Installation Services” means all those services ancillary to the supply of  the 
Plant and Equipment for the Facilities, to be provided by the Contractor 
under the Contract; e.g., transportation including Local Transportation, and 
provision of marine or other similar insurance, clearance of Plant and 
Equipment at the port of entry from the customs and port authorities, 
inspection, expediting, Site preparation  works, provision and use of 
Contractor’s Equipment, supply of all civil, structural and construction 
materials required, installation, testing, Precommissioning, commissioning, 
carrying out guarantee tests, operations, maintenance, the provision of 
operations and maintenance manuals, training of DGPC's personnel etc; 

z) “ITB” means Instructions to Bidders; 

aa) “Joint Venture (JV)” means an association oflegal entities that pool their 
resources and skills to undertake a large or complex Contract in the role as a 
Contractor, with all legal entities (partners in the JV) being legally liable, 
jointly and severally,for the execution of the Contract in the event of a 
member’s withdrawal; 

bb) “Notification of Award (NoA)” means the letter issued by DGPC conveying 
the acceptance of the Bid of the successful Bidder subject to such terms and 
conditions as may have been stated therein; 

cc) “Local Transportation” shall include loading, unloading, handling of Plant 
and Equipment at the port of entry in India/airport in Bhutan; storage at the 
port/airport, if required, and subsequent transportation from the port of 
entry/airport up to the Site; 

dd) “Month” means calendar month of the Gregorian Calendar; 
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ee) “Operational Acceptance” means the acceptance by DGPC of the Facilities 
(or any part of the Facilities where the Contract provides for acceptance of 
the Facilities in parts), which certifies the Contractor’s fulfilment of the 
Contract in respect of Functional Guarantees of the Facilities (or the relevant 
part thereof) in accordance with the provisions of GCC.33 hereof and shall 
include deemed acceptance in accordance with GCC.30 hereof; 

ff) “Origin” means the country where the Plant and Equipment or component 
parts thereof or other supplies for the Facilities are mined, grown, or 
produced or manufactured. Plant and Equipment are produced when, 
through manufacturing, processing or substantial and major assembling of 
components, a commercially recognised product results that is substantially 
different in basic characteristics or in purpose or utility from its components. 

gg) “Party” means the DGPC or the Contractor, as the context requires, and 
“Parties” means both of them. 

hh) “Plant and Equipment” means permanent plant, equipment, machinery, 
tools, apparatus, materials, articles and things of all kinds to be provided and 
incorporated  in the Facilities and in  remedying of any defects therein during 
the Defect Liability Period, by the Contractor under the Contract (including 
the spare parts to be supplied by the Contractor under GCC.11.4), but does 
not include Contractor’s Equipment and other articles or things not intended 
to form part of the Facilities. 

ii) “Place of Delivery” means the place named in the BDS for Delivery of Plant 
and Equipment; 

jj) “Precommissioning” means the testing, checking and other requirements 
specified in the Technical Specifications that are to be carried out by the 
Contractor in preparation for Commissioning as provided in GCC.29 hereof. 

kk) “Project Manager” means the person appointed by DGPC in the manner 
provided in GCC.22.1 hereof and named as such in the SCC to perform the 
duties delegated by DGPC. 

ll) “RGoB” means the Royal Government of Bhutan; 

mm) “SCC” means the Special Conditions of Contract; 

nn) “Site” means the land and other places upon which the Facilities are to be 
installed, and such other land or places as may be specified in the Contract as 
forming part of the Site. 

oo) “Subcontractor” including manufacturers and vendors, means any person to 
whom execution of any part of the Facilities, including preparation of any 
design or supply of any Plant and Equipment, is sub-contracted directly or 
indirectly by the Contractor, and includes its legal successors or permitted 
assigns. 
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pp) “Time for Completion” means the time within which Completion of the 
Facilities as a whole (or of a part of the Facilities where a separate Time for 
Completion of such part has been prescribed) is to be attained in accordance 
with the stipulations in the SCC and the relevant provisions of the Contract. 

qq) “Technical Specifications” means specifications of the Facilities incorporated 
in the Bidding Documents and forming part of the Contract  and includes any 
modification or amendment thereto or any addition thereto or any deduction 
therefrom,  as may be made with the mutual agreement of the DGPC and 
Contractor; 

rr) “Warranty Period” means the period of validity of the warranties given by 
the Supplier commencing at completion of procurement of goods or a part 
thereof, if separate completion of the procurement of goods for such part 
has been provided in the Contract, during which the Supplier is responsible 
for defects with respect to the goods (or the relevant part thereof) as 
provided in GCC.29 hereof. 

GCC.2. Contract Documents 

GCC.2.1. Subject to the order of precedence set forth in the Contract, all documents forming 
part of the Contract (and all parts thereof) are intended to be correlative, 
complementary and mutually explanatory. The Contract shall be read as a whole. 

GCC.2.2. The Contract Document shall consist of all the engineering data, drawings and 
descriptive materials submitted with the Bid, complete set of Bid and Bidding 
Documents, copies of all the correspondence with DGPC, and any other documents 
as may be specified by DGPC. 

GCC.2.3. The Contractor shall not, without DGPC’s prior written consent, disclose the 
Contract, or any provision thereof, or any specification, drawing, pattern, sample 
or information furnished by or on behalf of DGPC in connection therewith, to any 
person other than a person employed by the Contractor in the performance of the 
Contract. Disclosure to any such employed person or any entity shall be made in 
confidence and shall extend only as far as necessary for purposes of such 
performance. 

GCC.2.4. The Contractor shall not, without DGPC’s prior written consent, make use of any 
document or information specified in GCC.2.3 above except for the purpose of 
performing the Contract. 

GCC.3. Interpretation 

GCC.3.1. In the Contract, except where the context requires otherwise: 

a) words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the 
plural also include the singular; 
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c) provisions including the word “agree,” “agreed,” or “agreement” require 
the agreement to be recorded in writing; and 

d) “written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record. 

The headings and sub-headings shall not be taken into consideration in the 
interpretation of these conditions. 

GCC.3.2. “Month” and “Year” and all dates shall be reckoned according to the Gregorian 
calendar. 

GCC.3.3. A “law” shall be construed as a reference to such law including its amendments or 
re-enactments from time to time. 

GCC.3.4. A “person” shall be construed as a reference to any person, firm, company, 
corporation, society, trust, government, or agency of a government or any 
association or partnership (whether or not having separate legal personality) of 
two or more of the above and a person shall be construed as including a reference 
to its successors, permitted transferees and permitted assigns in accordance with 
their respective interests. 

GCC.3.5. The words “hereof” or “herein” if and when used in the Contract Documents shall 
mean a reference to the Contract Documents of this Contract. 

GCC.3.6. Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of any trade 
term, when used, and the rights and obligations of Parties thereunder shall be 
governed by the rules prescribed in the current edition of Incoterms specified in 
the SCC and published by the International Chamber of Commerce in Paris, France. 

GCC.3.7. Amendment 

No amendment or other variation of the Contract shall be effective unless it is in 
writing, is dated, expressly refers to the Contract, and is signed by duly authorized 
representatives of DGPC and the Contractor. 

GCC.3.8. Non-waiver 

a) Subject to GCC.3.8(b) below, no relaxation, forbearance, delay or indulgence 
by either Party in enforcing any of the terms and conditions of the Contract 
or the granting of time by either Party to the other shall prejudice, affect or 
restrict the rights of that Party under the Contract, nor shall any waiver by 
either Party of any breach of Contract operate as waiver of any subsequent 
or continuing breach of Contract; 

b) Any waiver of a Party’s rights, powers or remedies under the Contract must 
be in writing, dated and signed by an authorized representative of the Party 
granting such waiver, and must specify the right and the extent to which it is 
being waived. 
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GCC.3.9. Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 
unenforceable, such prohibition, invalidity or unenforceability shall not affect the 
validity or enforceability of any other provisions and conditions of the Contract. 

GCC.3.10. Effect 

The Contract shall be deemed to have come into effect from the date of 
Notificationof Award/Signing of Contract Agreement or as specified in SCC as the 
case may be. This date shall be considered as the EffectiveDate of the Contract. 
The Time for Completion shall be reckoned from the EffectiveDate. 

GCC.3.11. Entire Agreement 

The Contract constitutes the entire agreement between DGPC and the Contractor, 
with respect to the subject matter of Contract, and supersedes all 
communications, negotiations and agreements (whether written or oral) of the 
Parties with respect thereto made prior to the date of Contract. 

GCC.3.12. Responsibility 

The Contractor shall be an independent contractor performing the Contract. The 
Contract does not create any agency, partnership, joint venture or other joint 
relationship between the Parties hereto. Subject to the provisions of the Contract, 
the Contractor shall be solely responsible for the manner in which the Contract is 
performed. All employees, Subcontractors and representatives, engaged by the 
Contractor in connection with the performance of the Contract, shall be under the 
complete control of the Contractor and shall not be deemed to be employees of 
DGPC, and nothing contained in the Contract, or in any Subcontract awarded by 
the Contractor, shall be construed to create any contractual relationship between 
any such employees, representatives, or Subcontractors and DGPC. 

GCC.4. Fraud and Corruption 

GCC.4.1. If DGPC determines that the Contractor and/or any of its personnel, or its agents, 
or its Subcontractors, and/or their employees has engaged in corrupt, fraudulent, 
collusive coercive, or obstructive practices, in competing for or in executing the 
Contract, then DGPC may, after giving fourteen (14)days’ notice to the Contractor, 
terminate the Contract and expel him from the Site, and the provisions of GCC.46 
shall apply as if such expulsion had been made under GCC.46.2.1 (c). 

GCC.4.2. For the purposes of this sub-clause, 

a) “corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

b) “fraudulent practice” is any act or omission, including a misrepresentation, 
suppression of facts or disclosure of incomplete facts that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain a financial or 



52 
 

    

 

25/06/2024 

other benefit or to avoid an obligation or to influence the procurement 
process; 

c) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence improperly 
the actions of another party; 

d) “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a partyin connection with the procurement 
process; 

e) “obstructive practice” is 

- deliberately destroying, falsifying, altering or concealing of evidence 
material to the investigation or making false statements to 
investigators in order to materially impede any investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation 
or from pursuing the investigation, or acts intended materially to 
impede the exercise of the inspection rights of DGPC or any 
organization or person appointed by DGPC. 

GCC.4.3. Any communications between the Contractor and DGPC related to matters of 
alleged fraud or corruption must be made in writing. 

GCC.5. Construction of the Contract 

The Contracts to be entered into between DGPC and the successful bidder shall be 
as under:  

• “First Contract” for CIF, Place of delivery (as specified in BDS), supply of Plant 
and Equipment including mandatory spares to be supplied from abroad; 

• “Second Contract” for providing all services i.e. Local Transportation for 
delivery at Site, inland transit insurance, unloading, storage, handling at Site, 
installation, insurance covers other than inland transit insurance, testing, 
Commissioning and conducting Guarantee tests in respect of all the 
equipment supplied under the First Contract and all other services as 
specified in the Contract Document. 

GCC.6. Language 

GCC.6.1. The Contract, as well as all correspondences and documents relating to the 
Contract exchanged by the Contractor and DGPC, shall be written in English. 
Supporting documents and printed literature that are part of the Contract may be 
in another language provided they are accompanied by an accurate translation of 
the relevant passages in English, in which case, for purposes of interpretation of 
the Contract, the translation shall govern. 
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GCC.6.2. The Contractor shall bear all costs of translation to the governing language and all 
risks of the accuracy of such translation, for documents provided by the 
Contractor. 

GCC.7. Joint Venture 

GCC.7.1. If the Contractor is a Joint Venture (JV) of two or more parties, all such parties shall 
be jointly and severally bound to DGPC for the fulfilment of the obligations under 
the Contract and shall designate one of such Party to act as a leader with authority 
to bind the JV. The composition or the constitution of the JV shall not be altered 
without the prior consent of DGPC.  

GCC.8. Notices 

GCC.8.1. Notices shall be deemed to include any approvals, consents, instructions, orders, 
determinations and certificates to be given under the Contract.  

GCC.8.2. Unless otherwise stated in the Contract, all notices to be given under the Contract 
shall be in writing, to the address specified in the Contract. 

GCC.8.3. Any notice delivered personally or sent by fax or electronic mail shall be deemed 
to have been delivered on date of its despatch. 

GCC.8.4. Either Party may change its address at which notices are to be received by giving 
ten (10) days’ notice to other Party in writing.  

GCC.9. Governing Law 

GCC.9.1. The Contract shall be governed by and interpreted in accordance with the laws of 
the Kingdom of Bhutan, unless otherwise stated in SCC. 

GCC.9.2. The Contractor shall, in all matters arising in the performance of the Contract, 
comply in all respects, give all notices and pay all fees required by the provisions of 
any statute, ordinance or other law or any regulation or bylaw of any duly 
constituted authority of the Kingdom of Bhutan. 

GCC.9.3. The Contractor shall indemnify and hold harmless DGPC from and against any and 
all liabilities, damages, claims, fines, penalties and expenses of whatever nature 
arising or resulting from the violation of such laws by the Contractor or its 
personnel including its Subcontractors and their employees. 

GCC.10. Settlement of Disputes 

GCC.10.1. Adjudicator 

GCC.10.1.1. If any dispute of any kind whatsoever shall arise between DGPC and the Contractor 
in connection with or arising out of the Contract, including without prejudice to the 
generality of the foregoing, any question regarding its existence, validity or 
termination, or the execution of the Works– whether during the progress of the 
Works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract – the Parties shall seek to resolve any such 
dispute or difference by mutual consultation.  If the Parties fail to resolve such a 
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dispute or difference by mutual consultation, then the dispute shall be referred in 
writing by either Party to the Adjudicator, with a copy to the other Party. 

GCC.10.1.2. The Adjudicator shall be jointly appointed by DGPC and the Contractor under the 
Contract. Failing agreement between the two within thirty (30) days, the 
Adjudicator shall be appointed under the Contract on the request of either Party 
by the Appointing Authority specified in the SCC. The Adjudicator so appointed 
shall be by mutual consent. 

GCC.10.1.3. The Adjudicator shall give its decision in writing to both Parties within twenty-eight 
(28) days of a dispute being referred to it. If the Adjudicator has done so, and no 
notice of intention to commence arbitration has been given by either DGPC or the 
Contractor within fifty-six (56) days of such reference, the decision shall become 
final and binding upon DGPC and the Contractor. Any decision that has become 
final and binding shall be implemented by the Parties forthwith. 

GCC.10.1.4. Should the Adjudicator resign or die, or should DGPC and the Contractor agree that 
the Adjudicator is not fulfilling its functions in accordance with the provisions of 
the Contract; another Adjudicator shall be appointed in the same manner as 
provided in GCC.10.1.2. 

GCC.10.1.5. The Adjudicator shall be paid fee plus expenditures incurred in the execution of its 
duties as Adjudicator under the Contract as specified in the SCC. These costs shall 
be divided equally between DGPC and the Contractor. 

GCC.10.2. Arbitration 

GCC.10.2.1. If either DGPC or the Contractor is dissatisfied with the Adjudicator’s decision, or if 
the Adjudicator fails to give a decision within forty-five (45) days of a dispute being 
referred to it, then either DGPC or the Contractor may, within sixty(60) days of such 
reference, give notice to the other Party, with a copy for information to the 
Adjudicator, of its intention to commence arbitration, as hereinafter provided, as 
to the matter in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 

GCC.10.2.2. Any dispute, in respect of which a notice of intention to commence arbitration has 
been given, in accordance with GCC.10.2.1, shall be finally settled by arbitration. 
Arbitration may be commenced prior to or after completion of the Works. 

GCC.10.2.3. Arbitration proceedings shall be conducted: 

a) in accordance with the rules of procedure designated in the SCC, 

b) in the place designated in the SCC, and 

c) in the language in which this Contract has been executed. 

GCC.10.2.4. The arbitrators shall also decide on the cost of arbitration and allocation thereof. 
The expenses incurred by each Party in connection with the preparation and 
presentation of its case prior to, during and after the arbitration proceedings shall 
however be borne by the respective Party. 
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GCC.10.3. Notwithstanding any reference to the Adjudicator or arbitration herein: 

a) the Parties shall continue to perform their respective obligations under the 
Contract unless they otherwise agree; and  

b) DGPC shall pay the Contractor any monies due to it. 

GCC.10.4. The arbitration award shall be final on the Parties who shall be deemed to have 
accepted to carry out the resulting award without delay and to have waived their 
right to any form of appeal in so far as such waiver can validly be made. 

 

B. SUBJECT MATTER OF CONTRACT 

GCC.11. Scope of Facilities 

GCC.11.1. Unless otherwise expressly limited in the Technical Specifications, the Contractor’s 
obligations cover the provision of all Plant and Equipment including spares and the 
performance of Installation Services required for the design and manufacture 
(including procurement, quality assurance, construction, installation, associated 
civil, structural and other construction works, Precommissioning and delivery) of 
the Plant and Equipment and the installation, Commissioning, Completion of the 
Facilities and carrying out GuaranteeTests for the Facilities in accordance with the 
plans, procedures, specifications, drawings, codes and any other documents as 
specified in the Technical Specifications.  

GCC.11.2. The Technical Specifications shall include, but are not limited to, the provision of 
supervision and engineering services; the supply of labour, materials, equipment, 
spare parts (as specified in GCC.11.4 below) and accessories; Contractor’s 
Equipment; construction utilities and supplies; temporary materials, structures  
and facilities; Local Transportation (including, without limitation, clearing, 
forwarding and handling at port of entry, storage and preservation at Site, 
intermediate location (if any), loading, unloading and hauling to, from and at the 
Site), insurance and storage, except for those supplies, works and services that will 
be provided or performed by DGPC, as set forth in Appendix-6 to the Contract 
Agreement. 

GCC.11.3. The Contractor shall, unless specifically excluded in the Contract, perform all such 
work and/or supply all such items and materials not specifically mentioned in the 
Contract but that can be reasonably inferred from the Contract as being required 
for attaining Completion of the Facilities as if such work and/or items and materials 
were expressly mentioned in the Contract. 

GCC.11.4. In addition to the supply of Mandatory Spare Parts included in the Contract, the 
Contractor agrees to supply spare parts recommended by the Contractor and 
required for the operation and maintenance of the Facilities. However, the identity, 
specifications and quantities of such spare parts and the terms and conditions 
relating to the supply thereof are to be agreed between DGPC and the Contractor, 
and the price of such spare parts shall be that given in Price Schedule No. 5, which 
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shall be added to the Contract Price in the event of award. The price of such spare 
parts shall include the purchase price thereof and other costs and expenses 
(including the Contractor’s fees) relating to the supply of spare parts. The prices of 
spares covered under Price Schedule No. 5 shall be kept valid for a period as 
specified in the SCC. 

GCC.11.4.1. The Contractor agrees that the spare parts recommended by him for 3 years 
operation and quoted in Price Schedule No. 5 shall be supplied by him at the same 
terms and conditions as are otherwise applicable to the supply of mandatory 
spares under this Contract.  Further, the Contractor also agrees to supply spare 
parts required for the operation and maintenance of the Facilities as per provision 
of subsequent paragraphs of this Sub-Clause. 

GCC.11.4.1.1. All the spares for the equipment under the Contract will strictly conform to the 
Technical Specifications and other relevant documents and will be identical to the 
corresponding main equipment/components supplied under the Contract and shall 
be fully interchangeable. 

GCC.11.4.1.2. All the mandatory spares covered under the Contract shall be produced along with 
the main equipment as a continuous operation and the delivery of the mandatory 
spares will be effected along with the main equipment in a phased manner and the 
delivery would be completed by the respective dates for the various categories of 
Plant and Equipment as per the agreed network. In case of recommended spares, 
the above will be applicable provided the order for the recommended spares has 
been placed with the Contractor prior to commencement of manufacture of the 
main equipment. 

GCC.11.4.1.3. The Contractor will provide DGPC with the manufacturing drawings, catalogues, 
assembly drawings of the Plant and Equipment and any other document required 
by DGPC so as to enable DGPC to identify the requirement of recommended spares. 
Such details will be furnished to DGPC as soon as they are prepared but in any case 
not later than six (6) months prior to commencement of manufacture of the 
corresponding main equipment. 

GCC.11.4.1.4. To enable  DGPC to finalise the requirement of recommended spares which are 
ordered subsequent to placement of order for main equipment/plant, in addition 
to necessary technical details, catalogue and such other information brought-out 
herein above, the Contractor will also provide a justification in support of 
reasonableness of the quoted prices of spares which will, inter-alia, include 
documentary evidence that  the prices quoted by the Contractor to DGPC are not 
higher than those charged by him from other customers in the same period. 

GCC.11.4.1.5. In addition to the spares recommended by the Contractor, if DGPC further 
identifies certain items of spares, the Contractor will submit the prices and delivery 
quotation for such spares within thirty (30) days of receipt of such request with a 
validity period of six (6) months for consideration by DGPC and placement of order 
for additional spares, if DGPC so desires. 
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GCC.11.4.1.6. The quality plan and the inspection requirement finalised for the main equipment 
will also be applicable to the corresponding spares. 

GCC.11.4.1.7. The Contractor will provide DGPC with all the addresses and particulars of his sub-
suppliers while placing the order on vendors for items/components/equipment 
covered under the Contract and will further ensure with his vendors that DGPC, if 
so desires, will have the right to place order for spares directly on them on mutually 
agreed terms based on offers of such vendors. 

GCC.11.4.1.8. The Contractor shall guarantee the long term availability of spares to DGPC for the 
full life of the Plant and Equipment covered under the Contract. The Contractor 
shall guarantee that before going out of production of spare parts of the Plant and 
Equipment covered under the Contract, he shall give DGPC at least 2 years advance 
notice so that the latter may order his bulk requirement of spares, if it so desires. 
The same provision will also be applicable to Subcontractors. Further, in case of 
discontinuance of manufacture of any spares by the Contractor and/or his 
Subcontractor, Contractor will provide DGPC, two (2) years in advance, with full 
manufacturing drawings, material specification and technical information 
including information on alternative equivalent makes required by DGPC for the 
purpose of manufacture/procurement of such items. 

GCC.11.4.1.9. The prices of all future requirements of item of spares beyond three (3) years 
operational requirement will be derived from the corresponding ex-works price at 
which the order for such spares have been placed by DGPC as a part of mandatory 
spares or recommended spares, or from the rates of mandatory spares or 
recommended spares as quoted by/negotiated with the Contractor. Ex-works 
order price of future spares shall be computed in accordance with the price 
adjustment provisions covered under the main Contract excepting that the base 
indices will be counted from the scheduled date of Completion of Facilities of the 
last equipment under the main Contract and there will be no ceiling on the amount 
of variation in the prices. The above option for procuring future spares by DGPC 
shall remain valid for the period of five (5) years from the scheduled date of 
Completion of Facilities of the last equipment covered under this Contract. 

GCC.11.4.1.10. The Contractor will indicate in advance the delivery period of the items of spares, 
which DGPC may procure in accordance with above sub-clause.  In case of 
emergent requirements of spares, the Contractor would make every effort to 
expedite the manufacture and delivery of such spares on the basis of mutually 
agreed time schedule. 

GCC.11.4.1.11. In case the Contractor fails to supply the mandatory, recommended or long term 
spares in the terms stipulated above, DGPC shall be entitled to purchase the same 
from the alternate sources at the risk and the cost of the Contractor and recover 
from the Contractor, the excess amount paid by DGPC, if any, over the rates 
worked on the above basis. In the event of such risk purchase by DGPC, the 
purchases will be as per the Procurement Manual for Works prevalent at the time 
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of such purchases andDGPC at his option may include a representative from the 
Contractor in finalising the purchases. 

GCC.11.4.1.12. It is expressly  understood that the final settlement between the Parties, in terms 
of relevant clauses of the Contract Documents shall not relieve the Contractor of 
any of his obligations under the provision of long term availability of spares and 
such provisions shall continue to be enforced till the expiry of five (5) years period 
reckoned from the scheduled date of Completion of Facilities of the last equipment 
covered under this Contract, unless otherwise discharged expressly in writing by 
DGPC. Further, the provisions pertaining to long term availability of spares shall be 
extended beyond five (5) years applicability period mentioned herein above if so 
desired by DGPC and at the mutually acceptable escalation formula. 

GCC.11.4.1.13. The Contractor shall warrant that all spares supplied will be new and in accordance 
with the Contract Documents and will be free from defects in design, material and 
workmanship and shall further guarantee as under: 

i. For three (3) years operational spares (both mandatory and recommended): 

a) For any item of spares ordered or to be ordered by DGPC for three (3) 
years operational requirement of the plant which are manufactured as 
a continuous operation together with the main equipment the Defect 
Liability Period will be eighteen (18) months from the date of 
Completion ofFacilities. In case of any failure in the original 
component/equipment due to faulty designs, materials and 
workmanship, the corresponding spare parts, if any, supplied will be 
replaced without any extra cost to DGPC unless a joint examination 
and analysis by DGPC and the Contractor of such spare parts prove that 
the defect found in the original part that failed, can safely be assumed 
not to be present in spare parts. Such replaced spare parts will have 
the same Defect Liability Period as applicable to the replacement made 
for the defective original part/component provided that such 
replacement for the original equipment and the spare replaced are 
again manufactured together. The discarded spare parts will become 
the property of the Contractor as soon as they have been replaced by 
the Contractor. 

b) For the item of mandatory spares ordered or to be ordered by DGPC 
for three (3) years operational requirement of the plant, which, with 
the written approval of DGPC, are not manufactured along with the 
main equipment as a continuous operation, will be warranted for 
trouble free operation for the period as specified in the Technical 
Specifications. 

c) For long term requirement 

For item of spares that may be ordered by DGPC to cover requirements 
beyond three (3) years of initial operation of the plant, the warranty 
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will be till the expiry of the period as specified in the Technical 
Specification. The Defect Liability Period of spares will expire at the 
end of forty-eight (48) months from the date of their receipt at Site. 

ii. The Defect Liability Period of spares covered in para (b) and (c) above, that 
are not used within 18 months from the respective date of actual delivery at 
Site will, however, be subject to condition that all such spares have been 
stored/maintained/preserved in accordance with Contractor's standard 
recommended practice, if any, furnished to DGPC. 

GCC.12. Time for Commencement and Completion 

GCC.12.1. The Contractor shall commence work on the Facilities from the Effective Date and 
without prejudice to GCC.31.2 hereof. The Contractor shall thereafter proceed with 
the Facilities in accordance with the time schedule specified in Appendix-4 to the 
Contract Agreement. 

GCC.12.2. The Contractor shall attain Completion of the Facilities (or of a part where a 
separate time for Completion of such part is specified in the Contract) within the 
time stated in the SCC or within such extended time to which the Contractor shall 
be entitled under GCC.43 hereof. 

GCC.13. Contractor’s Responsibilities 

GCC.13.1. The Contractor shall design, manufacture (including associated purchases and/or 
subcontracting), assemble, test at manufacturer’s works, transport to Site, install, 
complete the Facilities and carry out the Guarantee Tests with due care and 
diligence in accordance with the Contract. The Contractor shall also provide all 
necessary plant, equipment and machinery, superintendence, labour and all other 
necessary facilities required for completion of the Facilities. 

GCC.13.2. The Contractor confirms that it has entered into this Contract on the basis of a 
proper examination of the data relating to the Facilities provided by DGPC, and on 
the basis of information that the Contractor could have obtained from a visual 
inspection of the Site (if access thereto was available) and of other data readily 
available to it relating to the Facilities as at the date twenty-eight (28) days prior to 
Bid submission.  

GCC.13.3. The Contractor shall be deemed to have inspected and examined the Site and its 
surroundings and information available in connection therewith and to have 
satisfied himself, as to (a) the form of nature thereof, (b) the hydrological and 
climatic conditions, (c) the extent and nature of work , and materials necessary for 
the execution and Completion of the Facilities and remedying of any defects 
therein, and (d) the means of access to the Site and the accommodation he may 
require and, in general, shall be deemed to have obtained all necessary information 
as to risks, contingencies and all other circumstances. 

GCC.13.4. The Contractor acknowledges that any failure to acquaint itself with all such data 
and information and conditions prevailing at the Site and its surroundings shall not 
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relieve its responsibility for properly estimating the difficulty or cost of successfully 
performing the Facilities. 

GCC.13.5. The Contractor shall acquire in its name all permits, approvals and/or  licenses  from 
all government authorities or public service undertakings in the Kingdom of Bhutan 
that are necessary for the performance of the Contract, including, without 
limitation, visas for the Contractor’s and Subcontractor’s personnel and entry 
permits for all imported Contractor’s Equipment. Any taxes/ duties on such 
equipment at the time of import or re-export after the Completion of the Facilities 
shall be to the account of the Contractor. The Contractor shall also acquire all other 
permits, approvals and/or licenses that are not the responsibility of DGPC under 
GCC.14.3 hereof and that are necessary for the performance of the Contract. 

GCC.13.6. The Contractor shall comply with all laws in force in the Kingdom of Bhutan.  The 
laws will include all national, provincial, municipal or other laws that affect the 
performance of the Contract and binding upon the Contractor. The Contractor 
shall indemnify and hold harmless DGPC from and against any and all liabilities, 
damages, claims, fines, penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its personnel, 
including the Subcontractors and their personnel, but without prejudice to 
GCC.14.1 hereof. 

GCC.13.7. The Contractor shall execute and complete the Facilities and remedy any defects 
therein in strict accordance with the Contract to the satisfaction of the Project 
Manager and shall comply with and adhere strictly to the Project Manager’s 
instructions and directions on any matter whether mentioned in the Contract or 
not, concerning the Facilities. The Contractor shall take instructions and directions 
only from the Project Manager or from the Project Manager’s Representative. 

GCC.14. DGPC’s Responsibilities 

GCC.14.1. DGPC shall ensure the accuracy of all information and/or data to be supplied by 
DGPC as described in Appendix-6 to the Contract Agreement, except when 
otherwise expressly stated in the Contract. 

GCC.14.2. DGPC shall be responsible for acquiring and providing legal and physical possession 
of the Site and access thereto, and for providing possession of and access to all 
other areas reasonably required for the proper execution of the Contract, including 
all requisite rights of way, as specified in Appendix-6 to the Contract Agreement.  
DGPC shall give full possession of and accord all rights of access thereto on or 
before the date(s) specified in Appendix-6. 

GCC.14.3. DGPC shall acquire and pay for all permits, approvals and/or licenses from all 
government authorities or public service undertakings in the Kingdom of Bhutan, 
which such authorities or undertakings require DGPC to obtain in DGPC’s name for 
the execution of the Contract (they include those required for the performance by 
both the Contractor and DGPC of their respective obligations under the Contract), 
including those specified in Appendix-6 to the Contract Agreement. 
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GCC.14.4. If requested by the Contractor, DGPC shall use its best endeavours to assist the 
Contractor in obtaining in a timely and expeditious manner all permits, approvals 
and/or licenses necessary for the execution of the Contract from all government 
authorities or public service undertakings that such authorities or undertakings 
require the Contractor or Subcontractors or the personnel of the Contractor or 
Subcontractors, as the case may be. 

GCC.14.5. DGPC shall provide sufficient, properly qualified operating and maintenance 
personnel; shall supply and make available all raw materials, utilities, lubricants, 
chemicals, catalysts, other materials and facilities and shall perform work and 
services of whatsoever nature, all as specified in Appendix-6 to the Contract 
Agreement, to enable the Contractor to properly carry out Pre-commissioning, 
Commissioning and Guarantee Tests at or before the time specified in the program 
furnished by the Contractor under GCC.23.2 hereof and in the manner thereupon 
specified or as otherwise agreed upon by DGPC and the Contractor. 

GCC.14.6. DGPC shall be responsible for the continued operation of the Facilities after 
Completion, in accordance with GCC.29.9, and shall be responsible for facilitating 
the Guarantee Test(s) for the Facilities, in accordance with GCC.30.1. 

GCC.14.7. All costs and expenses involved in the performance of the obligations under this 
clause shall be the responsibility of DGPC, except those to be incurred by the 
Contractor with respect to the performance of Guarantee Tests, in accordance 
with GCC.30.1. 

 

C. PAYMENT 

GCC.15. Contract Price 

GCC.15.1. The Contract Price shall be as specified in Article 2 of the Contract Agreement. 

GCC.15.2. The Contract Price shall be adjusted in accordance with provisions of Appendix-2 
to the Contract Agreement. 

 

GCC.15.3. Subject to GCC.13.2, GCC.14.1 and GCC.39 hereof, the Contractor shall be deemed 
to have satisfied itself as to the correctness and sufficiency of the Contract Price, 
which shall, except as otherwise provided for in the Contract, cover all its 
obligations under the Contract. 

GCC.16. Terms of Payment 

GCC.16.1. The Contract Price shall be paid as specified in Appendix-1 (SCC) to the Contract 
Agreement. The procedures to be followed forprocessing payments shall be those 
outlined in the same Appendix 1. 

GCC.16.2. No payment made by DGPC herein shall be deemed to constitute acceptance by 
DGPC of the Facilities or any part(s) thereof. 
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GCC.16.3. The currency or currencies in which payments are made to the Contractor under 
this Contract shall be specified in Appendix-1 to the Contract Agreement, subject 
to the general principle that payments will be made in the currency or currencies 
in which the Contract Price has been stated in the Contractor’s Bid. In cases where 
the Bid price is in Indian Rupees or Bhutanese Ngultrum, DGPC shall at its discretion 
make payment in either of the currencies at the exchange rate of one Ngultrum = 
one Indian Rupees. 

GCC.17. Taxes and Duties 

GCC.17.1. Except as otherwise specifically provided in the Contract, the Contractor shall bear 
and pay all taxes, duties, levies and charges assessed on the Contractor, its 
Subcontractors or their employees by all municipal, state or national government 
authorities in connection with the Facilities in and outside of the Kingdom of 
Bhutan. 

GCC.17.2. Notwithstanding GCC.17.1above, DGPC shall bear and promptly pay/reimburse all 
customs and import duties, if imposed or to be imposed in future, by the Kingdom 
of Bhutanand/or by Indian Government (when the Plant and Equipment are cleared 
from the port of entry in India), on the Plant and Equipment including mandatory 
spares supplied from third countries(other than India) and specified in Price 
Schedule 4 (and on spare parts to be supplied from third countries(other than 
India) and specified in Price Schedule No.5, when awarded) and that are to be 
incorporated into the Facilities.  

GCC.17.3. Notwithstanding GCC.17.1 above, DGPC shall bear and promptly pay/reimburse all 
customs and import duties, if imposed or to be imposed in future, by the Kingdom 
of Bhutanandon the Plant and Equipment including mandatory spares supplied 
from India and specified in Price Schedule No. 4(and on spare parts to be supplied 
from India and specified in Price Schedule No.5, when awarded) and that are to be 
incorporated into the Facilitiesif such Plant and Equipment are not exempted from 
levy of Custom Duty/import duties. 

GCC.17.3.1. If the Plant and Equipment are shipped in Shipper's containers, then the custom 
duty levied on the cost of empty containers, as specified in the SCC, shall be borne 
and paid/reimbursed by the Contractor. 

GCC.17.3.2. DGPC shall bear and pay/reimburse to the Contractor/assignee of Contractor (if 
applicable) any taxes levied by the Kingdom of Bhutan in respect of direct 
transactions between DGPC and the Contractor, if imposed on the Plant and 
Equipment including mandatory spares manufactured within the Kingdom of 
Bhutan, India and abroad, and specified in Price Schedule No. 4 (and also on 
recommended spares manufactured in Bhutan and India as quoted in Price 
Schedule No.5, when awarded) to be incorporated in the Facilities, by the law of 
the Kingdom of Bhutan. Further, DGPC shall bear and pay/reimburse to the 
Contractor/assignee of Contractor (if applicable) any taxes levied by the Kingdom 
of Bhutan in respect of direct transactions between DGPC and the Contractor, if 
imposed on the services as specified in Price Schedule No. 4. 
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GCC.17.3.3. DGPC will issue the requisite sales tax declaration form(s) in order to get the 
benefit of any concession in the rate of applicable tax. Further, in case of all 
components, equipment and materials identified by the Contractor and DGPC to 
be despatched directly from the Subcontractor's work outside the Kingdom of 
Bhutan to DGPC’s Site, all taxes and duties on such components, equipment and 
materials shall be borne by the Contractor. 

GCC.17.3.4. At the time of release of payment, tax shall be deducted at source (TDS) from 
Bhutanese Bidders and International Bidders as specified in the SCCfrom the gross 
amount of bills. DGPC shall furnish necessary TDS Certificate to the Bidders, issued 
by the Department of Revenue & Customs, RGoB. The Contractor shall be 
responsible to deduct tax at source from the gross payments made to the 
Subcontractors and deposit the same to the account of RGoB as per provisions of 
law in this regard in force from time to time. 

GCC.17.3.5. Any tax that may be levied in the Kingdom of Bhutan on the profits made by the 
Contractor in respect of the Contractshall be to the Contractor's account and no 
separate claim in this regard will be entertained by DGPC. 

GCC.17.4. If any tax exemptions, reductions, allowances or privileges are available to the 
Contractor in the Kingdom of Bhutan, DGPC shall use its best endeavours to enable 
the Contractor to benefit from any such tax savings to the maximum allowable 
extent. 

GCC.17.5. For the purpose of the Contract, it is agreed that the Contract Price specified in 
Article 2 of the Contract Agreement is based on the taxes, duties, levies and 
charges prevailing at the date thirty (30) days prior to the last date of Bid 
submission in the Kingdom of Bhutan (hereinafter called “Tax” in this clause). If 
any rates of Tax are increased or decreased, a new Tax is introduced, an existing 
Tax is abolished, or any change in interpretation or application of any Tax occurs in 
the course of the performance of Contract, which was or will be assessed on the 
Contractor in connection with performance of the Contract, an equitable 
adjustment of the Contract Price shall be made to fully take into account any such 
change by addition to the Contract Price or deduction therefrom, as the case may 
be, in accordance with GCC.40 hereof. However, these adjustments would be 
restricted to direct transactions between DGPC and the Contractor/assignee of 
Contractor (if applicable). These adjustments shall not be applicable on 
procurement of raw materials, intermediary components etc. by the 
Contractor/assignee and also not applicable on the bought out items despatched 
directly from Subcontractor's works to Site. 

GCC.17.6. Nothing in the Contract shall relieve the Contractor from his responsibility to pay 
any tax that may be levied in Bhutan on profits made by him in respect of the 
Contract. 

GCC.17.7. The Contractor’s staff, personnel and labour will be liable topay personal income 
tax in Bhutan in respect of such of their salaries and wages as are chargeable under 
the laws and regulations for the time being in force and the Contractor shall 
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perform such duties in regard to such deductions thereof as may be imposed on 
him by such laws and regulations. 

GCC.17.8. Bidders participating from India and supplying goods and services for bonafide use 
in the Kingdom of Bhutan shall quote the prices for items in the Price Schedule 
exclusive of any effect of the Integrated Goods and Service Tax (IGST) of India. The 
IGST on the export of goods or services or both are covered under Zero Rated 
Supply as per Chapter VII, 16(1) THE INTEGRATED GOODS AND SERVICES TAX ACT, 
2017 of India. 

GCC.18. Securities 

GCC.18.1. Submission of Securities 

The Contractor shall provide the securities specified below in favour of DGPC at the 
times, and in the amount, manner and form specified below. 

GCC.18.2. Advance Payment Security 

GCC.18.2.1. The Contractor shall, within thirty (30) days of the Notification ofAward of 
Contract, provide a security in an amount equal to the advance payment calculated 
in accordance with Appendix-1 to the Contract Agreement, and in the currency or 
currencies of the Contract, with an initial validity of up to Thirty (30) days beyond 
the schedule date of Completion of the last Facility covered under the Contract in 
accordance with GCC.29. However, in case of delay in Completion of the Facilities 
under the Contract, the validity of this security shall be extended by the period of 
such delay. 

GCC.18.2.2. The amount of the security shall be reduced in proportion to the value of the 
Facilities executed by and paid to the Contractor from time to time, and shall 
automatically become null and void when the full amount of the advance payment 
has been recovered by the Employer. The security shall be returned to the 
Contractor immediately after its expiration. All advances shall be recovered when 
eighty percent (80%) of the contract is executed. 

GCC.18.3. Contract Performance Security 

GCC.18.3.1. The Contractor shall, within thirty (30) days from the date of Notification ofAward, 
providea performance Security for the due performance of the contract as 
specified in the SCC, with initial validity up tothirty (30) days beyond the scheduled 
Defect Liability Period of the last Facility covered under the Contract. However, in 
case of delay in completion, the validity of all the contract performance securities 
shall be extended by the Contractor/assignee for such period of delay. 

GCC.18.3.2. The contract performance securities shall be denominated in the currency or 
currencies of the Contract or in a freely convertible currency acceptable to DGPC 
and shall be in the form of unconditional and irrevocable bank guarantee provided 
in Form 25 of Section VIIB.The Performance Security can also be submitted in the 
form of demand draft if so specified in SCC.The bank guarantee/ demand draft shall 
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be in favour of DGPC, issued by any financial institutionof Bhutan or any other 
Foreign Bank acceptable and enforceable by any financial institution of Bhutan. 

GCC.18.3.3. The proceeds of the Performance Security shall be payable to DGPC as 
compensation for any loss resulting from the Contractor’s failure to complete its 
obligations under the Contract. 

GCC.18.3.4. If the contractor fails to remedy any reported defect within the Defect Liability 
Period, the DGPC shall be entitled to remedy the defect at the expense of the 
Contractor and appropriate the cost of such remedying defects out of the Contract 
Performance Security. 

GCC.18.3.5. No claim shall be made against the performance security exceptfor amounts to 
which the DGPC is entitled under the Contract after the issue of the last Defect 
Liability Certificate and the performance security will be discharged and returned 
to the Contractor with in thirty (30) days after the expiry of the last Defect Liability 
Period. 

 

D. Intellectual Property 

GCC.19. Copyright 

GCC.19.1. The copyright in all drawings, documents and other materials containing data and 
information furnished to DGPC by the Contractor shall remain vested in the 
Contractor, or, if they are furnished to DGPC directly or through the Contractor by 
any third party, including suppliers of materials, the copyright in such materials 
shall remain vested in such third Party. DGPC shall however be free to reproduce 
all drawings, documents and other, material furnished to DGPC for the purpose of 
the Contract including, if required, for operation and maintenance of the facilities.  

GCC.20. Confidential Information 

GCC.20.1. DGPC and the Contractor shall keep confidential and shall not, without the written 
consent of the other Party hereto, divulge to any third party any documents, data 
or other information furnished directly or indirectly by the other Party hereto in 
connection with the Contract, whether such information has been furnished prior 
to, during or following completion or termination of the Contract. Notwithstanding 
the above, the Contractor may furnish to its Subcontractors such documents, data 
and other information as it receives from DGPC to the extent required for the 
Subcontractors to perform its obligations under the Contract, in which event the 
Contractor shall be under obligation to have a clause in the contracts with their 
Subcontractors regarding confidentiality similar to that provided herein. 

GCC.20.2. DGPC shall not use such documents, data and other information received from the 
Contractor for any purposes unrelated to the Contract. Similarly, the Contractor 
shall not use such documents, data and other information received from DGPC for 
any purpose other than the design, procurement of Plant and Equipment, 
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construction or such other work and services as are required for the performance 
of the Contract. 

GCC.20.3. The obligation of a Party under GCC.20.1 and GCC.20.2 above, however, shall not 
apply to information that: 

a) DGPC or Contractor needs to share with the RGoB; 

b) now or hereafter enters the public domain through no fault of that Party; 

c) can be proven to have been possessed by that Party at the time of disclosure 
and which was not previously obtained, directly or indirectly, from the other 
Party; or 

d) otherwise lawfully becomes available to that Party from a third party that has 
no obligation of confidentiality. 

GCC.20.4. The above provisions of GCC.20 shall not in any way modify any undertaking of 
confidentiality given by either of the Parties hereto prior to the date of the Contract 
in respect of the performance of the Contract or any part thereof. 

GCC.20.5. The provisions of GCC.20 shall survive completion or termination, for whatever 
reason, of the Contract. 

GCC.21. Patent Indemnity 

GCC.21.1. The Contractor shall, subject to DGPC’s compliance with GCC.21.2, indemnify and 
hold harmless DGPC and its employees and officers from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, damages, 
costs and expenses of any nature, including attorney’s fees and expenses, which 
DGPC may suffer as a result of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, copyright or other intellectual 
property right registered or otherwise existing at the date of the Contract by 
reason of: 

a) the installation of the Facilities by the Contractor or the use of the Facilities 
in the Kingdom of Bhutan; and 

b) the sale in any country of the products produced by the Facilities.  

GCC.21.2. Such indemnity shall not cover any use of the Facilities or any part thereof other 
than for the purpose indicated by or reasonably to be inferred from the Contract, 
neither any infringement resulting from the use of the Facilities or any part thereof, 
or any products produced thereby in association or combination with any other 
equipment, plant or materials not supplied by the Contractor, pursuant to the 
Contract. 

GCC.21.3. If any proceedings are brought or any claim is made against DGPC arising out of the 
matters referred to in GCC.21.1, DGPC shall promptly give the Contractor notice 
thereof, and the Contractor may at its own expense and in DGPC’s name conduct 
such proceedings or claims and any negotiations for the settlement of any such 
proceedings or claims. 
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GCC.21.4. If the Contractor fails to notify DGPC within thirty (30) days after receipt of such 
notice that it intends to conduct any such proceedings or claims, then DGPC shall 
be free to conduct the same on its own behalf at the cost of the Contractor. 

GCC.21.5. DGPC shall, at the Contractor’s request, provide all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

GCC.21.6. DGPC shall indemnify and hold harmless the Contractor and its employees, officers 
from and against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs and expenses of any nature, including attorney’s 
fees and expenses, which the Contractor may suffer as a result of any infringement 
or alleged infringement of any patent, utility model, registered design, trademark, 
copyright or other intellectual property right registered or otherwise existing at 
the date of the Contract arising out of or in connection with any design, data, 
drawing, specification or other documents or materials provided or designed by or 
on behalf of DGPC. 

 

E. WORK EXECUTION 

GCC.22. Representatives 

GCC.22.1. Project Manager 

GCC.22.1.1. If the Project Manager is not named in the Contract, then within fourteen (14) days 
of the Effective Date, DGPC shall appoint and notify the Contractor in writing of the 
name of the Project Manager.  DGPC may from time to time appoint some other 
person as the Project Manager in place of the person previously so appointed, and 
shall give a notice of the name of such other person to the Contractor without 
delay. DGPC shall take reasonable care to see that no such appointment is made at 
such a time or in such a manner as to impede the progress of work on the Facilities. 
The Project Manager shall represent and act for DGPC at all times during the 
currency of the Contract and carry out duties and responsibilities specified in the 
Contract. All notices, instructions, orders, certificates, approvals and all other 
communications under the Contract shall be given by the Project Manager, except 
as herein otherwise provided. 

GCC.22.1.2. The Project Manager’s representative will be appointed by and be responsible to 
the Project Manager and will carry out such duties and exercise such authority as 
may be delegated to him by the Project Manager under GCC.22.1.3. Project 
Manager’s representative shall have no authority to relieve the Contractor of any 
of his duties or obligations under the Contract except as expressly provided 
hereunder or elsewhere in the Contract, nor to order any work involving delay or 
any extra payment by DGPC, nor to make any variation in the Facilities. 

GCC.22.1.3. The Project Manager may, from time to time delegate to the Project Manager’s 
representative any of the powers and authorities vested in the Project Manager 
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and he may at any time revoke such delegation. Any communication issued by the 
Project Manager’s representative to the Contractor in accordance with such 
delegation shall have the same effect as though it had been issued by the Project 
Manager. Provided that: 

a) any failure of the Project Manager’s representative to disapprove any work 
or materials shall not prejudice the authority of the Project Manager 
thereafter to disapprove such work or materials and to give instructions for 
the removal or for the rectification thereof. 

b) if the Contractor questions any communication of the Project Manager’s 
representative, he may refer the matter to the Project Manager who will 
confirm, reverse or vary the contents of such communication. 

GCC.22.1.4. The Project Manager or the Project Manager’s representative may appoint any 
number of persons to assist the Project Manager’s representative in carrying out 
his duties. Such assistants shall have no authority to issue any instructions to the 
Contractor save in so far as such instructions may be necessary to enable them to 
carry out their duties and to secure their acceptance of materials, plant, equipment 
and machinery or workmanship as being in accordance with the Contract, and any 
instructions given by any of them for those purposes shall be deemed to have been 
given by the Project Manager’s representative. 

GCC.22.2. Contractor’s Representative & Construction Manager 

GCC.22.2.1. If the Contractor’s Representative is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Contractor shall appoint the 
Contractor’s Representative and shall request DGPC in writing to approve the 
person so appointed.  If DGPC makes no objection to the appointment within 
fourteen (14) days, the Contractor’s Representative shall be deemed to have been 
approved.  IfDGPC objects to the appointment within fourteen (14) days giving the 
reason thereof, then the Contractor shall appoint a replacement within fourteen 
(14) days of such objection, and the foregoing provisions of this clause GCC.22.2.1 
shall apply thereto. 

GCC.22.2.2. The Contractor’s Representative shall represent and act for the Contractor at all 
times during the currency of the Contract and shall give to the Project Manager all 
the Contractor’s notices, instructions, information and all other communications 
under the Contract. 

All notices, instructions, information and all other communications given by DGPC 
or the Project Manager to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, except as herein 
otherwise provided. 

The Contractor shall not revoke the appointment of the Contractor’s 
Representative without DGPC’s prior written consent, which shall not be 
unreasonably withheld.  If DGPC consents thereto, the Contractor shall appoint 
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some other person as the Contractor’s Representative, pursuant to the procedure 
set out in GCC.22.2.1. 

GCC.22.2.3. The Contractor’s Representative may, subject to the approval of DGPC (which shall 
not be unreasonably withheld), at any time delegate to any person any of the 
powers, functions and authorities vested in him or her. Any such delegation may 
also be revoked at any time subject to the approval of DGPC.  Any such delegation 
or revocation shall be subject to a prior notice signed by the Contractor’s 
Representative, and shall specify the powers, functions and authorities thereby 
delegated or revoked.  No such delegation or revocation shall take effect unless 
and until a copy thereof has been delivered to DGPC and the Project Manager. 

Any act or exercise by any person of powers, functions and authorities so 
delegated to him or her in accordance with this clause GCC.22.2.3 shall be deemed 
to be an act or exercise by the Contractor’s Representative. 

Notwithstanding anything stated in GCC.22.1 and GCC.22.2 above, for the purpose 
of execution of contract, the Contractor shall prepare a draft Contract Co-
ordination Procedure and shall submit the same to DGPC for its approval. All the 
communications under the Contract shall be in accordance with such approved 
Contract Co-ordination Procedure. 

GCC.22.2.4. From the commencement of installation of the Facilities at the Site until 
Operational Acceptance, the Contractor’s Representative shall appoint a suitable 
person as the construction manager (hereinafter referred to as “the Construction 
Manager”). The Construction Manager shall supervise all work done at the Site by 
the Contractor and shall be present at the Site throughout normal working hours 
except when on leave, sick or absent for reasons connected with the proper 
performance of the Contract. Whenever the Construction Manager is absent from 
the Site, a suitable person shall be appointed to act as his or her deputy. 

GCC.22.2.5. DGPC may by notice to the Contractor object to any representative or person 
employed by the Contractor in the execution of the Contract who, in the 
reasonable opinion of DGPC, may behave inappropriately, may be incompetent or 
negligent, or may commit a serious breach of the Site regulations provided under 
GCC.27.3. DGPC shall provide evidence of the same, whereupon the Contractor 
shall remove such person from the Facilities/Site. 

GCC.22.2.6. If any representative or person employed by the Contractor is removed in 
accordance with GCC.22.2.5, the Contractor shall, where required, promptly 
appoint a replacement. 

GCC.23. Work Program 

GCC.23.1. Contractor’s Organization 

The Contractor shall supply to DGPC and the Project Manager an organization chart 
showing the proposed organization to be established by the Contractor for 
carrying out work on the Facilities. The chart shall include the identities of the key 
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personnel together with the curricula vitae of such key personnel to be employed 
within twenty-one (21) days of the Effective Date. The Contractor shall promptly 
inform DGPC and the Project Manager in writing of any revision or alteration of 
such an organization chart. 

GCC.23.2. Program of Performance 

Within thirty (30) days of the Effective Date, the Contractor shall prepare and 
submit  in soft copies to the Project Manager for his approval a detailed program 
of performance of the Contract, made in the form of PERT network( prepared in 
the software as may be directed by DGPC) and showing the sequence in which it 
proposes to design, manufacture, transport, assemble, install, commission and 
complete the Facilities and deliver the mandatory spares at Site as well as the 
date(s) by which the Contractor reasonably requires that DGPC shall have fulfilled 
its obligations under the Contract so as to enable the Contractor to execute the 
Contract in accordance with the program and to achieve Completion and 
conductance of Guarantee Test of the Facilities in accordance with the Contract. 
The program so submitted by the Contractor shall be in accordance with the Time 
Schedule included in Appendix-4 to the Contract Agreement and any other dates 
and periods specified in the Contract. The Contractor shall update and revise the 
program as and when appropriate or when required by the Project Manager, but 
without modification in the Time for Completion given in the SCC and any extension 
granted in accordance with GCC.43, and shall submit all such revisions to the 
Project Manager for his approval. 

GCC.23.3. Progress Report 

The Contractor shall monitor progress of all the activities specified in the program 
referred to in GCC.23.2 above, and supply a progress report to the Project Manager 
every month. 

The progress report shall be in a form acceptable to the Project Manager and shall 
also indicate: (a) percentage completion achieved compared with the planned 
percentage completion for each activity; and (b) where any activity is behind the 
program, giving comments and likely consequences and stating the corrective 
action being taken. The progress report shall be supported by photographs and 
other written material as the Project Manager may direct. 

GCC.23.4. Progress of Performance 

If at any time the Contractor’s actual progress falls behind the program referred to 
in GCC.23.2, or it becomes apparent that it will so fall behind, the Contractor shall, 
at the request of DGPC or the Project Manager, prepare and submit to the Project 
Manager a revised program, taking into account the prevailing circumstances, and 
shall notify the Project Manager of the steps being taken to expedite progress so 
as to attain Completion of the Facilities within the Time for Completion under 
GCC.12.2, any extension thereof entitled under GCC.43.1, or any extended period as 
may otherwise be agreed upon between DGPC and the Contractor. 
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GCC.23.5. Work Procedures 

The Contract shall be executed in accordance with the Contract Documents and 
the procedures given in the section on Forms and Procedures of the Contract 
Documents to the satisfaction of the Project Manager. If agreed between DGPC 
and the Contractor, the Contractor may execute the Contract in accordance with 
its own standard project execution plans and procedures to the extent that they 
do not conflict with the provisions contained in the Contract. 

GCC.24. Subcontracting 

GCC.24.1. Appendix-5to the Contract Agreement specifies major items of supply or services 
and a list of approved Subcontractors against each item. Insofar as no 
Subcontractors are listed against any such item, the Contractor shall prepare a list 
of Subcontractors for such item for inclusion in such list with the approval of DGPC. 
The Contractor may from time to time propose any addition to or deletion from 
any such list.  The Contractor shall submit any such list or any modification thereto 
to DGPC for its approval in sufficient time so as not to impede the progress of work 
on the Facilities.  Such approval by DGPC for any of the Subcontractors shall not 
relieve the Contractor from any of its obligations, duties or responsibilities under 
the Contract. 

GCC.24.2. The Contractor shall select and employ its Subcontractors for such major items 
from those listed in the lists referred to in GCC.24.1. 

GCC.24.3. In the event of a Subcontractor having undertaken towards the Contractor in 
respect of the work executed or the goods, materials, plant, equipment and 
machineryor services supplied by such Subcontractor, any continuing obligation 
extending for a period exceeding that of the Defects Liability Period or its 
extensionunder the Contract, the Contractor shall at any time, after the  expiration 
of such period, assign to DGPC, at DGPC’s request and cost, the benefit of such 
obligation for the unexpired duration thereof. 

GCC.24.4. The Contractor shall be responsible fully for the acts, defaults and negligence of his 
Subcontractors, their agents, servants, workmen as if such acts, defaults, and 
negligence is of the Contractor. The Contractor shall be under obligation to furnish 
the unpriced copies of the contracts awarded to the Subcontractors at the request 
of DGPC. 

GCC.24.5. For items or parts of the Facilities not specified in Appendix-5 to the Contract 
Agreement including but not limited to (i) the provision of labour (ii) the purchase 
of materials which are in accordance with the standards specified in the Contract, 
the Contractor may employ such Subcontractors as it may select, at its discretion. 

GCC.24.6. The Contractor shall not sub contract the whole of the Contract and shall also not 
sub contract any part of the scope of work which is specifically prohibited for 
Subcontracting under the provisions of the Contract. 
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GCC.25. Design and Engineering 

GCC.25.1. Specifications and Drawings 

GCC.25.1.1. The Contractor shall execute the basic and detailed design and the engineering 
work in compliance with the provisions of the Contract, or where not so specified, 
in accordance with good engineering practice. The Contractor shall be responsible 
for any discrepancies, errors or omissions in the specifications, drawings and other 
technical documents that it has prepared, whether such specifications, drawings 
and other documents have been approved by the Project Manager or not, provided 
that such discrepancies, errors or omissions are not because of inaccurate 
information furnished in writing to the Contractor by or on behalf of DGPC. The 
Contractor shall, at his own cost, modify the specifications, drawings and carry out 
any alterations or remedial work necessitated by any discrepancies, errors or 
omissions in the specifications on the part of the Contractor. 

GCC.25.1.2. Subject to prompt intimation by the Contractor to the Project Manager of any error 
or omission in the drawings, specifications or other information supplied for and 
on behalf of DGPC, the Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification or other document, or any modification 
thereof provided or designated by or on behalf of DGPC, by giving a notice of such 
disclaimer to the Project Manager. 

GCC.25.2. Codes and Standards 

Wherever references are made in the Contract to codes and standards in 
accordance with which the Contract shall be executed, the edition or the revised 
version of such codes and standards current at the date twenty-eight (28) days 
prior to date of Bid submission shall apply unless otherwise specified. During 
Contract execution, any changes in such codes and standards shall be applied after 
approval by DGPC and shall be treated in accordance with GCC.42.3. 

GCC.25.3. Approval/Review of technical documents by Project Manager 

The Contractor shall prepare (or cause its Subcontractors to prepare) and  furnish 
to the Project Manager the documents listed in Appendix-7 to the Contract 
Agreement for its approval or review as specified and as in accordance with the 
requirements of GCC.23.2. 

Any part of the Facilities covered by or related to the documents to be approved 
by the Project Manager shall be executed only after the Project Manager’s 
approval thereof. 

GCC.25.3.1 through GCC.25.3.6 shall apply to those documents requiring the Project 
Manager’s approval, but not to those furnished to the Project Manager for its 
review only. 

GCC.25.3.1. Within twenty one (21) days after receipt by the Project Manager of any document 
requiring the Project Manager’s approval in accordance with GCC.25.3, the Project 
Manager shall either return one copy thereof to the Contractor with its approval 
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endorsed thereon or shall notify the Contractor in writing of its disapproval thereof 
and the reasons thereof and the modifications that the Project Manager proposes. 

GCC.25.3.2. The Project Manager shall not disapprove any document, except on the grounds 
that the document does not comply with some specified provision of the Contract 
or that it is contrary to good engineering practice. 

GCC.25.3.3. If the Project Manager disapproves the document, the Contractor shall modify the 
document and resubmit it for the Project Manager’s approval in accordance with 
GCC.25.3.1. If the Project Manager approves the document subject to 
modification(s), the Contractor shall make the required modification(s), and upon 
resubmission with the required modifications the document shall be deemed to 
have been approved. 

The procedure for submission of the documents by the Contractor and their 
approval by the Project Manager shall be discussed and finalised with the 
Contractor. 

GCC.25.3.4. If any dispute or difference occurs between DGPC and the Contractor in connection 
with or arising out of the disapproval by the Project Manager of any document 
and/or any modification(s) thereto that cannot be settled between the Parties 
within a reasonable period, then such dispute or difference may be referred to an 
Adjudicator for determination in accordance with GCC.10.1 hereof.  If such dispute 
or difference is referred to an Adjudicator, the Project Manager shall give 
instructions as to whether and if so, how, performance of the Contract is to 
proceed.  The Contractor shall proceed with the Contract in accordance with the 
Project Manager’s instructions, provided that if the Adjudicator upholds the 
Contractor’s view on the dispute and if DGPC has not given notice under GCC.10.1.2 
hereof, then the Contractor shall be reimbursed by DGPC for any additional costs 
incurred by reason of such instructions and shall be relieved of such responsibility 
or liability in connection with the dispute and the execution of the instructions as 
the Adjudicator shall decide, and the Time for Completion shall be extended 
accordingly. 

GCC.25.3.5. The Project Manager’s approval, with or without modification of the document 
furnished by the Contractor, shall not relieve the Contractor of any responsibility 
or liability imposed upon it by any provisions of the Contract except to the extent 
that any subsequent failure results from modifications required by the Project 
Manager. 

GCC.25.3.6. The Contractor shall not depart from any approved document unless the 
Contractor has first submitted to the Project Manager an amended document and 
obtained the Project Manager’s approval thereof, pursuant to the provisions of this 
GCC.25.3. 

If the Project Manager requests any change in any already approved document 
and/or in any document based thereon, the provisions of GCC.42 shall apply to such 
request. 
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GCC.25.3.7. The Project Manager shall, however, have full power and authority to modify, from 
time to time, during the progress of Facilities, the drawings approved previously in 
consultation with Contractor as shall be necessary for the purpose of proper 
execution and completion of Facilities. The Contractor shall carry out and be bound 
by such modification. 

GCC.25.3.8. One copy of the approved drawings shall be kept by the Contractor on the Site and 
the same shall, at all reasonable times be available for inspection and use by the 
Project Manager and the Project Manager’s representative and by any other 
person authorised by the Project Manager. 

GCC.25.3.9. DGPC’s drawings, specifications and other information provided to the Contractor 
shall remain the property of DGPC. Such drawings, specifications and other 
information shall not, without the consent of DGPC, be used, copied or 
communicated to a third party by the Contractor unless necessary for the purposes 
of this Contract. 

GCC.25.3.10. The Contractor shall bear all costs which he may incur as a result of delay in 
providing drawings and other information or as a result of errors or omissions 
therein, for which he is responsible. The Contractor shall, at his own cost, carry out 
any alterations or remedial works necessitated by such errors or omissions for 
which he is responsible, and modify the Contractor’s drawings and such other 
information accordingly. 

GCC.26. Procurement 

GCC.26.1. Plant and Equipment 

Subject to GCC.17.1, the Contractor shall manufacture or procure and transport all 
the Plant and Equipment in an expeditious and orderly manner to the Site. 

GCC.26.2. DGPC supplied Plant, Equipment and Materials 

If Appendix-6 to the Contract Agreement provides that DGPC shall furnish any 
specific items of machinery, equipment or materials to the Contractor, the 
following provisions shall apply: 

GCC.26.2.1. DGPC shall, at its own risk and expense, transport each item to the place on or near 
the Site as agreed upon by the Parties and make such item available to the 
Contractor at the time specified in the program furnished by the Contractor, 
pursuant to GCC.23.2, unless otherwise mutually agreed. 

GCC.26.2.2. Upon receipt of such item, the Contractor shall inspect the same visually and notify 
the Project Manager of any detected shortage, defect or default.DGPC shall 
immediately remedy any shortage, defect or default, or the Contractor shall, if 
practicable and possible, at the request of DGPC, remedy such shortage, defect or 
default at DGPC’s cost and expense. After inspection, such item shall fall under the 
care, custody and control of the Contractor. The provision of this GCC.26.2.2 shall 
apply to any item supplied to remedy any such shortage or default or to substitute 
for any defective item, or shall apply to defective items that have been repaired. 
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GCC.26.2.3. The foregoing responsibilities of the Contractor and its obligationsof care, custody 
and control shall not relieve DGPC of liability for any undetected shortage, defect  
or default, nor place the Contractor under any liability for any such shortage, defect 
or default whether under GCC.32 or under any other provision of Contract. 

GCC.26.3. Transportation 

GCC.26.3.1. The Contractor shall at its own risk and expense transport all the Plant and 
Equipment and the Contractor’s Equipment to the Site by the mode of transport 
as provided in the Contract or in absence thereof by the mode which the 
Contractor judges most suitable under all the circumstances. 

GCC.26.3.2. Unless otherwise provided in the Contract, the Contractor shall be entitled to 
select any safe mode of transport operated by any person to carry the Plant and 
Equipment and the Contractor’s Equipment. 

GCC.26.3.3. The Contractor shall use every reasonable means to prevent any of the highways 
or bridges communicating with or on the routes to the Site from being damaged 
by any traffic of the Contractor or any of his Subcontractors and, in particular, shall 
select routes, choose and use vehicles and restrict and distribute loads so that any 
such extraordinary traffic, as will inevitably arise  from the moving of Plant and 
Equipmentfrom and to the Site, shall be limited, as far as reasonably possible, and 
so that no unnecessary damage may be occasioned to such highways and bridges. 
In case, however, highways and bridges are damaged on account of movement of 
anytraffic of the Contractor, he shall be liable to restore the highways and bridges 
to their original condition at his expense. 

GCC.26.3.4. Upon despatch of each shipment of the Plant and Equipment and the Contractor’s 
Equipment, the Contractor shall notify DGPC by courier, Electronics Data 
Interchange, post or by telefax followed by post confirmation of the description of 
the Plant and Equipment and of the Contractor’s Equipment, the point and means 
of dispatch, and the estimated time and point of arrival in the Kingdom of Bhutan, 
if applicable, and at the Site. The Contractor shall furnish DGPC with relevant 
shipping documents to be agreed upon between the Parties. 

GCC.26.3.5. The Contractor shall be responsible for obtaining, if necessary, approvals from the 
concernedauthorities for transportation of the Plant and Equipment and the 
Contractor’s Equipment to the Site. DGPC shall use its best endeavours in a timely 
and expeditious manner to assist the Contractor in obtaining such approvals, if 
requested by the Contractor. 

GCC.26.4. Customs Clearance 

The Contractor shall, at its own expense, handle all imported Plant and Equipment 
including spares and Contractor’s Equipment at the point(s) of import and shall 
handle all formalities for customs clearance, including liability for port charges etc., 
if any, subject to DGPC’s obligations under GCC.17.1, provided that if applicable laws 
or regulations require any application or act to be made by or in the name of DGPC, 
DGPC shall take all necessary steps to comply with such laws or regulations. In the 
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event of delays in customs clearance due to fault of DGPC, the Contractor shall be 
entitled to an extension in the Time for Completion, pursuant to GCC.43. 

GCC.27. Installation 

GCC.27.1. Setting Out/Supervision/Labour 

GCC.27.1.1. Bench Mark: The Contractor shall be responsible for the true and proper setting-
out of the Facilities in relation to bench marks, reference marks and lines provided 
to it in writing by or on behalf of DGPC. 

If, at any time during the progress of installation of the Facilities, any error shall 
appear in the position, level or alignment of the Facilities, the Contractor shall 
forthwith notify the Project Manager of such error and, at its own expense, 
immediately rectify such error to the reasonable satisfaction of the Project 
Manager. If such error is based on incorrect data provided in writing by or on behalf 
of DGPC, the expense of rectifying the same shall be borne by DGPC. The checking 
of any bench mark by the Project Manager shall not relieve the Contractor of his 
responsibility. 

GCC.27.1.2. Contractor’s Supervision: The Contractor shall give or provide all necessary 
superintendence during the installation of the Facilities, and the Construction 
Manager or its deputy shall be on the Site to provide full-time superintendence of 
the installation as long as the Project Manager may consider necessary for the 
proper fulfilment of the contractual obligations under the Contract. The Contractor 
shall provide and employ only technical personnel who are skilled and experienced 
in their respective callings and supervisory staff who are competent to adequately 
supervise the work at hand. 

GCC.27.1.3. Labour 

a) The Contractor shall provide and employ on the Site in the installation of the 
Facilities such skilled, semi-skilled and unskilled labour as is necessary for the 
proper and timely execution of the Contract. The Contractor is encouraged 
to use local labour that has the necessary skills. The Contractor shall not 
recruit, or attempt to recruit, staff and labour from amongst DGPC 
personnel; 

b) Unless otherwise provided in the Contract, the Contractor shall be 
responsible for the recruitment, transportation, accommodation, medical 
care and catering of all labour, local or expatriate, required for the execution 
of the Contract and for all payments in connection therewith; 

c) The Contractor shall pay rates of wages and observe conditions of labour, 
which are not lower than those established for the trade or industry where 
the work is carried out. If no established rates or conditions are applicable, 
the Contractor shall pay rates of wages and observe conditions, which are 
not lower than the general level of wages and conditions observed locally by 
employers whose trade or industry is similar to that of the Contractor; 
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d) The Contractor shall be responsible, at his own cost, for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate authorities for the 
entry of all labour and personnel to be employed on the Site into the 
Kingdom of Bhutan. The Contractor shall submit to DGPC for its approval; 
details and bio-data of all expatriate personnel which he proposes to engage 
for the performance of Facilities under the Contract, at least sixty (60) days 
prior to their departure for Bhutan. Such data for each personnel shall 
contain the name, his present address, his assignment and responsibility in 
connection with the Facilities, and a short resume of his qualifications, 
experience etc. in relation to the works to be performed by him; 

e) Any expatriate personnel deployed on the Facilities at Site, if found 
unsuitable or unacceptable later on to RGoB/DGPC, shallwithin a reasonable 
time, be repatriated by the Contractor, who shall make alternative 
arrangements for providing a suitable replacement; 

f) The Contractor shall at its own expense provide the means of repatriation to 
all of its and its Subcontractor’s personnel employed on the Contract at the 
Site to their various home countries. It shall also provide suitable temporary 
maintenance of all such persons from the cessation of their employment on 
the Contract to the date programmed for their departure. In the event that 
the Contractor defaults in providing such means of transportation and 
temporary maintenance, DGPC may provide the same to such personnel and 
recover the cost of doing so from the Contractor; 

g) No person brought to Bhutan for the Completion of the Facilities shall be 
repatriated without the consent of the Project Manager on a written request 
from the Contractor for such repatriation giving reasons thereof. The Project 
Manager may give permission for such repatriation provided it is satisfied 
that the progress of Facilities shall not suffer due to such 
repatriation/replacement; 

h) The Contractor shall at all times during the progress of the Contract use its 
best endeavours to prevent any unlawful, riotous or disorderly conduct or 
behaviour by or amongst its employees and the labour of its Subcontractors 
for the preservation of peace and protection of persons and property at the 
Site and its surroundings; 

i) The Contractor shall, in all dealings with its labour and the labour of its 
Subcontractors currently employed on or connected with the Contract, pay 
due regard to all recognized festivals, official holidays, religious or other 
customs. The Contractor shall also comply with all local laws and regulations 
pertaining to labour and expatriate personnel issued by Ministry of Home 
Affairs RGOB. The Contractor shall indemnify DGPC in respect of all claims 
that may be made against DGPC for non-compliance thereof by the 
Contractor. In case of non-compliance by the Contractor, the Project 
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Manager may take such actions as may be necessary for compliance of the 
various labour laws and recover the costs thereof from the Contractor; 

j) The Contractor shall, deliver to the Project Manager or Project Manager’s 
representative, a report in such form and at such intervals as the Project 
Manager may prescribe, regarding the number and names of supervisory 
staff the different categories of labour engaged by the Contractor from time 
to time on the Site and such information in respect of the Contractor’s 
Equipment as the Project Manager may require; 

k) The Contractor shall not engage child labour and shall conform to the labour 
laws/acts, rules and regulations of Bhutan in the execution of Contract work. 
A child who has not attained the age of 18 years shall not be employed in any 
work as a labourer. During the continuance of the Contract the Contractor 
and his Subcontractors shall abide at all times with the labour laws/acts, rules 
and regulations, including child labour, related enactment and rules made 
there under. 

GCC.27.2. Contractor’s Equipment 

GCC.27.2.1. All Contractor’s Equipment brought by the Contractor onto the Site shall be 
deemed to be intended to be used exclusively for the execution of the Contract. 
The Contractor shall not remove the same from the Site without the Project 
Manager’s consent that such Contractor’s Equipment is no longer required for the 
execution of the Contract. 

GCC.27.2.2. Unless otherwise specified in the Contract, upon Completion of the Facilities, the 
Contractor shall remove from the Site all Contractor’s Equipment brought by the 
Contractor onto the Site and any surplus materials remaining thereon. 

GCC.27.2.3. DGPC will, if requested, use its best endeavours to assist the Contractor in 
obtaining any government permission required by the Contractor for the export of 
the Contractor’s Equipment imported by the Contractor for use in the execution of 
the Contract that is no longer required for the execution of the Contract. 

GCC.27.3. Site Regulations and Safety 

DGPC and the Contractor shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply therewith. 
The Contractor shall prepare and submit to DGPC, with a copy to the Project 
Manager, proposed Site regulations for the DGPC’s approval, which approval shall 
not be unreasonably withheld. Notwithstanding, the approval by the Project 
Manager the Contractor shall be responsible for the adequacy, stability and safety 
of all Site operations and methods of execution of the Contract. 

Such Site regulations shall include, but shall not be limited to, rules in respect of 
security, safety of the Facilities, gate control, sanitation, medical care, and fire 
prevention. 
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GCC.27.4. The Contractor shall appoint an accident prevention officer at the Site responsible 
for maintaining safety and protection against accidents. This person shall be 
qualified for this responsibility, and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout the execution of 
the Works, the Contractor shall provide whatever is required by this person to 
exercise this responsibility and authority. 

GCC.27.5. The Contractor shall be responsible for the safety of all activities on the Site. 

GCC.27.6. Contractor shall assume full responsibility and comply with all applicable safety 
regulations for the adequacy and safety of site operations and methods of 
construction and he shall adopt measures to prevent injuries to persons or damage 
to properties or utilities. He shall hold the DGPC harmless from any liability for loss 
or damage resulting from his failures to take the necessary precautions. He shall 
avoid undue interference with private business, public travel, or with the work of 
other contractors. He shall take steps to protect the environment and to minimize 
noise, pollution or other undesirable effects resulting from his method of 
operation. 

GCC.27.7. The Contractor shall send, to the Project Manager, details of any accident as soon 
as practicable after its occurrence. The Contractor shall maintain records and make 
reports connecting health, safety, and welfare of persons, and damage to 
property, as the Project Manager may reasonably require. 

GCC.27.8. Opportunities for other contractors 

GCC.27.8.1. The Contractor shall, upon written request from DGPC or the Project Manager, give 
all reasonable opportunities for carrying out the work to any other contractors 
employed by DGPC on or near the Site. If the Contractor so requires, DGPC shall 
facilitate the Contractor to make use the facilities, for the purpose of execution of 
the Contract, created by other contractors in or around the Site. In the process of 
availing such facilities, if any damage is caused to the facilities as a result of such 
usage, the Contractor shall be responsible to make good such damage at his cost. 

GCC.27.8.2. If the Contractor, upon written request from DGPC or the Project Manager, makes 
available to other contractors any roads or ways the maintenance for which the 
Contractor is responsible, permits the use by such other contractors of the 
Contractor’s Equipment, or provides any other service of whatsoever nature for 
such other contractors, DGPC shall fully compensate the Contractor for any loss or 
damage caused or occasioned by such  other contractors in respect of any such use 
or service, and shall pay to the Contractor reasonable remuneration for the use of 
such equipment or the provision of such services. 

GCC.27.8.3. The Contractor shall also so arrange to perform its work as to minimize, to the 
extent possible, interference with the work of other contractors. The Project 
Manager shall determine the resolution of any difference or conflict that may arise 
between the Contractor and other contractors and the workers of DGPC in regard 
to their work. 
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GCC.27.8.4. The Contractor shall notify the Project Manager promptly of any defects in the 
other contractors’ work that come to its notice, and that could affect the 
Contractor’s work. The Project Manager shall determine the corrective measures, 
if any, required to rectify the situation after inspection of the Facilities. Decisions 
made by the Project Manager shall be binding on the Contractor. 

GCC.27.9. Emergency Work 

If, by reason of an emergency arising in connection with and during the execution 
of the Contract, any protective or remedial work is necessary as a matter of 
urgency to prevent damage to the Facilities, the Contractor shall immediately carry 
out such work. 

If the Contractor is unable or unwilling to do such work immediately, DGPC may do 
or cause such work to be done, as DGPC may determine it necessary in order to 
prevent damage to the Facilities. In such event DGPC shall, as soon as practicable 
after the occurrence of any such emergency, notify the Contractor in writing of 
such emergency, the work done and the reasons thereof. If the work done or 
caused to be done by DGPC is work that the Contractor was liable to do at its own 
expense under the Contract, the reasonable costs incurred by DGPC in connection 
therewith shall be paid by the Contractor to DGPC. 

GCC.27.10. Site Clearance 

GCC.27.10.1. Site Clearance in course of performance: In the course of carrying out the 
Contract, the Contractor shall keep the Site reasonably free from all unnecessary 
obstruction, store or remove any surplus materials, clear away any wreckage, 
rubbish or temporary works from the Site, and remove any Contractor’s Equipment 
no longer required for execution of the Contract. 

GCC.27.10.2. Clearance of Site after completion: After completion of all parts of the Facilities, 
the Contractor shall clear away and remove all wreckage, rubbish and debris of any 
kind from the Site, and shall leave the Site and Facilities clean and safe to the 
satisfaction of the Project Manager. 

GCC.27.11. Watching and Lighting 

The Contractor shall provide and maintain at its own expense all lighting, fencing, 
and watching when and where necessary for the proper execution and the 
protection of the Facilities, or for the safety of the owners and occupiers of 
adjacent property and for the safety of the public. 

GCC.27.12. Work at night and on holidays 

GCC.27.12.1. Unless otherwise provided in the Contract, no work shall be carried out during the 
night and on public holidays of the Kingdom of Bhutan without prior written 
consent of DGPC, except where work is necessary or required to ensure safety of 
the Facilities or for the protection of life, or to prevent loss or damage to property, 
when the Contractor shall immediately advise the Project Manager, provided that 
provisions of this GCC.27.12.1 shall not apply to any work which is customarily 
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carried out by rotary or double-shifts. Notwithstanding the above provisions, 
female labour shall not be employed in night shifts. 

GCC.27.12.2. Notwithstanding GCC.27.12.1 or GCC.27.1.3, if and when the Contractor considers it 
necessary to carry out work at night or on public holidays so as to meet the Time 
for Completion and requests the DGPC’s consent thereto, DGPCshall not 
unreasonably withhold such consent. 

GCC.27.13. Protection of the environment 

GCC.27.13.1. The Contractor shall take all reasonable steps to protect the environment on and 
off the Site and to avoid damage or nuisance to persons or to property of the public 
or others resulting from pollution, noise or other causes arising as a consequence 
of his methods of operation, and shall preserve and protect all existing vegetation 
such as trees on or adjacent to the Site which do not unreasonably interfere with 
the execution of the Facilities. The Contractor shall be held responsible for all 
unauthorised cutting of and damage to trees, by careless operation of his Plant and 
Equipment and stockpiling of materials etc. and DGPC shall have no responsibility 
on this account. 

GCC.28. Test and Inspection 

GCC.28.1. The Contractor shall at its own expense carry out at the place of manufacture 
and/or on the Site all such tests and/orinspections of the Plant and Equipment and 
any part of the Facilities as are specified in the Contract. 

GCC.28.2. DGPC and the Project Manager or their designated representatives shall be entitled 
to attend the aforesaid test and/or inspection, provided that DGPC shall bear all 
costs and expenses incurred in connection with such attendance including, but not 
limited to, all travelling and boarding & lodging expenses. 

GCC.28.3. Whenever the Contractor is ready to carry out any such test and/or inspection, the 
Contractor shall give a reasonable advance notice of such test and/or inspection 
and of the place and time thereof to the Project Manager. The Contractor shall 
obtain from any relevant third party or manufacturer any necessary permission or 
consent to enable DGPC and the Project Manager (or their designated 
representatives) to attend the test and/or inspection. 

GCC.28.4. The Contractor shall provide the Project Manager with a certified report of the 
results of any such test and/or inspection. 

If DGPC or Project Manager (or their designated representatives) fails to attend the 
test and/or inspection, or if it is agreed between the Parties that such persons shall 
not do so, then the Contractor may proceed with the test and/or inspection in the 
absence of such persons, and may provide the Project Manager with a certified 
report of the results thereof. 

GCC.28.5. The Project Manager may require the Contractor to carry out any test and/or 
inspection not required by the Contract, provided that the Contractor’s reasonable 
costs and expenses incurred in the carrying out of such test and/or inspection shall 
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be added to the Contract Price. Further, if such test and/or inspection impedes the 
progress of work on the Facilities and/or the Contractor’s performance of its other 
obligations under the Contract, due allowance will be made in respect of the Time 
for Completion and the other obligations so affected. 

GCC.28.6. If any Plant and Equipment or any part of the Facilities fails to pass any test and/or 
inspection, the Contractor shall either rectify or replace such Plant and Equipment 
or part of the Facilities and shall repeat the test and/or inspection upon giving a 
notice under GCC.28.3. 

GCC.28.7. If any dispute or difference of opinion shall arise between the Parties in connection 
with or arising out of the test and/or inspection of the Plant and Equipment or part 
of the Facilities that cannot be settled between the Parties within a reasonable 
period of time, it may be referred to the Adjudicator for determination in 
accordance with GCC.10.1. 

GCC.28.8. The Contractor shall afford DGPC and the Project Manager, at DGPC’s expense, 
access at any reasonable time to any place where the Plant and Equipment are 
being manufactured or the Facilities are being installed, in order to inspect the 
progress and the manner of manufacture or installation, provided that the Project 
Manager shall give the Contractor a reasonable prior notice. 

GCC.28.9. The Contractor agrees that neither the execution of a test and/or inspection of 
Plant and Equipment or any part of the Facilities, nor the attendance by DGPC or 
the Project Manager, nor the issue of any test certificate pursuant to GCC.28.4, 
shall release the Contractor from any other responsibilities under the Contract. 

GCC.28.10. No part of the Facilities or foundations shall be covered up on the Site without the 
Contractor carrying out any test and/or inspection required under the Contract. 
The Contractor shall give a reasonable notice to the Project Manager whenever any 
such part of the Facilities or foundations is ready or about to be ready for test 
and/or inspection; such test and/or inspection and notice thereof shall be subject 
to the requirements of the Contract.The Project Manager shall then without 
unreasonable delay carry out the test/inspection or measurement. 

GCC.28.11. The Contractor shall uncover any part of the Facilities or foundations, or shall make 
openings in or through the same as the Project Manager may from time to time 
require at the Site, and shall reinstate and make good such part or parts. 

If any part of the Facilities or foundations have been covered up at the Site after 
compliance with the requirement of GCC.28.10 and are found to be executed in 
accordance with the Contract, the expenses of uncovering, making openings in or 
through, reinstating, and making good the same shall be borne by DGPC, and the 
Time for Completion shall be reasonably adjusted to the extent that the Contractor 
has thereby been delayed or impeded in the performance of any of its obligations 
under the Contract. 
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GCC.29. Commissioning and Completion of Facilities 

GCC.29.1. As soon as installation of the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in tight and 
clean condition as specified in the Technical Specifications, excluding minor items 
not materially affecting the operation or safety of the Facilities, the Contractor 
shall so notify DGPC in writing. 

GCC.29.2. Within seven (7) days after receipt of the notice from the Contractor under 
GCC.29.1, DGPC shall supply the operating and maintenance personnel and the raw 
materials, utilities, lubricants, chemicals, catalysts, facilities, services and other 
matters as specified in Appendix-6 to the Contract Agreement, if required for Pre-
commissioning of the Facilities or any part thereof. 

GCC.29.3. As soon as reasonably practicable after the operating and maintenance personnel 
have been supplied by DGPC and the  raw  materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters have been provided by DGPC, all as 
specified in Appendix-6 to the Contract Agreement and in accordance with 
GCC.29.2, the Contractor shall commence Pre-commissioning of the Facilities or the 
relevant part thereof in preparation for Commissioning. 

GCC.29.4. As soon as all works in respect of Pre-commissioning are completed and, in the 
opinion of the Contractor, the Facilities or any part thereof is ready for 
Commissioning, the Contractor shall commence Commissioning of the Facilities as 
per procedures stipulated in Technical Specification. As soon as Commissioning is 
satisfactorily completed, the Contractor shall so notify the Project Manager in 
writing. 

GCC.29.5. Commissioning of the Facilities or any part thereof (including Initial Operation) 
shall be completed by the Contractor as per procedures detailed in the Technical 
Specifications. 

DGPC shall supply the operating and maintenance personnel and all raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services and other matters as 
specified in Appendix-6 to the Contract Agreement, required for Commissioning of 
the Facilities. 

GCC.29.6. The Project Manager shall, within fourteen (14) days after receipt of the 
Contractor’s notice under GCC.29.4, either issue a Completion Certificate in the 
form specified in Form 27 of Section VIIB of the Bidding Documents, stating that 
the Facilities or that part thereof have reached Completion as at the date of the 
Contractor’s notice under GCC.29.4, or notify the Contractor in writing of any 
defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or deficiencies, 
the Contractor shall then correct such defects and/or deficiencies, and shall repeat 
the procedure described in GCC.29.4. 
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If the Project Manager is satisfied that the Facilities or that part thereof  have 
reached Completion, the Project Manager shall, within seven (7) days after receipt 
of the Contractor’s repeated notice, issue a Completion Certificate stating that the 
Facilities or that part thereof have reached Completion as at the date of the 
Contractor’s repeated notice. 

If the Project Manager is not so satisfied, then he shall notify the Contractor in 
writing of any defects and/or deficiencies within seven (7) days after receipt of the 
Contractor’s repeated notice, and the above procedure shall be repeated. 

GCC.29.7. If the Project Manager fails to issue the Completion Certificate and fails to inform 
the Contractor of any defects and/or deficiencies within fourteen (14) days after 
receipt of the Contractor’s notice under GCC.29.4 or within seven (7) days after 
receipt of the Contractor’s repeated notice under GCC.29.6, or if DGPC makes use 
of the Facilities or part thereof, then the Facilities or that part thereof shall be 
deemed to have reached Completion as of the date of the Contractor’s notice or 
repeated notice, or as of the DGPC’s use of the Facilities, as the case may be. 

GCC.29.8. As soon as possible after Completion, the Contractor shall complete all outstanding 
minor items so that the Facilities are fully in accordance with the requirements of 
the Contract, failing which DGPC will undertake such completion and deduct the 
costs thereof from any monies owing to the Contractor. 

GCC.29.9. Upon Completion, DGPC shall be responsible for the care and custody of the 
Facilities or the relevant part thereof, together with the risk of loss or damage 
thereto, and shall thereafter take over the Facilities or the relevant part thereof. 

GCC.30. Guarantee Tests and Operational Acceptance 

GCC.30.1. Guarantee Test 

GCC.30.1.1. The Guarantee Test (and repeats thereof) shall be conducted by the Contractor 
after completion of the Facilities or the relevant part thereof to ascertain whether 
the Facilities or the relevant part can attain the Functional Guarantees specified in 
the Contract Documents.  The Contractor’s and Project Manager’s personnel shall 
attend the Guarantee Test. DGPC shall promptly provide the Contractor with such 
information as the Contractor may reasonably require in relation to the conduct 
and results of the Guarantee Test (and any repeats thereof). 

GCC.30.1.2. If for any valid reasons attributable to DGPC, the Guarantee Test of the Facilities or 
the relevant part thereof cannot be successfully completed within the period from 
the date of Completion of the respective Facility, as specified in the SCC or any 
other period agreed upon by DGPC and the Contractor, the Contractor shall be 
deemed to have fulfilled its obligations with respect to the Functional Guarantees, 
and GCC.33.2 and GCC.33.3 shall not apply. 

GCC.30.2. Operational Acceptance 

GCC.30.2.1. Subject to GCC.30.3 below, Operational Acceptance shall occur in respect of the 
Facilities or any part thereof when 
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a) the Guarantee Test has been successfully completed and the Functional 
Guarantees are met; or 

b) the Guarantee Test has not been successfully completed or has not been 
carried out for any valid reason attributable to DGPC within the period from 
the date of Completion or any other agreed upon period as specified in 
GCC.30.1.2 above, but successful Completion of the Facilities has been 
achieved; or 

c) the Contractor has paid the liquidated damages specified in GCC.33.3 hereof; 
and 

d) any minor items mentioned in GCC.29.8 hereof relevant to the Facilities or 
that part thereof have been completed. 

GCC.30.2.2. At any time after any of the events set out in GCC.30.2.1 have occurred, the 
Contractor may give a notice to the Project Manager requesting for issue of an 
Operational Acceptance Certificate as per Form 28 of Section VIIB or in another 
form acceptable to DGPC in respect of the Facilities or the part thereof specified in 
such notice as at the date of such notice. 

GCC.30.2.3. The Project Manager shall, after consultation with DGPC, and within forty five (45) 
days after receipt of the Contractor’s notice, issue an Operational Acceptance 
Certificate. 

GCC.30.2.4. If within forty five (45) days after receipt of the Contractor’s notice, the Project 
Manager fails to issue the Operational Acceptance Certificate or fails to inform the 
Contractor in writing of the justifiable reasons why the Project Manager has not 
issued the Operational Acceptance Certificate, the Facilities or the relevant part 
thereof shall be deemed to have been accepted as at the date of the Contractor’s 
said notice. 

GCC.30.3. Partial Acceptance 

GCC.30.3.1. If the Contract specifies that Commissioning, Completion and Guarantee Tests shall 
be carried out in respect of parts of the Facilities, the provisions relating to 
Commissioning, Completion and the Guarantee Test shall apply to each such part 
of the Facilities individually, and the Operational Acceptance Certificate shall be 
issued accordingly for each such part of the Facilities. 

GCC.30.3.2. If a part of the Facilities comprises facilities such as buildings, for which no 
Commissioning or Guarantee Test is required, then the Project Manager shall issue 
the Operational Acceptance Certificate for such Facility when it attains Completion, 
provided that the Contractor shall thereafter complete any outstanding minor 
items that are listed in the Operational Acceptance Certificate. 
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F. GUARANTEES AND LIABILITIES 

GCC.31. Completion Time Guarantee 

GCC.31.1. The Contractor guarantees that it shall attain Completion of the Facilities (or a part 
for which a separate Time for Completion is specified) within the Time for 
Completion specified pursuant to GCC.12.2, or within such extended time to which 
the Contractor shall be entitled under GCC.43 hereof. 

GCC.31.2. If the Contractor fails to attain Completion of the Facilities or any part thereof 
within the Time for Completion or any extension thereof under GCC.43, the 
Contractor shall pay to DGPC liquidated damages in the amount computed at the 
rates specified in the SCC. The liquidated damages so payable is a genuine pre-
estimate agreed by the Parties hereto of the loss or damage which the Purchaser 
would have suffered on account of delay without giving any proof of loss or 
damage. The aggregate amount of such liquidated damages shall in no event 
exceed the amount specified as “Maximum” in the SCC. Once the “Maximum” is 
reached, DGPC may consider termination of the Contract, pursuant to GCC.46.2.2. 
DGPC may without prejudice to other remedies under the Contract deduct the 
amount of the liquidated damages from any monies due or becoming due to the 
Contractor. 

Such payment shall completely satisfy the Contractor’s obligation to attain 
Completion of the Facilities or the relevant part thereof within the Time for 
Completion or any extension thereof under GCC.43. The Contractor shall have no 
further liability whatsoever to DGPC in respect thereof. 

However, the payment of liquidated damages shall not in any way relieve the 
Contractor from any of its obligations to complete the Facilities or from any other 
obligations and liabilities of the Contractor under the Contract. 

Save for liquidated damages payable under thisclause GCC.31.2, the failure by the 
Contractor to attain any milestone or other act, matter or thing by any date 
specified in Appendix-4 to the Contract Agreement and/or other program of work 
prepared pursuant to GCC.23.2 shall not render the Contractor liable for any loss or 
damage thereby suffered by DGPC. 

GCC.31.3. Bonus will be given for earlier completion of the facilities or part thereof if so 
specified in the SCC. 

GCC.32. Defect Liability 

GCC.32.1. The Contractor warrants that the Facilities or any part thereof shall be free from 
defects in the design, engineering, materials and workmanship of the Plant and 
Equipment supplied and of the works executed as per the scope of the Contract. 

GCC.32.2. The Defect Liability Period shall be eighteen (18) months from the date of 
Completion of the Facilities or any part of the Facilities where the Contract provides 
for Completion of the Facilities in parts or twelve (12) months from the date of 
Operational Acceptance of the Facilities whichever is earlier. The Defect Liability 
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Period for each item of mandatory spares shall be twelve (12) months from the date 
the particular spare is put into operation or thirty (30) months from the date of 
despatch, whichever occurs earlier. 

If during the Defect Liability Period any defect should be found in the design, 
engineering, materials and workmanship of  the Plant and Equipment  supplied or 
of the works executed  by the Contractor, the Contractor shall promptly upon 
receipt of notice in this regard from the Project Manager, in consultation and 
agreement with DGPC regarding appropriate remedying of the  defects, and at its 
cost, repair, replace or otherwise make good (as the Contractor shall, at its 
discretion, determine) such defect as well as any damage to the Facilities caused 
by such defect. The Contractor shall not be responsible for the repair, replacement 
or making good of any defect or of any damage to the Facilities arising out of or 
resulting from any of the following causes: 

a) improper operation or maintenance of the Facilities by DGPC; 

b) operation of the Facilities outside specifications provided in the Contract; 

c) normal wear and tear. 

GCC.32.3. The Contractor’s obligations under this clause GCC.32 shall not apply to 

a) any materials that are supplied by DGPC under GCC.26.2, are  normally 
consumed in operation, or have a normal life shorter than the Defect Liability 
Period stated herein; 

b) any designs, specifications or other data designed, supplied or specified by 
or on behalf of DGPC or any matters for which the Contractor has disclaimed 
responsibility herein; 

c) any other materials supplied or any other work executed by or on behalf of 
DGPC, except for the work executed by DGPC under GCC.32.7. 

GCC.32.4. DGPC shall give the Contractor a notice stating the nature of any such defect 
together with all available evidence thereof, promptly following the discovery 
thereof. DGPC shall afford all reasonable opportunity for the Contractor to inspect 
any such defect. Any delay or failure of DGPC in notifying the defect or damage to 
the Contractor shall, however not relieve the Contractor from his liability for 
remedying the defects at his own cost. 

GCC.32.5. DGPC shall afford the Contractor or its duly authorised representative all necessary 
access to the Facilities and the Site during normal working hours at the 
Contractor’s risk and cost to enable the Contractor to perform its obligations under 
this GCC.32. 

The Contractor may, with the consent of DGPC and after providing adequate 
security acceptable to DGPC for the Plant and Equipment declared to be defective, 
remove from the Site any Plant and Equipment or any part of the Facilities that are 
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defective, if the nature of the defect and/or any damage to the Facilities caused by 
the defect is such that repairs cannot be expeditiously carried out at the Site. 

GCC.32.6. If the repair, replacement or making good is of such a nature that it may affect the 
efficiency of the Facilities or any part thereof, DGPC may give to the Contractor a 
notice requiring that tests of the defective part of the Facilities shall be conducted 
by the Contractor immediately upon completion of such remedial work, 
whereupon the Contractor shall carry out such tests. The Contractor may also at its 
own risk and cost carry out any test which he considers desirable.  

If such part fails the tests, the Contractor shall carry out further repair, replacement 
or making good (as the case may be) until that part of the Facilities passes such 
tests.  The tests, in character, shall in any case be not inferior than what has already 
been agreed upon by DGPC and the Contractor for the original equipment/part of 
the Facilities. 

GCC.32.7. If the Contractor fails to commence the work necessary to remedy such defect or 
any damage to the Facilities caused by such defect within a reasonable time (which 
shall in no event be considered to be less than fifteen (15) days), DGPC may, 
following notice to the Contractor, proceed to do such work, and the costs 
incurred by DGPC in connection therewith shall be paid to DGPC by the Contractor 
or may be deducted by DGPC from any monies due to the Contractor or claimed 
under the Performance Securities. 

GCC.32.8. If the Facilities or any part thereof cannot be used by reason of such defect and/or 
making good of such defect, the Defect Liability Period of the Facilities or such part, 
as the case may be, shall be extended by a period equal to the period during which 
the Facilities or such part cannot be used by DGPC because of any of the aforesaid 
reasons. Upon correction of the defects in the Facilities or any part thereof by 
repair/replacement, such repair/replacement shall have the Defect Liability Period 
for a period of twelve (12) months from the time such replacement/repair of the 
Facilities or any part thereof has been completed. 

GCC.32.8.1. At the end of the Defect Liability Period, the Contractor's liability ceases except for 
latent defects.  The Contractor's liability for latent defects warranty shall be limited 
to a period of five (5) years from the end of Defect Liability Period of the respective 
Plant and Equipment including spares. For the purpose of this clause, the latent 
defects shall be the defects inherently lying within thematerial or arising out of 
design deficiency which do not manifest themselves during the Defect Liability 
Period as defined in this clause GCC.32, but later. 

GCC.32.9. Except as provided in GCC.32 and GCC.37,  the  Contractor shall be under no liability 
whatsoever and howsoever arising, and whether under the Contract or at law, in 
respect of defects in the Facilities or any part thereof, the Plant and Equipment, 
design or engineering or work executed that appear after Completion of the 
Facilities or any part thereof, except where such defects are the result of the gross 
negligence, fraud, criminal or wilful action of the Contractor. 
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GCC.32.10. In addition, the Contractor shall also provide an extended warranty for any such 
component of the Facilities and for the period of time as may be specified in the 
SCC. Such obligation shall be in addition to the Defect Liability Period specified 
under GCC.32.2. 

GCC.33. Functional Guarantees 

GCC.33.1. The Contractor guarantees that during the Guarantee Test, the Facilities and all 
parts thereof shall attain the Functional Guarantees specified in Technical 
Specifications and Appendix-8 to the Contract Agreement, subject to and upon the 
conditions therein specified. 

GCC.33.2. If, for reasons attributable to the Contractor, the guaranteed level of the 
Functional Guarantees specified in the Contract is not met either in whole or in part, 
the Contractor shall at its cost and expense make such changes, modifications 
and/or additions to the Plant or any part thereof as may be necessary to meet such 
Guarantees. The Contractor shall notify DGPC upon completion of the necessary 
changes, modifications and/or additions, and shall request DGPC to facilitate 
repeation of the Guarantee Test. If, for reasons solely attributable to the 
Contractor, the Functional Guarantees specified in the Contract are not attained 
either in the whole or in part, even after such retest (not more than two)(after 
carrying out necessary changes, modifications, rectification and/or additions), 
DGPC: 

a) shall have the following options if the level of tested functional guarantees 
is beyond the guaranteed values mentioned in the Contract in respect of all 
parameters except for net plant output which is beyond the tolerance limits 
quoted by the Contractor. 

i. either reject the equipment and recover the payment already made to 
the Contractor; or 

ii. accept the equipment after recovering liquidated damages from the 
Contractor in respect of the failure to meet the functional guarantees 
in accordance with the provisions in Technical Specifications and 
Appendix-8 to the Contract Agreement. Provided the level of tested 
functional guarantees for output is within the quoted tolerance limits 
by the contractor. 

GCC.33.3. In case DGPC exercises its option to accept the equipment after levy of liquidated 
damages, the payment of liquidated damages under GCC.33.2, up to the limitation 
of liability specified in Appendix-8 to the Contract Agreement, shall completely 
satisfy the Contractor’s guarantees under GCC.33.2 and the Contractor shall have 
no further liability whatsoever to DGPC in respect thereof. Upon the payment of 
such liquidated damages by the Contractor, the Project Manager shall issue the 
Operational Acceptance Certificate for the Facilities or any part thereof in respect 
of which the liquidated damages have been so paid. 



90 
 

    

 

25/06/2024 

GCC.34. Limitations of Liability 

GCC.34.1. Except in cases of gross negligence or wilful misconduct: 

a) neither Party shall be liable to the other Party, whether in Contract, tort or 
otherwise, for any indirect or consequential loss or damage, loss of use, loss 
of production, or loss of profits or interest costs, provided that this exclusion 
shall not apply to any obligation of the Contractorto pay liquidated damages 
to DGPC; and 

b) the aggregate liability of the Contractor to DGPC, whether under the 
Contract, in tort or otherwise, shall not exceed the total Contract Price, 
provided that this limitation shall not apply to the cost of repairing or 
replacing defective equipment, or to any obligation of the Contractor to 
indemnify DGPC with respect to patent infringement. 

GCC.34.2. In all cases the Party claiming a breach of Contract or a right to be indemnified in 
accordance with the Contract shall be obliged to take all reasonable measures to 
mitigate the loss or damage. 

 

G. RISK DISTRIBUTION 

GCC.35. Transfer of Ownership 

GCC.35.1. Ownership of the Plant and Equipment (including spare parts) to be imported into 
the Kingdom of Bhutan, where payments are made against despatch of Plant and 
Equipment, shall be transferred to DGPC upon loading on to the mode of transport 
to be used to convey the Plant and Equipment (including spare parts) from the 
country of origin to the Kingdom of Bhutan and upon endorsement of the despatch 
documents in favour of the DGPC. Where payments under the Contract are made 
based on achieving the specified milestones, the ownership of the Plant and 
Equipment shall be transferred to DGPC after the same have been delivered at Site. 

GCC.35.2. Ownership of the Plant and Equipment (including spare parts) procured from the 
Kingdom of Bhutan shall be transferred to DGPC when the Plant and Equipment 
(including spare parts) are received at Site. 

GCC.35.3. Ownership of the Contractor’s Equipment used by the Contractor and its 
Subcontractors in connection with the Contract shall remain with the Contractor 
or its Subcontractors. 

GCC.35.4. Ownership of any Plant and Equipment in excess of the requirements for the 
Facilities shall revert to the Contractor upon Completion of the Facilities or at such 
earlier time when DGPC and the Contractor agree that the Plant and Equipment in 
question are no longer required for the Facilities, provided quantity of any Plant 
and Equipment specifically stipulated in the Contract shall be the property of DGPC 
whether or not incorporated in the Facilities. 
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GCC.35.5. Notwithstanding the transfer of ownership of the Plant and Equipment, the 
responsibility for care and custody thereof together with the risk of loss or damage 
thereto shall remain with the Contractor pursuant to GCC.36 hereof until 
Completion of the Facilities or the part thereof in which such Plant and Equipment 
are incorporated. 

GCC.35.6. In case of multiple Contracts entered into between DGPC and the Contractor as per 
GCC.5 or where DGPC hands over his equipment to the Contractor for executing 
the Contract, then the Contractor shall, at the time of taking delivery of the 
equipment through Bill of Lading or other despatch documents, furnish Trust 
Receipt for Plant, Equipment and Materials and also execute an Indemnity Bond in 
favour of DGPC for keeping the equipment in safe custody and to utilise the same 
exclusively for the purpose of the said Contract. The Trust Receipt and Indemnity 
Bond shall be furnished as per proforma enclosed in Form 29 of Section VIIB and 
Form 30 of Section VIIB respectively. DGPC shall also issue a separate Authorisation 
Letter to the Contractor to enable him to take physical delivery of plant, equipment 
and materials from DGPC as per pro-forma enclosed under Form 31 of Section VIIB. 

GCC.36. Care of Facilities 

GCC.36.1. The Contractor shall be responsible for the care and custody of the Facilities or any 
part thereof until the date of Completion of the Facilities pursuant to GCC.29 or, 
where the Contract provides for Completion of the Facilities in parts, until the date 
of Completion of the relevant part, and shall make good at its own cost any loss or 
damage that may occur to the Facilities or the relevant part thereof from any cause 
whatsoever during such period.  The Contractor shall also be responsible for any 
loss or damage to the Facilities caused by the Contractor or its Subcontractors in 
the course of any work carried out pursuant to GCC.32. Notwithstanding the 
foregoing, the Contractor shall not be liable for any loss or damage to the Facilities 
or any part thereof caused by reason of any of the matters specified or referred to 
in paragraph(a), (b) and (c) of GCC.36.2. 

GCC.36.2. If any loss or damage occurs to the Facilities or any part thereof or to the 
Contractor’s temporary facilities by reason of: 

a) (insofar as they relate to the Kingdom of Bhutan) nuclear reaction, nuclear 
radiation, radioactive contamination, pressure wave caused by aircraft or 
other aerial objects, or any other occurrences that an experienced 
Contractor could not reasonably foresee, or if reasonably foreseeable could 
not reasonably make provision for or insure against,  insofar as such risks are 
not normally insurable in the insurance market and are mentioned in the 
general exclusions of the policy of insurance, including War Risks and Political 
Risks, taken out under GCC.38 hereof; 

b) any use or occupation by DGPC or any third party (other than a 
Subcontractor) authorised by DGPC of any part of the Facilities; 
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c) any use of or reliance upon any design, data or specification provided or 
designated by or on behalf of DGPC, or any such matter for which the 
Contractor has disclaimed responsibility herein. 

DGPC shall pay to the Contractor all sums payable in respect of the Facilities 
executed, notwithstanding that the same be lost, destroyed or damaged, and will 
pay to the Contractor the replacement value of all temporary facilities and all parts 
thereof lost, destroyed or damaged. If DGPC requests the Contractor in writing to 
make good any loss or damage to the Facilities thereby occasioned, the Contractor 
shall make good the same at the cost of DGPC in accordance with GCC.42. If DGPC 
does not request the Contractor in writing to make good any loss or damage to the 
Facilities thereby occasioned, DGPC shall either request a change in accordance 
with GCC.42, excluding the performance of that part of the Facilities thereby lost, 
destroyed or damaged, or, where the loss or damage affects a substantial part of 
the Facilities, DGPC shall terminate the Contract pursuant to GCC.46.1 hereof, 
except that the Contractor shall have no entitlement to profit under paragraph (d) 
of GCC.46.1.3 in respect of any unexecuted Facilities as at the date of termination. 

GCC.36.3. The Contractor shall be liable for any loss of or damage to any Contractor’s 
Equipment, or any other property of the Contractor used or intended to be used 
for purposes of the Facilities, except (i) as mentioned in GCC.36.2 (with respect to 
the Contractor’s temporary facilities), and (ii) where such loss or damage arises by 
reason of any of the matters specified in GCC.36.2(b) and (c). 

GCC.37. Loss of or Damage to Property; Accident or Injury to Workers; Indemnification 

GCC.37.1. Subject to GCC.37.3, the Contractor shall  indemnify and hold  harmlessDGPC and 
its employeesand officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and expenses, in respect 
of the death or injury of any person or loss of or damage to any property (other 
than the Facilities whether accepted or not), arising in connection with the supply 
and installation of the Facilities and by reason of the negligence of the Contractor 
or its Subcontractors, or their employees, officers or agents. For any injury, death 
or property damage caused by the negligence of DGPC, its contractors, employees, 
officers or agents DGPC shall be responsible. 

GCC.37.2. If any proceedings are brought or any claim is made against DGPC that might 
subject the Contractor to liability under GCC.37.1, DGPC shall promptly give the 
Contractor a notice thereof and the Contractor shall at its own expense and in the 
DGPC’s name conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. 

If the Contractor fails to notify DGPC within twenty-eight (28) days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then DGPC 
shall be free to conduct the same on its own behalf. Unless the Contractor has so 
failed to notify DGPC within the twenty-eight (28) day period, DGPC shall make no 
admission that may be prejudicial to the defence of any such proceedings or claim. 



93 
 

    

 

25/06/2024 

DGPC shall, at the Contractor’s request, afford all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

GCC.37.3. DGPC shall indemnify and hold harmless the Contractor and its employees, officers 
and Subcontractors from any liability for loss of or damage to property of DGPC, 
other than the Facilities not yet taken over, that is caused by fire, explosion or any 
other perils, in excess of the amount recoverable from insurances procured under 
GCC.38, provided that such fire, explosion or other perils were not caused by any 
act or failure of the Contractor. 

GCC.37.4. The Party entitled to the benefit of an indemnity under this clause GCC.37 shall take 
all reasonable measures to mitigate any loss or damage which has occurred.  If the 
Party fails to take such measures, the other party’s liabilities shall be 
correspondingly reduced. 

GCC.38. Insurance 

GCC.38.1. To the extent specified in Appendix-3 to the Contract Agreement, the Contractor 
shall at its expense take out and maintain in effect, or cause to be taken out and 
maintained in effect, during the performance of the Contract up to the expiry of 
the Defect Liability Period, the insurances set forth below in the sums and with the 
deductibles and other conditions specified in the said Appendix. In case erection 
and/or commissioning are delayed due to any reason, the period of insurance shall 
be extended to cover the actual Defect Liability Period. However, DGPC shall 
reimburse the cost of insurance for extended period of delays not attributable to 
the Contractor.The Plant and Equipment supplied under the Contract shall be 
comprehensively insured through insurance companies in India/Bhutan to cover all 
risks including but not limited to floods, riots, earthquakes, any other natural 
calamities etc. against loss or damages incidental to manufacture till the Defect 
Liability Period. The identity of the insurers and the form of the policies shall be 
subject to the approval of DGPC, who should not unreasonably withhold such 
approval. 

a) Cargo Insurance During Transport 

Covering loss or damage occurring to the Plant and Equipment (including 
spare parts) and to the Contractor’s Equipment, while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at the Site. 

b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior 
to Completion of the Facilities, with extended maintenance coverage for the 
Contractor’s liability in respect of any loss or damage occurring during the 
Defect Liability Period while the Contractor is on the Site for the purpose of 
performing its obligations during the Defect Liability Period. 

c) Third Party Liability Insurance 
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The Contractor shall insure against his liability due to any act or omission on 
the part of Contractor, his agents, his employees, his representatives and 
Subcontractors or from riots, strikes and civil commotion for  any material or 
physical damage, loss or injury which may occur to any property, including 
that of DGPC, or to any person, including any employee of DGPC, by or arising 
out of the execution of the Facilities or in the performance of the Contract 
and occurring before the issue of the last Defects Liability certificate. The 
extent of insurance cover in this regard shall be as specified in Appendix-3 to 
the Contract Agreement. 

d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors 
(whether or not owned by them) in connection with the execution of the 
Contract. 

e) Workers’ Compensation 

In accordance with the statutory requirements applicable in the Kingdom of 
Bhutan. 

f) DGPC’s Liability 

In accordance with the statutory requirements applicable in the Kingdom of 
Bhutan. 

g) Other Insurances 

Such other insurances as may be specifically agreed upon by the Parties 
hereto as listed in the said Appendix-3. 

GCC.38.2. DGPC shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC.38.1, except  for the Third Party Liability, Workers’ 
Compensation and DGPC’s Liability Insurances, and the Contractor’s 
Subcontractors shall be named as co-insured’s under all insurance policies taken 
out by the Contractor pursuant to GCC.38.1 except for the Cargo Insurance during 
Transport, Workers’ Compensation and DGPC’s Liability Insurances. All insurers’ 
rights of subrogation against such co-insured for losses or claims arising out of the 
performance of the Contract shall be waived under such policies. 

GCC.38.3. The Contractor shall, in accordance with the provisions of Appendix-3 to the 
Contract Agreement, deliver to DGPC certificates of insurance (or copies of the 
insurance policies) as evidence that the required policies are in full force and effect.  
The policies shall provide that no less than twenty-one (21) days’ notice shall be 
given to DGPC by insurers prior to cancellation or material modification of a policy. 
The Contractor shall comply with all the terms and conditions stipulated in the 
insurance policies. 

GCC.38.4. The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take 
out and maintain in effect adequate insurance policies for their personnel and 
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vehicles and for work executed by them under the Contract, unless such 
Subcontractors are covered by the policies taken out by the Contractor. 

GCC.38.5. DGPC shall at its expense take out and maintain in effect during the performance 
of the Contract those insurances which are specified in Appendix-3 to the Contract 
Agreement. 

GCC.38.6. If the Contractor fails to take out and/or maintain in effect the insurances referred 
to in GCC.38.1, DGPC may take out and maintain in effect any such insurances and 
may from time to time deduct from any amount due to the Contractor under the 
Contract, any premium that DGPC shall have paid to the insurer, or may otherwise 
recover such amount as a debt due from the Contractor. If DGPC fails to take out 
and/or maintain in effect the insurances referred to in GCC.38.5, the Contractor 
may take out and maintain in effect any such insurances and may from time to time 
deduct from any amount due to DGPC under the Contract any premium that the 
Contractor shall have paid to the insurer, or may otherwise recover such amount 
as a debt due from DGPC. If the Contractor fails to or is unable to take out and 
maintain in effect any insurances for which DGPC is responsible, the Contractor 
shall nevertheless have no liability or responsibility towards DGPC, and the 
Contractor shall have full recourse against DGPC for any and all liabilities of DGPC 
herein. 

GCC.38.7. Unless otherwise provided in the Contract, the Contractor shall prepare and 
conduct all and any claims made under the policies affected by it pursuant to this 
clause GCC.38, and the monies payable by any insurers shall be paid to the 
Contractor as per the procedure outlined in GCC.38.8 below. DGPC shall give to the 
Contractor all such reasonable assistance as may be required by the Contractor. 
With respect to insurance claims in which DGPC’s interest is involved, the 
Contractor shall not give any release or make any compromise with the insurer 
without the prior written consent of DGPC. With respect to insurance claims in 
which the Contractor’s interest is involved, DGPC shall not give any release or make 
any compromise with the insurer without the prior written consent of the 
Contractor. 

GCC.38.8. Wherever total damages/loss of equipment/material would occur, the Contractor 
will be entitled to payment of all amounts received from the underwriters except 
the following amounts: 

a) The amount paid to the Contractor under the Contract in respect of 
equipment/material damaged/lost,  

b) Custom Duties, Excise duty and other taxes and duties which have already 
been paid by DGPC. 

In the event the claim money settled is less than the total of the amount in (a)&(b) 
above, then the entire claim money settled will be retained by DGPC and the 
Contractor will forthwith pay DGPC the short fall amount between the claim money 
and the total of amounts as per a & b mentioned above. 
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Subsequent payments, if any, due under the Contract shall be regulated by the 
relevant terms of payment. 

GCC.38.9. In case of partial damage to any equipment/material during any stage, upon 
rectification of the damaged equipment/material to the satisfaction of DGPC, the 
Contractor shall be paid to the extent of claims settled by the underwriters. 

GCC.39. Unforeseen Conditions 

GCC.39.1. If, during the execution of the Contract, the Contractor shall encounter on the Site 
any physical conditions (other than climatic conditions) or artificial obstructions 
that could not have been reasonably foreseen prior to the date of the Contract 
Agreement by an experienced contractor on the basis of reasonable examination 
of the data relating to the Facilities (including any data as to boring tests) provided 
by DGPC, and on the basis of information that it could have obtained from a visual 
inspection of the Site (if access thereto was available) or other data readily 
available to it relating to the Facilities, and if the Contractor  determines that it will 
in consequence of such conditions or obstructions incur additional cost and 
expense or require  additional time to perform its obligations under the Contract 
that would not have been required if such physical conditions or artificial 
obstructions had not been encountered, the Contractor shall promptly, and before 
performing additional work or using additional Plant and Equipment or 
Contractor’s Equipment, notify the Project Manager in writing of 

a) the physical conditions or artificial obstructions on the Site that could not 
have been reasonably foreseen; 

b) the additional work and/or Plant and Equipment and/or Contractor’s 
Equipment required, including the steps which the Contractor will or 
proposes to take to overcome such conditions or obstructions; 

c) the extent of the anticipated delay; 

d) the additional cost and expense that the Contractor is likely to incur. 

On receiving any notice from the Contractor under this clause GCC.39.1, the Project 
Manager shall promptly consult with DGPC and the Contractor and decide upon 
the actions to be taken to overcome the physical conditions or artificial 
obstructions encountered.  Following such consultations, the Project Manager 
shall instruct the Contractor, with a copy to DGPC, of the actions to be taken. 

GCC.39.2. Any reasonable additional cost and expense incurred by the Contractor in following 
the instructions from the Project Manager to overcome such physical conditions or 
artificial obstructions referred to in GCC.39.1 shall be paid by DGPC to the 
Contractor as an addition to the Contract Price. 

GCC.39.3. If the Contractor is delayed or impeded in the performance of the Contract because 
of any such physical conditions or artificial obstructions referred to in GCC.39.1, the 
Time for Completion shall be extended in accordance with GCC.43. 
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GCC.39.4. Failure to reach an agreement with the Contractor on reasonable additional cost 
and additional Time for Completion under GCC.39.2 and GCC.39.3 above, the 
matter shall be referred for settlement by the Adjudicator. 

GCC.40. Change in Laws and Regulations 

GCC.40.1. If, after thirty (30) days prior to the last date ofBid submission, anylaw, regulation, 
ordinance, order or by-law having the force of law is enacted, promulgated, 
abrogated or changed in the Kingdom of Bhutan (which shall be deemed to include 
any change in interpretation or application by the competent authorities) that 
subsequently affects the costs and expenses of the Contractor and/or the Time for 
Completion, the Contract Price shall be correspondingly increased or decreased, 
and/or the Time for Completion shall be reasonably adjusted to the extent that the 
Contractor has thereby been affected in the performance of any of its obligations 
under the Contract.  However, these adjustments would be restricted to direct 
transactions between DGPC and the Contractor/assignee of foreign Contractor (if 
applicable). These adjustments shall not be applicable on procurement of raw 
materials, intermediary components etc. by the Contractor/assignee of foreign 
Contractor and shall also not be applicable on the bought out items despatched 
directly from Subcontractor's works to site. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately paid or credited if the same has 
already been accounted for in the price adjustment provisionswhere applicable, in 
accordance with Appendix-2 to the Contract Agreement. 

GCC.41. Force Majeure 

GCC.41.1. “Force Majeure” shall mean any event beyond the reasonable control of DGPC or 
of the Contractor, as the case may be, and which is unavoidable notwithstanding 
the reasonable care of the Party affected and shall include, without limitation the 
following: 

a) war, hostilities or warlike operations whether a state of war be declared or 
not, invasion, act of foreign enemy and civil war; 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion and terrorist acts; 

c) confiscation, nationalization, mobilization, commandeering or requisition by 
or under the order of any government or de jure or de facto authority or ruler 
or any other act or failure to act of any government authority; 

d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack 
of usual means of public transportation and communication, industrial 
dispute, shipwreck, shortage or restriction of power supply, epidemics, 
quarantine and plague; 

e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, 
typhoon or cyclone, hurricane, storm, lightning, or other inclement weather 
condition (Inclement weather conditions shall either be in winter or in 
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monsoon season which results in stoppage of work and such stoppage of 
work is duly recorded in the hindrance records maintained by the DGPC for 
each contract. Provided where for the period of monsoon, the completion 
time has already been excluded), nuclear and pressure waves or other 
natural or physical disaster. 

f) shortage of labor, materials or utilities where caused by circumstances that 
are themselves Force Majeure. 

GCC.41.2. If either Party is prevented, hindered or delayed from or in performing any of its 
obligations under the Contract by an event of Force Majeure, then it shall notify 
the other in writing of the occurrence of such event and the circumstances thereof 
within fourteen (14) days after the occurrence of such event. 

GCC.41.3. The Party who has given such notice shall be excused from the performance or 
punctual performance of its obligations under the Contract for so long as the 
relevant event of Force Majeure continues and to the extent that such Party’s 
performance is prevented, hindered or delayed.  The Time for Completion shall be 
extended in accordance with GCC.43. 

GCC.41.4. The Party or Parties affected by the event of Force Majeure shall use reasonable 
efforts to mitigate the effect thereof upon its or their performance of the Contract 
and to fulfil its or their obligations under the Contract so far as reasonably 
practicable. 

GCC.41.5. Delay or non-performance by either Party hereto caused by the occurrence of any 
event of Force Majeure shall not 

a) constitute a default or breach of the Contract; 

b) (subject to GCC.36.2) give rise to any claim for damages or additional cost or 
expense occasioned thereby. 

if and to the extent that such delay or non-performance is caused by the 
occurrence of an event of Force Majeure occurring after the Contract becomes 
Effective. 

GCC.41.6. If the performance of the Contract is substantially prevented, hindered or delayed 
for a single period of more than sixty (60) days or an aggregate period of more 
than one hundred and twenty (120) days on account of one or more events of Force 
Majeure during the currency of the Contract, the Parties will attempt to develop a 
mutually satisfactory solution, failing which the dispute shall be resolved in 
accordance with GCC.10. 

GCC.41.7. Notwithstanding GCC.41.5, Force Majeure shall not apply to any obligation of DGPC 
to make payments to the Contractor herein. 
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H. CHANGE IN CONTRACT ELEMENTS 

GCC.42. Change in Facilities 

GCC.42.1. Introducing a Change 

GCC.42.1.1. DGPC shall have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the performance of the 
Contract to  make any change, modification, addition or deletion to, in or from the 
Facilities in the form, quantity or quality of the Facilities or any part thereof  
(hereinafter called “Change”), provided that such Change falls within the general 
scope of the Facilities and does not constitute unrelated work and that  it is 
technically practicable, taking into account both the state of advancement of the 
Facilities and the technical compatibility of the Change envisaged with the nature 
of the Facilities as specified in the Contract. Such changes shall include but not 
limited to the following: 

a) increase or decrease the quantity of any work included in the Contract; 

b) omit or substitute any such work; 

c) change the drawings, designs specifications, character or quality or kind of 
any such work; 

d) change the levels, lines, positions and dimensions of any part of the Facilities; 

e) execute additional work of any kind necessary for the completion of the 
Facilities; 

f) change any specified sequence, method or timing of construction of any part 
of the Facilities; 

g) change method of despatch or packing; and 

h) change the place of delivery. 

No such changes shall in any way vitiate or invalidate the Contract 

GCC.42.1.2. The Contractor may from time to time during its performance of the Contract 
propose to DGPC (with a copy to the Project Manager) any Change that the 
Contractor considers necessary or desirable to improve the quality, efficiency or 
safety of the Facilities.DGPC may at its discretion approve or reject any Change 
proposed by the Contractor. 

GCC.42.1.3. Notwithstanding GCC.42.1.1 and GCC.42.1.2, no change made necessary because of 
any default of the Contractor in the performance of its obligations under the 
Contract shall be deemed to be a Change, and such change shall not result in any 
adjustment of the Contract Price or the Time for Completion. 

GCC.42.1.4. The Contractor shall be under obligation to agree for the Changes as may be 
required during the execution of the Contract as per directions of the Project 
Manager and execute such changes at the same rates included in the Contract, 
provided the total effect of such changes does not exceed the limit of plus/minus 
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twenty percent (+ -20%) of the Contract Price. Such ceiling will however be 
applicable only for items of work/supply for which rates are provided in the 
Contract. Notwithstanding the aforesaid provision, the quantities for individual 
items, if specified in the Contract, can vary to any extent. 

GCC.42.1.5. The procedure on how to proceed with and execute Changes is specified in 
GCC.42.2 and GCC.42.3. 

GCC.42.2. Changes originating from DGPC 

GCC.42.2.1. If DGPC proposes a Change pursuant to GCC.42.1.1, it shall send to the Contractor a 
“Request for Change Proposal,” requiring the Contractor to prepare and furnish to 
the Project Manager as soon as reasonably practicable a “Change Proposal,” which 
shall include the following: 

a) brief description of the Change; 

b) effect on the Time for Completion; 

c) estimated cost of the Change; 

d) effect on Functional Guarantees (if any); 

e) effect on any other provisions of the Contract. 

GCC.42.2.2. The pricing of any Change shall, as far as practicable, be calculated in accordance 
with the rates and prices included in the Contract. If the rates and prices of any 
Change are not available in the Contract, the Parties thereto shall agree on specific 
rates for the valuation of the Change. 

GCC.42.2.3. If before or during the preparation of the Change Proposal it becomes apparent 
that the aggregate effect of compliance therewith and with all other Change 
Orders,for items as provided in the Contract, that have already become binding 
upon the Contractor under this clause GCC.42 would be to increase or decrease the 
Contract Price as originally set forth in Article 2 of the  Contract  Agreement by 
more than twenty percent (20%), the Contractor may give a written notice of 
objection thereto prior to furnishing the Change Proposal as aforesaid. If DGPC 
accepts the Contractor’s objection, DGPC and the Contractor shall agree on specific 
rates for valuation of the Change. 

GCC.42.2.4. Upon receipt of the Change Proposal, DGPC and the Contractor shall mutually 
agree upon all matters therein contained including agreement on rates if such rates 
are not available in the Contract or if the limit of twenty percent (20%) set forth in 
GCC.42.2.3 has been exceeded. Within fourteen (14) days after such agreement, 
DGPC shall, if it intends to proceed with the Change, issue the Contractor with a 
Change Order. 

If DGPC is unable to reach a decision within fourteen (14) days, it shall notify the 
Contractor with details of when the Contractor can expect a decision. 

If DGPC decides not to proceed with the Change for whatever reason, it shall, 
within the said period of fourteen (14) days, notify the Contractor accordingly. 
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GCC.42.2.5. If DGPC and the Contractor cannot reach agreement on the price for the Change, 
an equitable adjustment to the Time for Completion, or any other matters 
identified in the Change Proposal, DGPC may nevertheless instruct the Contractor 
to proceed with the Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor shall 
immediately proceed with effecting the Changes covered by such Order. The 
Parties shall thereafter attempt to reach agreement on the outstanding issues 
under the Change Proposal. 

If the Parties cannot reach agreement within sixty (60) days from the date of issue 
of the Pending Agreement Change Order, then the matter may be referred to the 
Adjudicator in accordance with the provisions of GCC.10.1. 

GCC.42.3. Changes originating from Contractor 

GCC.42.3.1. If the Contractor proposes a Change pursuant to GCC.42.1.2, the Contractor shall 
submit to the Project Manager a written “Application for Change Proposal,” giving 
reasons for the proposed Change and including the information specified in 
GCC.42.2.1. 

Upon receipt of the Application for Change Proposal, the Parties shall follow the 
procedures outlined in GCC.42.2.4 and GCC.42.2.5. 

GCC.42.4. Adjustment of the Contract Price 

GCC.42.4.1. The adjustment in the Contract Price shall be determined in accordance with the 
rates specified in the Schedule of Prices. 

GCC.42.4.2. Additional items of work/supply which are not provided in the Schedule of Prices, 
shall be paid on the basis of actual expenditure relatingto that item including cost 
of materials, fabrication/machinery handling and installation at Site plus twenty 
percent (20%) towards overheads including profits.The price of varied items 
determined by the Engineer-in-Charge shall be final and binding on the Contractor. 
No payment shall be made for the items of Facilities ordered to be omitted. 

GCC.42.5. Record of costs 

GCC.42.5.1. In any case where the Contractor is instructed to proceed with a variation prior to 
the determination of the adjustment to the Contract Price in respect thereof, the 
Contractor shall keep records of the cost of undertaking the variation and of time 
expended thereon. Such records shall be open to inspection by the Project 
Manager at all reasonable times. 

GCC.43. Extension of Time for Completion 

GCC.43.1. The Time(s) for Completion specified in the SCC shallbe extended, if the Contractor 
is delayed or impeded in the performance of any of its obligations under the 
Contract byreason of any of the following: 

a) any Change in the Facilities as provided in GCC.42; 
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b) any occurrence of Force Majeure as provided in GCC.41, Unforeseen 
Conditions as provided in GCC.39, or other occurrence of any of the matters 
specified or referred to in paragraphs (a), (b) and (c) of GCC.36.2; 

c) any suspension order given by DGPC under GCC.45hereof or reduction in the 
rate of progress pursuant to GCC.45.2;or 

d) any changes in laws and regulations as provided in GCC.40;or 

e) any default or breach of the Contract by DGPC, specifically including failure 
to supply the items listed in Appendix-6 to the Contract Agreement, or any 
activity, act or omission of any other contractors employed by DGPC; or 

f) any other matter specifically mentioned in the Contract. 

by such period as shall be fair and reasonable in all the circumstances and as shall 
fairly reflect the delay or impediment sustained by the Contractor. 

GCC.43.2. Except where otherwise specifically provided in the Contract, the Contractor shall 
submit to the Project Manager a notice of a claim for an extension of the Time for 
Completion, together with particulars of the event or circumstance justifying such 
extension as soon as reasonably practicable after the commencement of such 
event or circumstance. As soon as reasonably practicable after receipt of such 
notice and supporting particulars of the claim, DGPC and the Contractor shall agree 
upon the period of such extension. In the event that the Contractor does not 
accept DGPC’s estimate of a fair and reasonable time extension, the Contractor 
shall be entitled to refer the matter to the Adjudicator, pursuant to GCC.10.1. 

GCC.43.3. The Contractor shall at all times use its reasonable efforts to minimize any delay in 
the performance of its obligations under the Contract. 

GCC.43.4. In no case the extension in Time for Completion will be permitted for the defaults 
on the part of the Contractor. 

GCC.44. Export Restrictions 

GCC.44.1. Notwithstanding any obligation of the Contractor under the Contract to complete 
all export formalities, any export restrictions attributable to DGPC, to the Kingdom 
of Bhutan, or to the use of the Plant and Equipment, systems or services to be 
supplied, which arise from trade regulations from a country supplying those Plant 
and Equipment, systems or services, and which substantially impede the 
Contractor from meeting its obligations under the Contract, shall release the 
Contractor from the obligation to provide deliveries or services, always provided, 
however, that the Contractor can demonstrate to the satisfaction of DGPC that it 
has completed all formalities in a timely manner, including applying for permits, 
authorizations and licenses necessary for the export of the Plant and Equipment, 
systems or services under the terms of the Contract. Termination of the Contract 
on this basis shall be for DGPC’s convenience pursuant to GCC.46.1. 
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GCC.45. Suspension 

GCC.45.1. DGPC/Project Manager may, by notice to the Contractor, order the Contractor to 
suspend performance of any or all of its obligations under the Contract. Such 
notice shall specify the obligation of which performance is to be suspended, the 
effective date of the suspension and the reasons thereof. The Contractor shall 
thereupon suspend performance of such obligation (except those obligations 
necessary for the care or preservation of the Facilities) until ordered in writing to 
resume such performance by the Project Manager/ DGPC. 

If, by virtue of a suspension order given by the Project Manager/DGPC, other than 
by reason of the Contractor’s default or breach of the Contract, the Contractor’s 
performance of any of its obligations is suspended for an aggregate period of more 
than ninety (90) days, then at any time thereafter and provided that at that time 
such performance is still suspended, the Contractor may give a notice to the Project 
Manager requiring that DGPC shall, within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or request and subsequently 
order a Change in the Facilities in accordance with GCC.42, excluding the 
performance of the suspended obligations from the Contract. 

If DGPC fails to do so within such period, the Contractor may, by a further notice to 
the Project Manager, elect to treat the suspension, where it affects only a part of 
the Facilities, as a deletion of such part of the Facilities in accordance with GCC.42 
or, where it affects the whole of the Facilities, as termination of the Contract under 
GCC.46.1. 

GCC.45.2. If 

a) DGPC has failed to pay the Contractor any sum due under the Contract within 
the specified period, or has failed to approve any invoice or supporting 
documents without just cause pursuant to Appendix-1 to the Contract 
Agreement, or commits a substantial breach of the Contract, the Contractor 
may give a notice to DGPC that requires payment of such sum, requires 
approval of such invoice or supporting documents, or specifies the breach 
and requires DGPC to remedy the same, as the case may be. If DGPC fails to 
pay such sum, fails to approve such invoice or supporting documents or give 
its reasons for withholding such approval, or fails to remedy the breach or 
take steps to remedy the breach within fourteen (14) days after receipt of 
the Contractor’s notice or 

b) the Contractor is unable to carry out any of its obligations under the Contract 
for any reason attributable to DGPC, including but not limited to DGPC’s 
failure to provide possession of or access to the Site or other areas in 
accordance with GCC.14.2, or failure to obtain any governmental permit 
necessary for the execution and/or completion of the Facilities; 
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then the Contractor may by fourteen (14) days’ notice to DGPC suspend 
performance of all or any of its obligations under the Contract, or reduce the rate 
of progress. 

GCC.45.3. If the Contractor’s performance of its obligations is suspended or the rate of 
progress is reduced pursuant to this clause GCC.45, then the Time for Completion 
shall be extended in accordance with GCC.43.1, and any and all additional costs or 
expenses  incurred  by  the  Contractor as a result of such suspension or reduction 
shall be paid by DGPC to the Contractor in addition to the Contract Price, except in 
the case of suspension order or reduction in the rate of progress by reason of the 
Contractor’s default or breach of the Contract. 

During the period of suspension, the Contractor shall not remove from the Site any 
Plant and Equipment, any part of the Facilities or any Contractor’s Equipment, 
without the prior written consent of DGPC. 

GCC.46. Termination 

GCC.46.1. Termination for DGPC’s Convenience 

GCC.46.1.1. DGPC may at any time terminate the Contract for any reason by giving the 
Contractor and a copy to the Project Manager a sixty (60) days prior notice of 
termination that refers to this clause GCC.46.1. 

GCC.46.1.2. Upon receipt of the notice of termination under GCC.46.1.1, the Contractor shall 
either immediately or upon the date specified in the notice of termination 

a) cease all further work, except for such work as DGPC may specify in the 
notice of termination for the sole purpose of protecting that part of the 
Facilities already executed, or any work required to leave the Site in a clean 
and safe condition; 

b) terminate all subcontracts, except those to be assigned to DGPC pursuant to 
paragraph (d)(ii) below; 

c) remove all Contractor’s Equipment from the Site, repatriate the Contractor’s 
and its Subcontractors’ personnel from the Site, remove from the Site any 
wreckage, rubbish and debris of any kind, and leave the whole of the Site in 
a clean and safe condition; 

d) in addition, the Contractor, subject to the payment specified in GCC.46.1.3, 
shall 

i. deliver to DGPC the parts of the Facilities executed by the Contractor 
up to the date of termination; 

ii. to the extent legally possible, assign to DGPC all right, title and benefit 
of the Contractor to the Facilities and to the Plant and Equipment as at 
the date of termination, and, as may be required by DGPC, in any 
subcontracts concluded between the Contractor and its 
Subcontractors; 
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iii. deliver to DGPC all non-proprietary drawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as at the 
date of termination in connection with the Facilities. 

GCC.46.1.3. In the event of termination of the Contract under GCC.46.1.1, DGPC shall pay to the 
Contractor the following amounts: 

a) the Contract Price, properly attributable to the parts of the Facilities 
executed by the Contractor as of the date of termination; 

b) any amounts to be paid by the Contractor to its Subcontractors in connection 
with the supply of Plant and Equipment under any subcontracts; 

c) costs incurred by the Contractor in protecting the Facilities and leaving the 
Site in a clean and safe condition pursuant to paragraph (a) of GCC.46.1.2; 

d) the cost of satisfying all other obligations, commitments and claims that the 
Contractor may in good faith have undertaken with third Parties in 
connection with the Contract and that are not covered by paragraphs (a) 
through (c) above. 

GCC.46.2. Termination for Contractor’s Default 

GCC.46.2.1. DGPC, without prejudice to any other rights or remedies it may possess, may 
terminate the Contract forthwith in the following circumstances by giving a sixty 
(60) days prior notice of termination with a copy to the Project Manager  and its 
reasons thereof to the Contractor, referring to this clause GCC.46.2: 

a) if the Contractor becomes bankrupt or insolvent, has a receiving order issued 
against it, compounds with its creditors, or, if the Contractor is a corporation, 
a resolution is passed or order is made for its winding up  (other than a 
voluntary liquidation for the purposes of amalgamation or reconstruction), a 
receiver is appointed over any part of its undertaking or assets, or if the 
Contractor takes or suffers any other analogous action in consequence of 
debt; 

b) if the Contractor assigns or transfers or sub contracts the Contract in whole 
or in part  or any right or interest therein in violation of the provision of 
GCC.47; 

c) if the Contractor, in the judgement of DGPC has engaged in fraud or 
corruption, as defined in GCC.4 in competing for or in executing the Contract. 

GCC.46.2.2. If the Contractor 

a) has abandoned or repudiated the Contract 

b) has without valid reason failed to commence work on the Facilities promptly 
or has suspended (other than pursuant to GCC.45.2) the progress of 
Contractperformance for more than twenty-eight (28) days after receiving a 
written instruction from DGPC to proceed 
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c) persistently fails to execute the Contract in accordance with the Contract or 
persistently neglects to carry out its obligations under the Contract without 
just cause and does not make good such failure or neglect within reasonable 
period even after a written notice by the Project Manager 

d) refuses or is unable to provide sufficient materials, services or labour to 
execute and complete the Facilities in the manner specified in the program 
furnished under GCC.23.2 at rates of progress that give reasonable assurance 
to DGPC that the Contractor can attain Completion of the Facilities by the 
Time for Completion as extended 

e) the liquidated damages to be leviedin terms of the provisions under GCC.31.2 
has  reached a maximum of ten percent (10%) of the Executed Contract Price 
and it appears to the Project Manager that the  Contractor is unable to 
complete the Facilities 

then DGPC may, without prejudice to any other rights it may possess under the 
Contract, give a notice to the Contractor stating the nature of the default and 
requiring the Contractor to remedy the same. If the Contractor fails to remedy or 
to take steps to remedy the same within fourteen (14) days of its receipt of such 
notice, then DGPC may terminate the Contract forthwith by giving a notice of 
termination to the Contractor that refers to this clause GCC.46.2. 

GCC.46.2.3. Upon receipt of the notice of termination under GCC.46.2.1 or GCC.46.2.2, the 
Contractor shall, either immediately or upon such date as is specified in the notice 
of termination, 

a) cease all further work, except for such work as DGPC may specify in the 
notice of termination for the sole purpose of protecting that part of the 
Facilities already executed, or any work required to leave the Site in a clean 
and safe condition; 

b) terminate all subcontracts, except those to be assigned to DGPC pursuant to 
paragraph (d) below; 

c) deliver to DGPC the parts of the Facilities executed by the Contractor up to 
the date of termination; 

d) to the extent legally possible, assign to DGPC all right, title and benefit of the 
Contractor to the works and to the Plant and Equipment as at the date of 
termination, and, as may be required by DGPC, in any subcontracts concluded 
between the Contractor and its Subcontractors; 

e) deliver to DGPC all non-proprietarydrawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as at the date 
of termination in connection with the Facilities. 

GCC.46.2.4. DGPC may enter upon the Site, expel the Contractor, and complete the Facilities 
itself or by employing any third party. DGPC may, to the exclusion of any right of 
the Contractor over the same, take over and use with the payment of a fair rental 
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rate to the Contractor, with all the maintenance costs to the account of DGPC and 
with an indemnification by DGPC for all liability including damage or injury to 
persons arising out of DGPC’s use of such equipment, any Contractor’s Equipment 
owned by the Contractor and on the Site in connection with the Facilities for such 
reasonable period as DGPC considers expedient for the supply and installation of 
the Facilities. 

Upon completion of the Facilities or at such earlier date as DGPC thinks 
appropriate, DGPC shall give notice to the Contractor that such Contractor’s 
Equipment will be returned to the Contractor at or near the Site and shall return 
such Contractor’s Equipment to the Contractor in accordance with such notice. The 
Contractor shall thereafter without delay and at its cost remove or arrange removal 
of the same from the Site. 

GCC.46.2.5. Subject to GCC.46.2.6, the Contractor shall be entitled to be paid the following: 

a) the Contract Price, properly attributable to the parts of the Facilities 
executed by the Contractor as of the date of termination; 

b) any amounts to be paid by the Contractor to its Subcontractors in connection 
with the supply of Plant and Equipment under any subcontracts; 

c) costs incurred by the Contractor in protecting the Facilities and leaving the 
Site in a clean and safe condition pursuant to paragraph (a) of GCC.46.2.3. 

Any sums due to DGPC from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the Contractor under 
this Contract. 

GCC.46.2.6. If DGPC completes the Facilities, the cost of completing the Facilities by DGPCtill 
the completion of Defect Liability Period shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to GCC.46.2.5, plus 
the reasonable costs incurred by DGPC in completing the Facilities, exceeds the 
Contract Price, the Contractor shall be liable for such excess. 

If such excess is greater than the sums due to the Contractor under GCC.46.2.5, the 
Contractor shall pay the balance to DGPC, and if such excess is less than the sums 
due to the Contractor under GCC.46.2.5, DGPC shall pay the balance to the 
Contractor. 

DGPC and the Contractor shall agree, in writing, on the computation described 
above and the manner in which any sums shall be paid. 

GCC.46.3. Termination by Contractor 

GCC.46.3.1. The Contractor may terminate the Contract forthwith by giving a notice to DGPC 
to that effect, referring to this clause GCC.46.3.1, if DGPC becomes bankrupt or 
insolvent, has a receiving order issued against it, compounds with its creditors, or, 
being a corporation, if a resolution is passed or order is made for its winding up 
(other than a voluntary liquidation for the purposes of amalgamation or 
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reconstruction), a receiver is appointed over  any part of its undertaking or assets, 
or if DGPC takes or suffers any other analogous action in consequence of debt. 

GCC.46.3.2. If the Contract is terminated under GCC.46.3.1, then the Contractor shall 
immediately 

a) cease all further work, except for such work as may be necessary for the 
purpose of protecting that part of the Facilities already executed, or any 
work required to leave the Site in a clean and safe condition 

b) terminate all subcontracts, except those to be assigned toDGPC pursuant to 
paragraph (d)(ii) below 

c) remove all Contractor’s Equipment from the Site and repatriate the 
Contractor’s and its Subcontractor’s personnel from the Site 

d) in addition, the Contractor, subject to the payment specified in GCC.46.3.3, 
shall 

i. deliver to DGPC the parts of the Facilities executed by the Contractor 
up to the date of termination; 

ii. to the extent legally possible, assign to DGPC all right, title and benefit 
of the Contractor to the Facilities and to the Plant and Equipment as of 
the date of termination, and, as may be required by DGPC, in any 
subcontracts concluded between the Contractor and its 
Subcontractors; 

iii. deliver to DGPC all non-proprietarydrawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as of the 
date of termination in connection with the Facilities. 

GCC.46.3.3. If the Contract is terminated under GCC.46.3.1, DGPC shall pay to the Contractor all 
payments specified in GCC.46.1.3, and reasonable compensation for all losses or 
damages sustained by the Contractor arising out of, in connection with or in 
consequence of such termination. 

GCC.46.3.4. Termination by the Contractor pursuant to this clause GCC.46.3 is without 
prejudice to any other rights or remedies of the Contractor that may be exercised 
in lieu of or in addition to rights conferred by GCC.46.3. 

GCC.46.4. In this clause GCC.46, the expression “Facilities executed” shall include all work 
executed, Installation Services provided, any and all Plant and Equipment acquired 
(or subject to a legally binding obligation to purchase) by the Contractor and used 
or intended to be used for the purpose of the Facilities, up to and including the 
date of termination. 

GCC.46.5. In this clause GCC.46, in calculating any monies due from DGPC to the Contractor, 
account shall be taken of any sum previously paid by DGPC to the Contractor under 
the Contract, including any advance payment paid pursuant to Appendix-1 to the 
Contract Agreement. 
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GCC.47. Assignment 

GCC.47.1. The Contractor shall not, without the express prior written consent of DGPC, assign 
to any third party the Contract or any part thereof, or any right, benefit, obligation 
or interest therein or thereunder, except that the Contractor shall be entitled to  

a) assign either absolutely or by way of charge any monies due and payable to 
it or that may become due and payable to it under the Contract in favour of 
its bankers; 

b) assign to the insurers (in cases where the insurers have discharged the 
Contractor’s loss or liability) of the Contractor’s right to obtain relief from 
any other liable party. 
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SECTION V – SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement and/or amend the General 
Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over 
those in the GCC. 
 

GCC Clause 
Refernce 

 Particulars  

A. CONTRACT AND INTERPRETATION 

GCC.3.6 The applicable Incoterms edition shall be of: 2020 Edition 

GCC.10.1.2 The Appointing Authority for the appointment of Adjudicator and Arbitrator must 
be mutually agreed.  

GCC.10.1.5 The fees and expenditure to be paid to the Adjudicator shall be equally on each 
party.  

GCC.10.2.3 Institution whose arbitration procedures shall be used (insert as applicable): 

For Contracts with Bhutanese Contractors 

All disputes arising in connection with the present Contract shall be finally 
resolved by arbitration in accordance with the rules and procedures of the 
Construction Development Board (CDB) or any other independent agency that 
has been appropriately mandated at the time of submission of the dispute 
through its National Arbitration Committee. 

For Contracts with International Contractors 

[Select any one institution from among those listed below; insert  the corresponding 
text] 

“United Nations Commission on International Trade Law (UNCITRAL) 
Arbitration Rules: 

Any dispute, controversy or claim arising out of or relating to this Contract, or 
breach, termination or invalidity thereof, shall be settled by arbitration in 
accordance with the UNCITRAL Arbitration Rules as at present in force.” 

OR 

“Rules of Conciliation and Arbitration of the International Chamber of 
Commerce (ICC): 

Any dispute, controversy or claim arising out of or relating to this Contract, or 
breach, termination or invalidity thereof, shall be settled by arbitration in 
accordance with the Rules of Conciliation and Arbitration of the International 
Chamber of Commerce as at present in force.” 

GCC.10.2.3 The place of arbitration shall be: Tshimasham; Chhukha  
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GCC Clause 
Refernce 

 Particulars  

B. SUBJECT MATTER OF CONTRACT 

GCC.12.2 
and 
GCC.23.2 

Completion of Facilities shall be attained within 3 Months from the date of 
Notification of Award 

 

C. PAYMENT 

GCC.16 For Materials 

100% payments shall be made upon complete supply of materials at site and upon 
verification by the project manager.  

 

For Service  

100% payment shall be made upon successful testing, installation and 
commissioning of the DG sets.  

GCC.17.3.1 Presently the rate of custom duty chargeable on the shippers’ container is ……. 
[insert percentage if applicable, else indicate “Nil”] NOT APPLICABLE 

GCC.17.3.4 The present rate of deduction of tax at source of the gross value of the invoice is 
2% in case of Bhutanese Bidders, and ………… [insert percentage]………… in 
case of Foreign Bidders. 

GCC.18.3.2 The Performance Security shall be submitted in the form of a bank 
guarantee/Demand Draft/ Bank Transfer from any financial institution of Bhutan or 
any foreign bank acceptable and enforceable by any financial institution of Bhutan 

GCC.18.3.1 During extended warranty obligation pursuant to GCC.32.10, the performance 
security shall be extended for a period of 12 months and shall be for an amount of 
equalivant project cost  

E. WORK EXECUTION 

GCC.22.1 The Project Manager shall be:  

Ms. Tashi Pema  

Head, Switchyard Maintenance Unit 

Chhukha Hydropower Plant  

GCC.30.1.2 The Guarantee tests of the Facilities (or part thereof, if applicable) shall be 
successfully completed within 15 days of the date of Completion of the respective 
Facilities. 

F. GUARANTEES AND LIABILITIES 
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GCC Clause 
Refernce 

 Particulars  

GCC.31.2 The applicable rate of liquidated damages will be 0.3% per day of delay.  

Maximum deduction for liquidated damages: 

The total amount of liquidated damages for delay under the Contract will be 
subject to a maximum of ten percent (10%) of the Contract Price. 

GCC.31.3 There will be no bonus payment for early completion of the Facilities  

GCC.32.10 [Insert specific component, assembly or sub-assembly of the plant for which any 
extended warranty is required, indicating the period of such warranty. Incase there 
is no such component, assembly or sub-assembly, it may be mentioned as nil.] 

Name of the component, 
assembly or sub-assembly 

Period of warranty 
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SECTION VI – TECHNICAL SPECIFICATIONS 
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1. Background about DGPC 
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2. Scope of Facilities 
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3. Guaranteed Technical Particulars 
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4. Technical Specifications 

ENGINE 

The engine conforming to ISO 3046/BS 5514 has the following features; 

➢ PT fuel pump 

➢ Electrical Step Timing Control (ESTC) injector 

➢ Optimized turbocharger  

➢ Pulse tuned exhaust manifold 

➢  Stainless steel exhaust flexible connection 

➢ Radiator or heat exchanger 

➢ Plate type lube oil cooler 

➢ Spin-on filters - fuel, lube oil and by-pass 

➢ Dry type replaceable paper element air cleaner with restriction indicator 

➢ Flywheel housing and flywheel to suit single bearing alternator 

➢ Starting motor – Electric, battery charging alternator 

➢ First fill lube oil and coolant 

 

1 INTAKE AND EXHAUST SYSTEM 

➢ Connection flange for exhaust line 

➢ Residential type exhaust silencer 

 

2 ELECTRICAL SYSTEM 

➢ 12V DC electrical system with digital control panel 

➢ Sensors for oil Pressure, water temperature, speed sensors and others as required  

 

3 ALTERNATOR 

500 kVA single bearing alternator suitable for operation at 1500 rpm, 0.8 pf (lag) suitable for 

50 Hz, 3 phase, 4 wire system, conforming to relevant international standards. The Alternators 

shall be brushless type, screen protected, drip proof, revolving field, self-excited, self-regulated 

through an AVR. 

 

4 AMF PANEL  

The control panel must consist of following parts; 

➢ Genset controller  
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➢ Bus bars with suitable capacity with in/outgoing terminals 

➢ Instrument fuses duly wired and ferruled 

➢ MCCB of suitable rating with overload and short circuit protections 

➢ 800A 4 pole ACB with all protections  

 

5 GENSET CONTROLLER 

Genset Control Unit with Integrated E-Governor shall help in reading all Genset Inputs and 

controls the genset. It shall be a basic standalone genset control system with PMG compatibility 

and communication capability preferably through MODBUS. 

 

Key parameters of GCU shall be; 

 

➢ Digital voltage regulation 

➢ Interface to Full Authority Electronic (FAE) engines 

➢ Engine Metering: Oil Pressure, Coolant Temperature, Battery Voltage, Engine Speed 

➢ AC Alternator Metering: L-L Voltage and N voltage (phase and average), Current 

(phase and total), Volt-Amperes (phase and total), and Frequency 

➢ Engine Protection: Low Lube Oil Pressure, High Coolant Temperature, Overspeed, 

DC Over/Under/Weak Volts, Fail to Crank/Start, Sensor Failure 

➢ AC Alternator Protection: Over/Under Voltage, Over/Under Frequency, Over Current 

& Loss of AC Sensing. 

➢ Fault Codes and Description on HMI 

➢ Data Logging: Engine Hours, Engine Starts and 10 Fault Codes 

➢ Control Set-Up without PC-based tool (InPower) 

➢ 24-Volt DC Operation 

➢ Easy Wiring connectors for factory connections, terminal blocks for field connections 

6 OTHER FEATURES 

➢ Robust, compact, fuel efficient Diesel Generator sets designed to operate under 

arduous site conditions 

➢ Latest technology & highly reliable. 

➢ Highly engineered for optimized power solutions. 

➢ Designed to operate continually 24 x 7 @ 100% load. 

➢ Better fuel consumption. 

➢ Low running cost. 

➢ Compact foot print. 

➢ Easy access for maintenance 
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7 ACCESSORIES  

➢ Silencer suitably optimized to meet stringent sound emission standards  

➢ Base rail with integral fuel tank is provided with a drain plug, air vent, inlet and outlet 

connections, level indicator, manhole etc. 

➢ Sub-base fuel tank of 700 litres capacity 

➢ 2 x 12 V dry, uncharged batteries with charger, connecting leads and terminals 

 

 

 

 

8 Detailed Technical Specification  

Technical Data  500kVA @1500 RPM 

Prime Power Rating kVA 500 

Output Voltage and Frequency 415 Volts, 50 Hz 

Power Factor 0.8 (lag) 

No. of phases 3 phase 

Engine Specification 

No. of cylinders 6 cylinders, in line, 4 strokes rated at 

1500RPM 

Aspiration Turbocharged, Charged air cooled 

Bore x Stroke 159 mm x 159 mm 

Displacement 18.9 ltrs 

Output - Prime 400 kWm 

Fuel consumption @ 75% load with Radiator 

& Fan 

84.28 ltr/hr 

Fuel consumption @ 100% load with 

Radiator & Fan 

109 ltr/hr 
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Typical lube oil consumption @ 100% load 0.12 ltr/hr 

Total wet weight (engine + radiator and fan) 2300 kg 

Length x Width x Height (engine) 1598 x 987 x 1242 mm 

Compression Ratio 16.7: 1 

Piston Speed 7.95 m/s 

Governor / Class Electronic / A1 

Lubricating oil system capacity 50 ltrs 

Coolant capacity (engine + radiator) 80 ltrs 

Combustion air intake @ 100% load (+/- 5%) 37 m3/min 

Fan air flow across radiator 20111 CFM 

Exhaust Temperature 468°C 

Alternator Specifications 

Make Brushless alternator 

Type Self-excited, self-regulated   

Voltage Regulation 1.00% (Automatic voltage regulation) 

Insulation Class H 

Standard Enclosure IP 23 

Winding Pitch 2 / 3 Pitch 

Stator Winding Double layer lap 

Rotor Dynamically balanced 

Wave form distortion No load < 1.5%, non-distorting balanced linear 

load < 5 % 

Telephone Interference Factor Better than 50 

Total Harmonic Factor Better than 2% 

Safety Protection 
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Safety Protection HWT  Yes  

Safety Protection for Low lube oil pressure 

trip  

Yes  

Safety Protection for Over speed trip Yes  

Safety Protection for Low Fuel Level Yes  

 

 
5. Bill of Quantities 
 
  

SN Particulars   

1 
Manufacture and Supply of 500kVA 
Diesel Generator Set with AMF Panel 

No. 1 

2 
Installation, Testing and 
Commissioning charges at purchaser's 
premises.  

Lump sum 

3 
Transportation from port of entry to 
site and unloading, handling and storage 
at site  

Lump sum 

4 Mandatory spares      

4.1 Genset Controller  No. 1 

4.2 Speed sensor No. 1 

4.3 AVR card No. 1 

4.4 Electronic governor card  No. 1 

4.5 Oil level sensor  No. 1 
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6. Inspection and Tests 
Inspection and testing shall be done at site  
 
7. Drawings 
Successful bidders must submit the detail drawing to Project manager for approval and as a 
record after completion of the facalities 
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SECTION VII – FORMS 
 

 

 

 

  



125 
 

    

 

25/06/2024 

SECTION VIIA - BIDDING FORMS 
(Form No. 1 to Form No. 22) 
Applicable Forms from this Bidding Forms section is to be submitted by the Bidder along with his Bid 
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Form 1: Bid Security (Bank Guarantee) [Clause ITB. 24] 
(On non-judicial stamp paper of the value relevant to the place of execution) 

(To be kept in envelope I) 
Bank Guarantee No. ........................ 
Date.................................................. 
To 
[DGPC’s Name and Address] 
Dear Sir/ Madam, 
 
In accordance with NIT No. ..................................., M/s ........................................ having its 
Registered/Head Office at................................................. (here-in-after called the 'Bidder') wish to 
participate in the said Tender for.................... [Name of Package]................................ 
 
As an irrevocable bank guarantee against Bid Security for an amount of............. [insertcurrency and 
amount in words and figures*]....................... valid up to...............[insert date@]..................is  
required to be submitted by the Bidder as a condition precedent for participation in the said Tender 
which amount is liable to be forfeited on the happening of any of the events mentioned in the 
Bidding Document. 
 
We, the........................................... [Name & address of the Bank] ....................................... having our 
Head Office at........................... (#) ...................... guarantee and undertake to pay immediately on 
demand by the Druk Green Power Corporation Limited (DGPC) or its authorized representative, 
the amount of..................... [insert currency and amount in words and figures*]..................... without 
any reservation, protest, demand and recourse. Any such demand made by DGPC shall be 
conclusive and binding on us irrespective of any dispute or difference raised by the Bidder. 
 
This Guarantee shall be irrevocable and shall remain valid up to...................... (@)........... If any 
further extension of this guarantee is required, the same shall be extended to such required period 
on receiving instructions from M/s...................... [Bidder's Name]....................... on whose behalf this 
guarantee is issued. 
 
All rights of DGPC under this Guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities there under unless a demand or claim is lodged by DGPC under this 
Guarantee against the Bank within thirty (30) days from the above mentioned expiry date of 
validity or, from that of the extended date. 
 
In witness where of the Bank, through its authorised officer, has set its hand and stamp on 
this............................day of................................20..........at......... 
 
 
WITNESSES: SIGNATURE OF AUTHORIZED SIGNATORY OF THE 

BANK 
1. 
…………………………………………… 

1. 
…………………………………………… 
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(Signature) (Signature) 
 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 

 
 

 

Authorized vide 
Power of Attorney No: 
Date……………………………………. 

 
2. 
…………………………………………… 
(Signature) 

2.                                                       
…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Name) 
 
…………………………………………… 
(Designation) 
 

 
Authorized vide 
Power of Attorney No:…………………. 
Date……………………………………. 

Note:  (*) Shall be as specified in the BDS. 
(@)The Bid security shall be valid till the date as specified in BDS.  
(#) Complete mailing address of the Head Office and issuing branch of the Bank 
to be given with fax no./telephone no. of the contact person 
The Bank Guarantee shall be from a bank as per provisions of ITB clause 24- 
The Stamp paper of appropriate value shall be purchased in the name of the bank 
issuing the Guarantee. 
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Form 2: Certificate Regarding Acceptance of Important Conditions [ITB Clause ITB.18.3(d))] 
(To be kept in Envelope II) 
To 
[DGPC’s Name and Address] 
 
Dear Sir/Madam, 
 
With reference to our Bid dated........................for.............. [insert name of the 
Package]...................against NIT No........................., we hereby conform that we have read the 
provisions of following clauses and further confirm that notwithstandinganything stated 
elsewhere to the contrary, the stipulations of theseclausesare acceptable to us and wehave not 
taken any deviation to any of these clausesanywhere in the Bid: 
 
[List of clauses to be inserted as per BDS 9 with clause reference no., and heading of the clause and 
document name] 

i. ..................................... 
ii. ...................................... 
iii. ...................................... 
iv. ...................................... 
v. ...................................... 

vi. ...................................... 
vii. ...................................... 

viii. ...................................... 
ix. ...................................... 

 
We further confirm that any deviation to the above clauses, found anywhere in our Bid, implicit or 
explicit, shall stand unconditionally withdrawn without any cost implication whatsoever to DGPC 
failing which the Bid security may be forfeited. 
 
 

Sealed and Signed  
 
 
Note: The above certificate is to be submitted in the sealed envelope along with the Technical Bid. In 
absence of this certificate the Bid shall be rejected and Price Bid shall be returned unopened.  
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Form 3: Integrity Pact Statement [ITB Clause ITB.18.3(a))] 
(to be kept in envelop II) 

[The Bidder shall fill in this form in accordance with the instructions indicated. No alterations to its 
format shall be permitted and no substitutions shall be accepted] 

 
1 General: 

Whereas Mr. …………………, ………….., representing the Druk Green Power Corporation 
Limited, Royal Government of Bhutan, hereinafter referred to as the “Employer” on one part, and 
..............................(Name of bidder or his/her authorized representative, with power of attorney) 
representing M/s. ...................................(Name of firm), hereinafter referred to as the “Bidder” on 
the other part hereby execute this agreement as follows: 

This agreement shall be a part of the standard bidding document, which shall be signed by both 
the parties at the time of purchase of bidding documents and submitted along with the tender 
document.  This IP is applicable only to “large” scale works, goods and services, the threshold of 
which will be announced by the government from time to time. The signing of the IP shall not apply 
to framework contracting such as annual office supplies etc. 

2 Objectives: 

Whereas, the Employer and the Bidder agree to enter into this agreement, hereinafter referred to 
as IP, to avoid all forms of corruption or deceptive practice by following a system that is fair, 
transparent and free from any influence/unprejudiced dealings in the bidding process6 and 
contract administration7, with a view to: 

2.1 Enabling the Employer to obtain the desired contract at a reasonable and competitive price 
in conformity to the defined specifications of the works or goods or services; and  

2.2 Enabling bidders to abstain from bribing or any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also refrain from 
bribing and other corrupt practices.  

3. Scope: 

The validity of this IP shall cover the bidding process and contract administration period. 

4. Commitments of the Employer: 

The Employer Commits itself to the following:- 
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4.1 The Employer hereby undertakes that no officials of the Employer, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favor or any material or immaterial 
benefit or any other advantage from the Bidder, either for themselves or for any person, 
organization or third party related to the contract in exchange for an advantage in the 
bidding process and contract administration. 

4.2 The Employer further confirms that its officials shall not favor any prospective bidder in 
any form that could afford an undue advantage to that particular bidder in the bidding 
process and contract administration and will treat all Bidders alike.  

4.3 Officials of the Employer, who may have observed or noticed or have reasonable suspicion 
shall report to the head of the employing agency or an appropriate government office any 
violation or attempted violation of clauses 4.1 and 4.2. 

4.4 Following report on violation of clauses 4.1 and 4.2 by official (s), through any source, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings shall be initiated by the Employer and such a person shall be debarred from 
further dealings related to the bidding process and contract administration.  

5. Commitments of Bidders 

 The Bidder commits himself/herself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of the bidding process and 
contract administration in order to secure the contract or in furtherance to secure it and in 
particular commits himself/herself to the following :- 

5.1 The Bidder shall not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favor, any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the Employer, connected directly or indirectly 
with the bidding process and contract administration, or to any person, organization or 
third party related to the contract in exchange for any advantage in the bidding process 
and contract administration. 

5.2 The Bidder shall not collude with other parties interested in the contract to manipulate in 
whatsoever form or manner, the bidding process and contract administration. 

5.3 If the bidder(s) have observed or noticed or have reasonable suspicion that the provisions 
of the IP have been violated by the procuring agency or other bidders, the bidder shall 
report such violations to the head of the procuring agency. 
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6. Sanctions for Violation: 

The breach of any of the aforesaid provisions shall result in administrative charges or penal actions 
as per the relevant rules and laws.  

6.1 The breach of the IP or commission of any offence (forgery, providing false information, 
mis-representation, providing false/fake documents, bid rigging, bid steering or coercion) 
by the Bidder, or any one employed by him, or acting on his/her behalf (whether with or 
without the knowledge of the Bidder), shall be dealt with as per the terms and conditions 
of the contract and other provisions of the relevant laws, including De-barment Rules. 

6.2 The breach of the IP or commission of any offence by the officials of the procuring agency 
shall be dealt with as per the rules and laws of the land in vogue. 

7. Monitoring and Administration: 

7.1 The respective procuring agency shall be responsible for administration and monitoring of 
the IP as per the relevant laws.  

7.2 The bidder shall have the right to appeal as per the arbitration mechanism contained in the 
relevant rules. 

We, hereby declare that we have read and understood the clauses of this agreement and shall 
abide by it.  

The parties hereby sign this IntegrityPact at (place) ____________ on (date) __________ 

 

 

 

EMPLOYER       BIDDER/REPRESENTATIVE 

CID :            

      

                        

CID : 1 1 2 1 3 0 0 5 3 7 5 

Affix 
Legal 

Stamp 
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Witness:                                                                                  Witness:  
Name: Pema Zangmo            Name: 

   CID :            

 
  

CID : 1 0 9 0 7 0 0 0 8 7 4 
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Form 4: Bidder’s Information Form [ITB Clause ITB.18.3 (e))] 
[The Bidder shall fill in this Form in accordance with the instructions indicated below. No alterations 
to its format shall be permitted and no substitutions shall be accepted.] 
 

Date: ........ [insert date of Bid submission]............... 
NIT No.: .................................................. 

 

1.  Bidder’s Legal Name: 

2.  Principal place of Business of the bidder or each member of the JV: 

3.  In the case of a Joint Venture (JV) legal name of each party:  

4.  Bidder’s or each member of JV’s Country of Registration:  

5.  Bidder’s or each member of JV’s Certificate of Incorporation:  

6.  Bidder’s or Each member of JV’s Year of Registration:  

7.  Bidder’s or Each member of JV’s Legal Address in Country of Registration:  

8.  Bidder’s or Lead member of JV’s Local Address in Bhutan (if any): 

9.  Bidder’s or Each member of JV’s Website Address: 

10.  Bidder’s or Each member of JV’s Business Activities: 

11.  Bidder’s or Lead member of JV’s Authorized Representative 
Name: 
Designation: 
Address:  
Telephone/Fax numbers:  
E-mail Address: 

12.  Bidder’s or Lead member of JV’s Authorized Representative in Bhutan (if any)  
Name of the company or firm: 
Name of the contact person: 
Designation: 
Address:  
Telephone/Fax numbers:  
E-mail Address: 
Services to be provided by the local representative: 

13.  Country of Origin of Plants & Equipment to be supplied: 

14.  Port of Shipment and Country: 

15.  Status of the Bidder (check the box as applicable): 

 Bidding Company 

 Lead Member of the Joint Venture 

 Agent of the Foreign Bidder   
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16.  Attached are copies of the following original documents: [check the box(es) 
of the attached original documents] 

 Latest Tax Clearance Certificate of Bidder named in 1or 2 above 
(applicable for Bhutanese Bidders) or any other documents to prove 
that the Bidder is tax complaint in the country of its registration 
(applicable for foreign bidder) 

 Trade License of Bidder named in 1 or 3 above (applicable for 
Bhutanese bidder) 

 Equity shareholding certificate of the Bidder duly certified by the 
statutory auditor of the bidder or each member of the JV.  

 Certificate of registration from the Construction Development 
Board (applicable for Bhutanese Bidders) 

 Certificate of Incorporation or Registration of Bidder  named in 1or 2 
above(applicable for foreign bidder) 

 Any other certificate to support the legal entity of the Bidder named 
in 1or 2 above 

 
 

Sealed and Signed 
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Form 5: Power of Attorney [ITB Clause ITB.18.3(f))] 
(To be executed on non-judicial stamp paper of appropriate value) 

 

KNOW ALL MEN BY THESE PRESENTS THAT WE, ……… [insert name of the Bidder]………………. 
a Company incorporated under the …………….[insert relevant statute of the country of 
incorporation]……………. and having its registered office at ………… [insert 
address]……………………………………. (hereinafter referred to as the “Bidder”) having been 
authorized by the Board of Directors of the Company, inter alia, to execute contracts in the name 
of and for and on behalf of the Company.  I ……. [insert nameof the person giving the power of 
attorney]………………….presently holding the position of ……………….. [insert designation of 
the person giving the power of attorney]……………… in the company do hereby constitute, 
appoint and authorize Mr.…………… [insert name, designation and residential address of the 
person to whom the power of attorney is being given]………… as our true and lawful attorney to 
do in our name and on our behalf all such acts, deeds, things necessary and incidental for 
submission of our Bid against NIT No. …………………….. floated by DGPC. I hereby further 
authorize the above attorney for signing and submission of the Bid and all other documents, 
information related to the Bid including undertakings, letters, certificates, declarations, 
clarifications, acceptances, guarantees, any amendments to the Bid and any other documents 
related to the Bid, and providing responses and representing us in all the matters before DGPC in 
connection with the Bid for the said NIT till the completion of the bidding process, including signing 
of contract.  

 

I accordingly hereby nominate, constitute and appoint above named 
……………………………………………… severally, as my lawful attorney to do all or any of the 
acts specifically mentioned immediately herein above. 

 

WE do hereby agree and undertake to ratify and confirm whatever the said Attorney shall lawfully 
do or cause to be done under and by virtue of this power of Attorney and the Acts of Attorney to 
all intents and purposes are done as if I had done the same on behalf of the Company if these 
presents had not been made. 

 

IN WITNESS whereof I, ………………………………….. have executed these presents this the 
……………………….day of …………………at ………………... 

 

        EXECUTANT 

 Signature:………………………………………. 

                        Name:................................................................... 

       Designation:....…………….…………………... 
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ACCEPTED: 

Signature of Attorney:..…………………………. 

Name:.....................……………………………… 

Designation:………………….....................…….. 

 
Signature of the Attorney Attested  

……………………………… 

EXECUTANT 

Name:………………………………  

Designation:……………………………… 

Office Seal:……………………………… 

 

Note: The Power of Attorney should be notarised as per applicable legal provisions in the country 
of the Bidder 
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Form 6: Information for Meeting Qualification Requirement (QR) 
 
 
 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

  Dear Sir/Madam, 
 
We seek qualification under ITB.18.3 (g)) and BDS 10and our qualification data in support thereof 
is enclosed in the following Forms: 
 

1.  Form 6A  :  Experience Details of Bidder 

2. Form 6B :  Details of Financial Capacity Status 

3.  Form 6C :  Details of manufacturing and testing Capabilities 

4. Form 6D : Details of manufacturing capacities & Plant Loading 

5. Form 6E : Present order book position 

6. Form 6F : Past Performance Data 

7. Form 6G : Data regarding Key Personnel 

8. Form 6H : Brief write up regarding Project Management 

 
We further understand and agree that any misleading or false information furnishedby us may 
result in summary rejection of our Bid. 

 
Sealed and Signed  

  
  
  

 
Note: The Bidder shall enclose relevant documents like copies of authenticated Notification of awards, 
contracts, completion certificates etc. supporting the data and details provided in the Form 6A to 6H. 
In support of the financial information thecopies of the audited accounts of the completed financial 
years shall be provided. 
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Form 6A: Experience Details of Bidder 
(1-Financial Details of Bidder: Annual Turnover) 
(May be modified as per the requirements specified in the BDS) 
 

Bidder’s Name & Address:.......................... 
 
To 
[DGPC’s Name and Address] 

 
NIT No.:...............................             
 

Dear Sir/Madam, 
 
To satisfy the requirements stipulated in the Bidding Document, we provide the following details. 
 
We confirm that our average annual turnover during the preceding ----- (insert no of years) financial 
years as on date of Bid opening is not less than …… [insert the amount as per NIT].……. In support 
of above, we are enclosing …………[Balance Sheets and Profit & Loss Account duly certified by the 
statutory auditors, or Income Tax Return duly acknowledged by the tax department, or any other 
documents to be inserted as applicable]…………...  
 

Sl.
No 

Particulars  Bidders 
home 
currency 

Exchange 
rate used 

Amount in 
USD/BTN/INR 

1.  Financial Year: 20.. – 20…    

2.  Financial Year: 20.. – 20…    

3.  Financial Year: 20.. – 20…    

4.  Average Annual Turnover for the preceding 
…………..---------(insert no of years) Financial 
Years as on date of Bid Opening. 

   

  
 

Sealed and Signed 
 
Note: 

i. If the accounting currency of the Bidder is other than USD, they will convert their figures of 
Annual Turnover at the TT selling exchange rate as at the end of the respective financial year 
or the last available exchange rate for that financial year announced by the Royal Monetary 
Authority (RMA) of the Kingdom of Bhutan (www.rma.org.bt), or in absence of such 
exchange rate, the Bidder shall adopt the exchange rate announced by the Central Bank of 
their respective country, and furnish the details of calculations. 
 

ii. Other income shall not be considered for calculation of Annual Turnover. 
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(2-Financial Details of Bidder: Net worth) 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

Dear Sir/Madam, 
 
To satisfy the requirements stipulated in the Bidding Document, we provide the following details. 
We hereby confirm that net worth of our company as on the last day of the preceding financial 
year is not less than …….[indicate in %] ….of its paid-up share capital. 
 
The Details are as under: 

Sl.No Description As on last day of the preceding 
financial year (USD/BTN/INR) 

1 Paid-up share capital  

2 Net Worth  

3 % of Net Worth to paid-up Share Capital  

4 Documentary evidence like audited financial 
statementsfor the last preceding financialyear or in 
case audited results for the last Financial Yearis not 
availablecertification of financial statements from a 
practicing Chartered Accountantetc. in support of 
above is enclosed at Appendix......... to this Form 6A 

 

 
Sealed and Signed 

 
Note: 

• Net worth shall be defined as: 
=             Paid up share capital 
Add:       Reserves net of losses 
Subtract: Revaluation reserves 
Subtract: Intangible Assets 
Subtract: Miscellaneous expenditures to the extent not written off 

• If the accounting currency of the Bidder is other than USD, they will convert relevant figures 
at the TT selling exchange rate as at the end of the relevant financial year or the last available 
exchange rate for that financial year announced by the Royal Monetary Authority (RMA) of 
the Kingdom of Bhutan (www.rma.org.bt), or, in absence of such exchange rate, the Bidder 
shall adopt the exchange rate announced by the Central Bank of their respective country, and 
furnish the details of calculations. 
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(3-Financial Details of Bidder: Line of Credit) 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

Dear Sir/Madam, 
 
To satisfy the requirements stipulated in the Bidding Document, we provide the following details. 
We hereby confirm that unutilised line of credit for fund based and non-fund based limits with cash 
& bank balances including fixed deposits of our company, duly certified by the bankers as on a date 
not earlier than 15 days prior to the date of bid opening, is not less than 
USD.…………………….................. 
 
We are also enclosing an original letter of authority to seek reference from our banks. 
The details are as under: 
 

Sl. 
No 

Description Amount in (USD/BTN/INR) 15 days 
prior to the date of bid opening 

1 Sanctioned Line of credit 
Bank Guarantees 
Cash credit 
Letter of credit 

 

2 Utilised Line of credit 
Bank Guarantees 
Cash credit 
Letter of credit 

 

3 Unutilised Line of credit 
Bank Guarantees 
Cash credit 
Letter of credit 

 

4 Certificate from the Bankers inrespect of 
unutilised Line of credit as above is enclosed at 
Appendix......to this Form 6A 

 

 
Sealed and signed  

 
Note: 

• If the accounting currency of the Bidder is other than USD, they will convert their figures of 
Annual Turnover at the TT selling exchange rate as at the end of the respective financial year 
or the last available exchange rate announced by the Royal Monetary Authority (RMA) of the 
Kingdom of Bhutan (www.rma.org.bt), or in absence of such exchange rate, the Bidder shall 
adopt the exchange rate announced by the Central Bank of their respective country, and 
furnish the details of calculations. 
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• In case certificates from more than one bank are submitted, the certified unutilized limit shall 
be of the same date from all such banks. 

• If the unutilised limits are in currency other than USD, the same shall be converted to USD at 
the exchange rate as on fifteen (15) days prior to the date of bid opening. 
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(4-Financial Details of Bidder: Comfort Letter) 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

Dear Sir/Madam, 
 
Since the unutilised line of credit for fund based and non-fund based limits together with 
cash and bank balances including Fixed Deposits of our Company are not meeting the 
requirements of BDS a comfort letter from our Bankers unequivocally stating that in case 
the Bidder is awarded the Contract, the Bank would enhance Line of Credit for fund based 
and non-fund based limits to a level not less than the specified amounts, to us is enclosed 
at Appendix................... to this Form - 6A. 
 
We further confirm that notwithstanding anything stated above, DGPC reserves the right 
to assess ours/ our subsidiaries / group companies’ capabilities and capacity to perform the 
Contract, should the circumstances so warrant in the overall interest of DGPC in line with 
QR requirement specified in the BDS.  

  
Sealed and Signed 
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Form 6B: Details of Financial Capacity Status 
(May be modified as per the requirements specified in the BDS) 

Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

A Orders in Hand  

i Total value ofContracts  

ii Value of work completed out of above value 
up to ….…. 

 

iii Value of anticipated work to be done in the 
following …….Financial Years: 

a) .............................. 
b) .............................. 
c) .............................. 

 

 

B Bidder's assessment of maximum negative 
cash flow (fund requirement)at any point of 
time between Notification of Award and 
completion of contract basedon specified 
terms of payment and his expenditure plan 
for equipment being offered by Bidder for 
this package. 

 

C Arrangement to meet the above fund 
requirement. 
 

Own FundsCreditOthersTotal 

D Declaration by Bankers regarding:  

 i) Bank Guarantee Limits Sanctioned and 
unutilised as on (a date not later than 15 
days prior to date of bid opening) 

Enclosed at Appendix.... 
 

 ii) Over Draft Limits/Cash Credit Limits –
Sanctioned and un-utilised as on (a date 
not later than 15 days prior to date of bid 
opening) 

Enclosed at Appendix..... 
 

 iii) Deferred payment limits  

 iv) Cash and Bank Balances including Fixed 
Deposits 

 

 v) Movable Property Hypothecation 
(Please state the present utilisation 
status also) 
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 vi) Information regarding any current 
litigation in which the Bidder is involved, 
the parties concerned, the disputes and 
the disputed amount if any. 

 

 
         Sealed and Signed 
 
Note:  

• All figures, to be stated in USD. The Bidder will convert figures if in currency other than USD 
at the TT selling exchange rate as at the end of the respective financial year or the last 
available exchange rate for the respective financial year announced by the Royal Monetary 
Authority (RMA) of the Kingdom of Bhutan (www.rma.org.bt), or, in absence of such 
exchange rate, the Bidder shall adopt the exchange rate announced by the Central Bank of 
their respective country, and furnish the details of calculations. 

• Continuation sheets of like size and format, may be used and annexed to this Form if required. 
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Form 6C: Details of Manufacturing and Testing Capabilities 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

We hereby confirm that we do not anticipate any change in ownership during proposed period of 
execution of the work (if such a change is anticipated, the scope and effect thereof shall be 
mentioned and the relevant document for the change of ownership shall be enclosed to 
Appendix........... to this Form 6C. 

(1) We have also furnished adequate detailed 
write up on : 

  

 (i) Design and Engineering Organisation 
and facilities/ capabilities. 

: Enclosed at Appendix......to this 
Form 6C 

 (ii) Manufacturing & Testing Organization 
and facilities available. 

: Enclosed at Appendix..... to this 
Form 6C 

 (iii) Field Organisation and resources for 
erection, testing & commissioningetc. 

: Enclosed at Appendix......to this 
Form 6C 

 (iv) Quality Assurance Organisation and 
capabilities for Eng., manufacturing& 
field installation. 

: Enclosed at Appendix.......to this 
Form 6C 

(2) We hereby also furnish following additional 
details (if any). 

: ………………………………… 

 
Sealed and Signed 

 
Note: Continuation sheets of like size and format, may be used and annexed to this Form if required. 
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Form 6D: Details of Manufacturing Capacities and Plant Loading 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

We hereby furnish below the details of our installed and manufacturing capacities and work in hand to establish spare capacity for completion of work 
under this Contract. 

Sl. 
No
. 

Item FY.............. FY.............. FY.............. 

Bidder’s 
shop 

Subcontractor’s 
shop 

Bidder’s 
shop 

Subcontractor’s 
shop 

Bidder’s 
shop 

Subcontractor’s 
shop 

A Production Capacity as installed       

B Firm Order in Hand up to ............ (date of 
OBD) 

      

C Balance Capacity Available       

D Orders Expected       

E Work Load Expected for this Contract       

F Shortfall, if any       

G Alternative arrangement to make up for 
this shortfall 

      

 
Sealed and Signed 

 
Note: Continuation sheets of like size and format, may be used and annexed to this Form if required. 
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Form 6E: Present Order Book Position 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

List of works under execution and their present status 

Sl. 
No. 

Owner/ 
Client 

Scope 
of Work 

Order 
Value 

Date of 
Order 

Schedule Time 
of Completion 

Value of 
Outstanding 
Work 

Completion of Supply Completion of Erection, 
Testing & Commissioning 

Reason for 
Delay (if 
any) Schedule Actual/ 

Expected 
Schedule Actual/ 

Expected 

            

            

            

            

 
Sealed and Signed 

 
Note:  

• Continuation sheets of like size and format, may be used and annexed to this Form if required. 

• Relevant documents/LOA/Orders to be furnished to justify the data above. 
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Form 6F: Past Performance Data 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

Details of similar Plant & Equipment Commissioned/ Supplied in last......... [insert number of years]....... years 
 

Sl. 
No. 

Owner/ 
Client 

Scope of 
Work 

Order 
Value 

Date of 
Order 

Completion of Supply Completion of Erection, Testing & 
commissioning 

Reason for Delay 
(if any) 

Schedule Actual/ 
Expected 

Schedule Actual/ 
Expected 

          

          

          

          

 
Sealed and Signed 

 
Note:  

• Continuation sheets of like size and format, may be used and annexed to this Form if required. 

• Relevant documents/LOA/Orders to be furnished to justify the data above. 
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Form 6G: Data regarding Key Personnel 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
 

The qualification and experience of key personnel proposed for administration and execution of 
the Contract at the Site are as follows: 

S.No Proposed 
Position 

Name Position 
Held since 

Professional 
Qualification 

Experience in 
relevant Field 

Any other 
Information 

       

       

       

       

       

       

       

       

       

       

 
Sealed and Signed 

 
Note: 

i. Please furnish the complete Site organization chart proposed to be set up for execution of the 
Contract.  

ii. Continuation sheets of like size and format, may be used and annexed to this Form if required. 
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Form 6H: Brief write up regarding Project Management 
Bidder’s Name & Address:.......................... 
To 
[DGPC’s Name and Address] 
Dear Sir/Madam, 

NIT No.:...............................             
 

 
In line with ITB.18.3, we furnish below the brief write up in support of our established project 
management organization. 

 
 
 
 
 
 

 
Sealed and Signed 

 
 
Note: Continuation sheets of like size and format, may be used and annexed to this Form if required. 
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Form 7: Manufacturer’s Authorization Form 
 [Applicable only if the bidder himself is not the manufacturer for the equipment to be supplied 
under the NIT] 

 
 [The Bidder shall require the Manufacturer to fill in this Form in accordance with the instructions 

indicated. This letter of authorization should be on the letterhead of the Manufacturer and be signed 
by a person with the proper authority to sign documents that are binding on the Manufacturer] 

NIT No.:................................ 
  To 

[DGPC’s Name and Address] 
 
WHEREAS 
We.................. [insert complete name of the Manufacturer].................., are official manufacturers 
of..................... [insert type of Plants & Equipment manufactured]...................., having factories 
at............. [insert full address (es) of the Manufacturer’s factory/ies]..........., do hereby 
authorize.............. [insert complete name of Bidder].............. to submit a Bid in relation to the NIT 
No. ..................... dated............................, and supply the following Plants & Equipment, 
manufactured by us, namely.................[insert name and/or brief description of the Plants & 
Equipment].............., and subsequently to negotiate and sign the Contract. 
 
We hereby extend our full guarantee and warranty in accordance with the General Conditions of 
the Contract, with respect to the Plants & Equipment offered by the above firm and we shall be 
jointly and severally responsible to DGPC for performance of the Contract and for providing post 
Commissioning after-sales service for the offered equipment. 
 
Signed: ........... [insert signature(s) of authorized representative(s) of the Manufacturer]...... 
Name: .......... [insert complete name(s) of the authorized representative(s) of the 
Manufacturer].......... 
Designation: ........ [insert designation(s) of the authorized representative(s) of the 
Manufacturer]........... 
 
Duly authorized to sign the Bid for and on behalf of: ...... [insert complete name of Bidder].............. 
Signed: ........... [insert signature(s) of authorized representative(s) of the Bidder]...... 
Name: .......... [insert complete name(s) of the authorized representative(s) of the Bidder].......... 
Designation: ............ [insert designation(s) of the authorized representative(s) of the Bidder]........... 
Dated: ............................day of................................20.......... 
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Form 8: Form establishing eligible Facilities 
 
 
 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Bidder to attach documentary evidence establishing in accordance with clause no. 1.k. of the Bid 
Submission Form that the Facilities offered are from eligible Facilities and conform to the Bidding 
Documents. 
 
 
 
 
 
 
 
 
 
 

Sealed and Signed 
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Form 9: List of special maintenance tools and tackles 
 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
 
We are furnishing below the list of special maintenance tools & tackles for various Plant and 
Equipment covered under the subject package. The prices for these tools & tackles are already 
included in the bid price. We further confirm that this list of special maintenance tools &tackles 
includes all the items specifically mentioned in the scope of supply &services covered in Section-VI 
(Technical Specification) of the Bidding Documents. 
 
Notwithstanding what is stated above we further confirm that any additional special maintenance 
tools and tackles required for the Plant and Equipment supplied under this package shall be 
furnished by us at no extra cost to DGPC. 
 

Sl.No Description of 
Equipment 

Description of Tools and 
Tackles 

Unit Quantity 

 
 
 
 
 
 
 

    

 
 

Sealed and Signed 
 
Note: Continuation Sheets of like size and format may be used as per Bidder’s requirement and shall be annexed 
to this Form 
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Form 10: Details of proposed Subcontractors 
 
 
 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
 
The details of all items of services or supply which we propose to sublet, giving details of the name 
and nationality of the proposed Subcontractors for eachitem, are given below: 
 

Sl.No Details of Supply/Service Unit Quantity Name, Address & Nationality of 
proposed Subcontractor 

 
 
 
 
 

    

 
To satisfy the qualification requirements for subcontractors as stipulated in the Bidding 
Documents, we provide the following details: 
 

Sl.No Name of the Subcontractor Technical Qualification 
Requirement  

Financial Qualification 
Requirement 

1 Subcontractor-1   

2 Subcontractor-2    

 
 

Sealed and Signed 
 

Note: 
1. Continuation Sheets of like size and format may be used as per Bidder's requirement and shall be 

annexed to this Form. 
2.  In case DGPC has specified the items of works and supplies to be sub contracted to specified 

Subcontractorsif any, the Bidders to select the Subcontractors for those items only from those 
mentioned by DGPC.  

 

Bidder shall attach letters of confirmation from the Subcontractors so as to confirm their 
participation. 
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Form 11: Affidavit/ Self-declaration Regarding Eligibility of Bidders 
(To be executed on non-judicial stamp paper) 

 
I,……………[insert the name and designation of the signatory]……………….. the duly authorized 
representative of ………………[insert name of the Bidder]…………………………..  hereby 
confirm that I possess the legal authority to make this Affidavit/ Declaration on behalf of the 
Bidder.  
 
I solemnly declare and affirm that to the best of my knowledge, information, and belief, the above 
Bidder: 
 

a) Is not insolvent or is not in receivership or is not a bankrupt or is not in the process of being 
wound up, or has not entered into an arrangement with creditors; 

b) Have not been found guilty of professional misconduct by any competent authority as per 
law; 

c) Have fulfilled the obligations with regard to the payment of taxes, social security or other 
payments due in accordance with the laws of the country in which the Bidder is established 
or of the Kingdom of Bhutan; 

d) Havenot been declared by DGPC to be ineligible for participation in tenders on account of 
any  fraud and/or corruption in competing or executing a Contract; 

e) Have not been debarred from participation in any public procurement by any Competent 
Authority as per law. 

 
Further, I also declare that the affairs of the Bidder are not being administered by a court, judicial 
officer or by an appointed liquidator; and the companyhas not suspended business or is not in any 
analogous situation arising from similar procedures under the laws and regulations of the country 
in which the Bidder is established or of the Kingdom of Bhutan. 
 
Verified on this …………………… day of …………….. of the year……………….. that the 
particulars furnished above are true and correct to the best of my knowledge and belief and 
nothing in material have been concealed or misrepresented. 
 

 
Sealed and Signed 

  



156 
 

    

 

25/06/2024 

Form 12: Form of Joint Venture Agreement (if applicable) 
(On non-judicial stamp paper of appropriate value to be purchased in the name of Lead Member of 
the Joint Venture) 
 
THIS Joint Venture Agreement is executed on this ………..day of………….year and between 
M/s……………………………… a company incorporated under the ………………………. and 
having its Registered Office at…………………………… (hereinaftercalled the "Lead Member" 
which expression shall include its successors, executors andpermitted assigns), 
M/s.……………………………..a company incorporated under the ………………………. and 
having its Registered Office at………………………(hereinafter called the "Member" which 
expression shall include its successors, executorsand permitted assigns) and 
M/s…………………… a company incorporated under the …………………..... and having its 
Registered Office at ……………………. .(hereinafter called the"Member" which expression shall 
include its successors, executors and permitted assigns) forthe purpose of making a Bid and 
entering into a Contract (in case of award) against the NIT No.: ……………………..for 
procurement of ……………….................. by Druk Green Power Corporation Limited incorporated 
under the Companies Act of 2000 of the kingdom of Bhutan having its Registered Office at 
………………………. (hereinafter called DGPC). 
 
WHEREAS the Bidding Documents stipulates that a Joint Venture of two or more firms as 
members, meeting the requirement of ITB. 8, as applicable may Bid, provided the Lead Member 
and other Members if so specified fulfils all financial & technical qualification requirements and all 
members of the JV meet the eligibility requirements as specified in the Bidding Documents and in 
such a case, the Bid shall be signed by the Lead Member of the Joint Venture, who will be jointly 
and severally liable to perform the Contract and all obligations hereunder. 
 
NOW THIS INDENTURE WITNESSETH AS UNDER: 
 
In consideration of the above premises and agreements all the Members to this Joint Venturedo 
hereby now agree as follows: 
 
1. In consideration of the award of the Contract by DGPC to the Joint Venture, we, the 
Members to the Joint Venture do hereby agree that M/s ………………………...shall act as Lead 
Member and further declare and confirm that we shall jointly and severally be bound unto DGPC 
for the successful performance of the Contract and shall be fully responsible for the supply of Plant 
and Equipment in accordance with the Contract.  
 
2. The Lead Member is hereby authorized by the Members of the Joint Venture to bind the 
Joint Venture with respect to the Contract as may be awarded by DGPC and to receive instructions 
for and behalf of all the Members of the Joint Venture. 

 
3. It is hereby agreed that the Lead Member shall furnish the Bid security as stipulated in the 
Bidding Documents on behalf of the Joint Venture. 
 



157 
 

    

 

25/06/2024 

4. In case of any breach of the said Contract by the Lead Member or other Member(s) of the 
Joint Venture agreement, the Member(s) do hereby agree to be fully responsible for the successful 
performance of the Contract and to carry out all the obligations and responsibilities under the 
Contract in accordance with the requirements of the Contract. 
 
5. Further, if DGPC suffers any loss or damage on account of any breach in the Contract or 
any shortfall in the performance of the Plant and Equipment in meeting the performance 
guaranteed as per the specification in terms of the Contract, the member(s) of these presents 
undertake to promptly make good such loss or damage caused to DGPC, on its demand without 
any demur. It shall not be necessary or obligatory for DGPC to proceed against Lead Member to 
these presentsbefore proceeding against or dealing with the other Member(s). 
 
6. The financial liability of the member of this Joint Venture agreement to DGPC, with respect 
to any of the claims arising out of the performance or non- performance of the obligations set forth 
in the said Joint Venture agreement, read in conjunction with the relevant conditions of the 
Contract shall, however, not be limited in any way so as to restrict or limit the liabilities of any of 
the Members of the Joint Ventureagreement. 
 
7. It is expressly understood and agreed between the members to this Joint Venture 
agreement that the responsibilities and obligations of each of the members shall be as delineated 
in Appendix-I (*To be incorporated suitably by the members) to this agreement. It is further agreed 
by the Members that the above sharing of responsibilities and obligations shall not in any way be 
a limitation of joint and severalresponsibilities of the members under this Contract. 

 
8. It is clearly agreed that the Lead Member shall ensure performance under the Contract and 
if one or more of the members fail to perform its respective obligations under the Contract, the 
same shall be deemed to be a default of all the members of the Joint Venture. 

 
9. It is hereby expressly agreed between that members to this Joint Venture that neither 
member shall assign or delegate its rights duties or obligations under this agreement except with 
the prior written consent of DGPC. 
 
10. This Joint Venture agreement shall be construed and interpreted in accordance with the 
laws of……………………..(insert the applicable law and jurisdiction) shall have the exclusive 
jurisdiction in all matters arising thereunder. 
 
11. In case of an award of a Contract, we the members to the Joint Venture agreement do 
hereby agree that we shall be jointly and severally responsible for furnishing a Contract 
Performance Security from a bank in favour of DGPC in the forms acceptable to DGPC for value of 
ten percent (10%) of the Contract Price. It is further agreed that the Joint Venture agreement shall 
be irrevocable and shall form an integral part of the Contract, and shall continue to be enforceable 
till completion of the Contract. It shall be effective from the date first mentioned above for all 
purposes and intents. 
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12. We undertake that the Joint Venture agreement shall not be modified or amended without 
the written permission from DGPC. 
 
IN WITNESS WHEREOF, the Members to the Joint Venture agreement have through 
theirauthorised representatives executed these presents and affixed Common Seals of 
theircompanies, on the day, month and year first mentioned above. 
 

1 For lead Member 
(Signature of authorised representative) 

 

Signature ……………………………………. 
Name ……………………………………….. 
Designation …………………………………. 

 

 
2 

 
For other Member 
(Signature of authorised representative) 

 

Signature ……………………………………. 
Name ……………………………………….. 
Designation …………………………………. 

 
 
 

 
WITNESSES: 

 
1..……………………………………… 
(Signature) 
Name ……………………………………. 
Official Address........................................ 

 
2. ……………………………………… 
(Signature) 
Name ……………………………………. 
Official Address......................................... 
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Form 13A: Deviation Schedule of Technical Bid 
 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
The following are the deviations and variations from and exceptions to the terms, conditions and 
specifications of the Bidding Documents for procurement of…...... [insert brief description of 
package]………..... These deviations and variations are exhaustive. We shall withdraw the 
deviations proposed by us in this Form at the cost of withdrawal indicated in the financial bid, 
failing which our Bid may be rejected and bid security forfeited. 
 
We confirm that except for the deviations and variations stated in this Form to our Bid, the entire 
work shall be performed as per specifications and conditions of the Bidding Documents without 
any extra cost to DGPC, irrespective of any mention to the contrary anywhere else in the Bid, 
failing which our Bid may be rejected and Bid security forfeited. 
 
Further, we agree that additional condition, deviation, if any, found in the Bidding Documents 
other than those stated in this Form, save those pertaining to any rebates offered, and shall not 
be given effect to.  

 

Section / Clause No. Page No. Statement of Deviations 

   
   
   

 
 

Sealed and Signed 
 

Note: Continuation sheets of like size and format may be used and annexed to this Form if required. 
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Form 13B: Deviation Schedule of Financial Bid 
[The deviation mentioned in the schedule shall be the same deviation as mentioned in Form 13 A and 
submitted along with technical bid. Additionally, only the cost of withdrawal, if any, shall be 
mentioned against each deviation] 

 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
The following are the deviations and variations from and exceptions to the terms, conditions and 
specifications of the Bidding Documents for procurement of…...... [insert brief description of 
package]………... These deviations and variations are exhaustive. We are furnishing below the cost 
of withdrawal for the deviations and variations stated in this Form. We shall withdraw the 
deviations proposed by us in this Form at the cost of withdrawal indicated herein, failing which our 
Bid may be rejected and bid security forfeited. 
 
We confirm that except for the deviations and variations stated in this Form to our Bid, the entire 
work shall be performed as per specifications and conditions of the Bidding Documents without 
any extra cost to DGPC, irrespective of any mention to the contrary anywhere else in the Bid, failing 
which our Bid may be rejected and Bid security forfeited. 
 
Further, we agree that additional condition, deviation, if any, found in the Bidding Documents 
other than those stated in this Form, save those pertaining to any rebates offered, shall not be 
given effect to.  
 

Section / Clause No Page No. Statement of Deviations Cost of withdrawal 

    
    
    

 
 

Sealed and Signed 
 

Note: Continuation sheets of like size and format may be used and annexed to this Form if required. 
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Form 14: Details in respect of local representation 

 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
 
We furnish below the following information in respect of our local agent: 

(i)  Name and address of the local agent 
…………………………………………………………………………………………………
…………………………………………………………………………………………………
…………………………………………………………………………………………………
………………………………………………………………….. 
 

(ii) Services to be rendered by the local agent 
…………………………………………………………………………………………………
…………………………………………………………………………………………………
…………………………………………………………………………………………………
………………………………………………………………… 

 
 

Seaed and Signed 
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Form 15: Schedule of erection tools and plant 
 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
We indicate herein below the erection tools & plant we have in our possession and the tools & 
plant we propose to bring to Site, in case the Contract is awarded to us. 
 

Sl.No Description of tools and plant Number the Bidder 
has in possession 

Number the Bidder 
proposes to bring to the 
Site 

 
 
 
 
 

   

 
We hereby confirm that the quantity and type of tools and plant that we will deploy for erection / 
commissioning and material handling will not be less than those listed above. Further, the actual 
deployment at Site shall not be limited to above and additional tools and  plants, if any, required 
to meet the work schedule specified in the Bidding Documents shall be mobilised by us, without 
any extra cost to DGPC. Our proposed erection tools and plants utilisation plan indicating utilisation 
dates and time duration of all majorerection tools & plant placed on Site, is enclosed at 
Annexure......................... to this Form. 
 

Sealed and Signed 
 
Note: Continuation Sheets of like size and format may be used as per Bidder’s requirement and shall be annexed 
to this Form. 
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Form 16: Details of bought-out items [To be attached with the price Bid] 
 

 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
We declare that the following are the details of Plant and Equipment including mandatory spares 
to be directly despatched from the works of Subcontractor to Site. 
 
We further confirm that all taxes, duties and levies payable (including any local taxes in the 
Kingdom of Bhutan) on such transactions are already included in the prices indicated in Bid price. 
Further, any variations in taxes, duties and levies (including any local taxes in the Kingdom of 
Bhutan) on these transactions shall also be to our account and no claim whatsoever will be made 
by us in this respect. 
 

Sl.No Description of equipment/ material Weight/Qty 
(Tonnes)/(Nos.) 

*Value  
(in bid currency) 

 
 
 
 
 

   

*Total 

 
Sealed and Signed 

 
 
Note: 

1. Continuation sheets of like size and format, may be used as per Bidder’s requirement and shall be 
annexed to this Form. 

2. @ strike off, if not applicable. 
3. * Please state the currency and fill in the amounts in words and figures. 
4. The above is applicable for supply of Plant and Equipment including spares sourced from Bhutan for 

which the bid price is included in Price Schedule 1B. 
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Form 17: Quality Assurance Program 
 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
 
We hereby provide the necessary information on Quality Assurance Programme containing the 
overall Quality Management and procedures, which we propose to follow during various phases 
of execution of the Contract. 
 
 
 
 
 
 
 
 
 
 

Sealed and Signed 
 

Note: Continuation Sheets of like size and format may be used as per Bidder’s requirement and shall be annexed 
to this Form. 
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Form 18: Milestone Schedule 
 
 
 

To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sir, 
 
We declare that following program of furnishing, erecting, testing, commissioning and completion 
of facilities and FOR site delivery of all mandatory spares covered under the package shall be 
followed by us: 
 

Sl.No Area/ Description  of Milestone Duration in Months from LoA 
Start  Finish 

A. Engineering  
 Basic Engineering    
 Detailed Engineering   
 …………   
 ……………   

B. Manufacturing & Supply  
 BOI Ordering completion   
 Manufacturing ……..   
 Supply at Site …………….   
 ………………………..   
 ……………………   

C. Equipment Erection & commissioning 
 Opening of site office & mobilization   
 Erection and commissioning of 

………………………………… 
  

 …………………………………   

D. ……………………………………………………………… 
 …………………………………   
 …………………………………   

 
 

Sealed and Signed 
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Form 19: Additional Information (If any)  

 
 
 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

 
Dear Sirs, 
 

Sl.No Description  of Information Reference to Bidding 
Documents 

Reference to Bid  

 
 
 
 
 
 
 
 

  
 

 

 
 

Sealed and Signed 
 

Note: Continuation sheets of like size and format may be used as per Bidders requirements and shall be annexed 
to this Form. 
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Form 20A: Bid Submission Form for Technical Bid 
Date: ........[insert date of Bid submission]..................................... 
Name of Contract:.......................................................................... 

NIT No.: ........................................................................................ 
Alternative No.: ...... [insert number, if this Bid is for an alternative].......... 

 
To:  [DGPC’s Name and Address] 
 
Dear Sir, 
 
Having examined the Bidding Documents with NIT No:…………….., including subsequent 
amendments ............................. and clarifications............................., if any (Insert Numbers), the 
receipt of which is hereby acknowledged, we the undersigned, offer to design, manufacture, test, 
deliver, install, commission and Completion of Facilities under the above-named package in full 
conformity with the said Bidding Documents. 
 
We have read the General Conditions of Contract and Instruction to Bidder and understood the 
obligations of the Contractor fully and agree to comply with all the clauses which are mentioned 
therein. In case of any breach of any condition on our part, we shall be liable for actions as per 
terms and conditions of the Contract including the rejection of the Bid and termination of the 
Contract if awarded.  
 
1. Attachments to the Bid Submission Form: 

We enclose herewith all the supporting documents along with the Bid Submission Form in line 
with the requirement of ITB. 18: 

 
a. Bid Security in the form of.................... (insert the alternative chosen)................. for a sum 

of.................................................................... (insert currency and amount in words & 
figures)........... valid till............... (insert date)............. As required, the Bid Security has 
been furnished in a separate sealed envelope; 
 

b. A certificate regarding acceptance of important conditions of the Bidding Documents in 
accordance with Form 2 of Section VIIA of the Bidding Documents. As required, the 
certificate has been furnished in  the  envelope containing the  Technical Bid; 

 
c. Integrity Pact Statement in accordance with Form 3 of Section VIIA of the Bidding 

Documents. As required, it has been furnished in a separate sealed envelope containing 
the Bid Security; 

 
d. Self-attested latest Tax Clearance Certificatefrom the tax authority of our country to 

confirm that we are  tax compliant in our country of incorporation; 
e. Valid CDB registration certificate(for Bhutanese Bidders); 
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f. Deviations, if any, from the terms, conditions and technical specifications of the Bidding 
Documents, ,in accordance with Form 13A of Section VIIA the Bidding Documents; 
 

g. Bidder’s Information Form, in accordance with Form 4 of Section VIIA of the Bidding 
Document, including Certificate of Incorporation in case of companies or any other 
certificate as an evidence of a legal entity; 

 
h. A Power of Attorney, in accordance with Form 5 of  Section VIIA of the Bidding 

Documents; 
 
i. Details and documentary evidence in accordance with Form 6A to 6H of Section VIIA of 

the Bidding Documents; 
  
j. Manufacturer’s Authorization Form in accordance with Form 7 of Section VIIA of the 

Bidding Documents if applicable; 
 

k. Documentary evidence of the eligibility and conformity of the Facilities in accordance with 
Form 8 Section VIIA of the Bidding Documents; 

 
l. Details regarding Special Maintenance Tools and Tackles in accordance with Form 9 of 

Section VIIA of the Bidding Documents; 
 

m. Details of all major items of supply or services along with  name and nationality of the 
proposed Subcontractor, including vendor, for each of those items in accordance with 
Form 10 of Section VIIA of the Bidding Documents; 

 
n. An Affidavit in accordance with Form 11 of Section VIIA of the Bidding Documents; 

 
o. A copy of the agreement entered into by the joint venture members in accordance with 

Form 12 of Section VIIA of the Bidding Documents, if applicable; 
 

p. Details of local representation in Bhutan, in accordance with Form 14 of Section VIIA of 
the Bidding Documents; 

 
q. Details regarding the overall quality management & procedures to be followed during 

various phases of execution of the Contract in accordance with Form 17 of Section VIIA of 
the Bidding Documents; 

 
r. Milestone schedule showing the timing and sequence of all key activities necessary for 

successful completion of Contract in accordance with Form 18 of Section VIIA of the 
Bidding Documents; 

 
s. Any other additional information/ document considered relevant to the Bid in accordance 

with Form 18 of Section VIIA of the Bidding Documents; 
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t. Declaration on guaranteed parameters & demonstration parameters,technical drawings 

& documentations, as specified in relevant part of SECTION VI – TECHNICAL 
SPECIFICATIONS. 
 

2. We further declare that additional conditions, variations, deviations, if any, found in the 
proposal other than those listed in Form 13A of Section VIIA, save those pertaining to any 
rebates offered, shall not be given effect to. 

 
3. We undertake, if our Bid is accepted, to commence work on the Facilities immediately upon 

your Notification of Award to us and to achieve Completion of Facilities and conduct Guarantee 
Tests within the time specified in the Bidding Documents. 

 
4. If our bid is accepted, we undertake to provide Advance Payment Security and Contract 

Performance Securities in the form and amounts and within the times specified in the Bidding 
Documents. 

 
5. We agree to abide by this Bid till ……[insert date as mentioned in BDS]……… and it shall remain 

binding upon us and may be accepted by you at any time before the expiration of that period. 
Further, the prices of recommended spares contained in our Bid shall remain valid for a period 
of 6 months after placement of Notifiation of Award for main equipment and mandatory 
spares. 

 
6. Until a formal Contract is prepared and executed between us, this Bid, together with your 

written acceptance thereof in the form of your Notification of Award shall constitute a binding 
Contract between us. 
 

7. We understand that you are not bound to accept the lowest or any other Bid you may receive. 
 

8. We, hereby, declare that only the persons or firms interested in this proposal as principals are 
named here and that no other persons or firms other than those mentioned herein have any 
interest in this proposal or in the Contract to be entered into, if the award is made on us, that 
this proposal is made without any connection with any other person, firm or party likewise 
submitting a proposal, is in all respects for and in good faith, without collusion or fraud. 

 
Yours faithfully 

 
 

Sealed and Signed 
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Form 20B: Bid Submission Form for Financial Bid 

Date: ........ [insert date of Bid submission]..................................... 
Name of Contract:.......................................................................... 

NIT No.: ........................................................................................ 
Alternative No.: ...... [insert number, if this Bid is for an alternative].......... 

 
To:  [DGPC’s Name and Address] 
Dear Sir, 
1. Having examined the Bidding Documents with NIT No:…………….., including subsequent 

amendments ............................. and clarifications............................., if any (Insert Numbers), 
the receipt of which is hereby acknowledged, we the undersigned, offer to design, 
manufacture, test, deliver, install, commission and Completion of Facilities under the above-
named package in full conformity with the said Bidding Documents for the sum (excluding all 
taxes and duties indicated by us in Price Schedule: Grand Summary) of: 
 
…..…………………………………………………………........................................................(A
mount in Foreign Currency in Words and Figures) 
 
and 
 
…..…………………………………………………………........................................................(A
mount in Local Currency in Words and Figures) 
And  
Amount in Indian currency in words and figures  
 
or such other sums as may be determined in accordance with the terms and conditions of the 
Contract. 

 
2. Attachments to the Bid Submission Form: 

We enclose herewith all the supporting documents along with the Bid Submission Form in line 
with the requirement of ITB. 18: 

 
a. The Form 13Aof Section VII A attached to the technical bid wherein the deviations from 

the terms, conditions and technical specifications of the Bidding documents are 
mentioned have now been priced and the additional price for withdrawal of the 
deviations have been included in the deviation schedules  in  Form 13 B of Section VII A of 
the Bidding Documents; 

b. List of Erection Tools and Plant which we propose to bring to Site in accordance with Form 
15 of Section VIIA of the Bidding Documents; 

c. Details of bought-out items which are to be directly despatched by Subcontractors to the 
Site in accordance with Form 16 of Section VIIA of the Bidding Documents. 
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3. In line with the requirements of the Bidding Documents, we enclose herewith the following 
Price Schedules, duly filled-in as per your pro-forma in envelop III---- as part of our financial Bid. 
 
3.1. Schedules: 

Price Schedule  : Grand Summary (Price Schedule Nos. 1 to 3) 

Price Schedule No.1A : FOB Price for Plant and Equipment including Type Tests 
charges and Mandatory Spares to be supplied from from 
third countries. 

Price Schedule No. 1B : Ex- works price for Plant and Equipment including Type 
Tests charges and Mandatory Spares manufactured 
within the Kingdom of Bhutan. 

Price Schedule No.1C : Ex-works price for Plant and Equipment including Type 
Tests charges and Mandatory Spares manufactured 
within India.  

Price Schedule No.2A : Ocean Freight and Marine Insurance Charges  

Price Schedule No.2B : Local Transportation including Port Handling, Port 
Clearance and Port Charges, Inland Transit Insurance and 
other local costs incidental to delivery of Plant & 
Equipment and Mandatory Spares. 

Price Schedule No.3 : Installation Services including insurance (other than 
inland transit insurance) and Civil works price 
components. 

Price Schedule No.4 : Taxes and Duties, in respect of direct transaction between 
Bidder and DGPC, not included in the Bid Price, other than 
on the Plant and Equipment included in Price Schedule 1A, 
1B and 1C.  

Price Schedule No.5 : Cost of Recommended Spare Parts including Local 
Transportation charges, e.g. inland transit insurance and 
port charges etc. for such recommended spares. 

Price Schedule No.6 : Break up of Type Tests charges for Plant and Equipment 
offered in price Schedule 1A, 1B and 1C. 

 
3.2. We are aware that the Price Schedules do not generally give a full description of the work 

to be performed under each item and we shall be deemed to have read the Technical 
Specifications, Drawings and other Sections of the Bidding Documents to ascertain the 
full scope of work included in each item while filling in the rates and prices. We agree that 
the entered rates and prices shall be deemed to include the full scope as aforesaid, 
including overheads and profit. 
 

3.3. We declare that as specified in the GCC.15.2, prices quoted by us in the Price Schedules 
shall be subject to adjustment in accordance with Appendix-2 to the Contract Agreement. 

 
3.4.  We understand that in the price schedule, where there is a discrepancy between the 

product of unit price and quantity for any item, and the total price for such item, the 
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product of unit price and quantity will prevail and the total price shall be corrected unless 
in the opinion of DGPC, there is an obviously gross misplacement of decimal point in the 
unit rate, or ignoring to put any zero or putting any extra zero in the unit price, in which 
case, the total of line item as quoted will govern and unit rate will be corrected 
accordingly. We further understand that if there is discrepancy between summation of 
subtotals and total price, the summation of subtotal price shall prevail, and the total price 
shall be corrected. Similarly, in case of any discrepancies between words and figure, 
wherever the Bid Document requires the figures to be written in both words and figures, 
the amount in words will prevail unless the amount expressed in word has an arithmetic 
error. We understand that Bids will be corrected for the rates of taxes & duties in case of 
wrong rates taken by us. For the purpose of bid comparison and evaluation, the rates of 
taxes & duties in force as on thirty (30) days prior to the deadline of submission of Bids 
would be considered, only in respect to direct transactions. 

 
3.5. We declare that prices left blank in the Schedules shall be treated as zero for the purpose 

of evaluation & comparison and award (if such Bidder emerges as the lowest evaluated 
Bidder), with the assumption that the cost have been absorbed elsewhere in the Price Bid. 
In case prices for some items are given as lump sum where unit rates are required, DGPC 
shall reserve the right to arrive at unit rate on the basis of dividing the entered lump sum 
amount by the specified quantity. 

 
4. We confirm that except as otherwise specifically provided in the sub-clauses below, our Bid 

Prices include all taxes, duties, levies and charges as may be assessed on us, our Subcontractor, 
our assignee/ agent, or their employees by all municipal, state or national government 
authorities in connection with the Facilities in and outside of the Kingdom of Bhutan. 
 
We also confirm that all taxes, duties and levies whether assessable on you or us and/or 
payable by you or us on bought out items are included in our bid price. 

 
4.1. We understand that notwithstanding clause 4 above, you shall bear and promptly 

pay/reimburse all customs and import duties, if imposed or to be imposed in future, by the 
Kingdom of Bhutan (when the Plant and Equipment are cleared from the port of entry in 
India), on the Plant and Equipment including mandatory spares supplied from third 
countries (other than India) and specified in Price Schedule No. 1A (and on recommended 
spare parts to be supplied from third countries (other than India)  and specified in Price 
Schedule No. 5, when awarded) and that are to be incorporated into the Facilities. 
However, we understand that if we choose to ship the Plant and Equipment in Shipper’s 
Containers, then the custom duty levied on the cost of empty Containers shall not be 
borne by you and shall be borne and payable/ reimbursable by us. 
 

4.2. We further understand that notwithstanding Clause 4 above, you shall also bear and 
pay/reimburse to us/our Assignee (if applicable, in case of foreign bidder) any taxes levied 
by the Kingdom of Bhutan in respect of direct transactions between you and us/our 
Assignee (if applicable, in case of foreign bidder), if imposed on the Plant and Equipment 
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including Mandatory Spares manufactured within the Kingdom of Bhutan, and specified 
in Price Schedule No. 1B (and also on locally supplied Recommended Spares quoted in 
Price Schedule No. 5, if awarded) to be incorporated in the Facilities. 

 
100% of applicable Taxes and Duties (other than the custom duty payable as in 4.1 and 4.2 
above) which are payable by DGPC under the Contract shall be reimbursed by DGPC to us 
after receipt of equipment/spares at site and on production of satisfactory documentary 
evidence by us. 
 

4.3. We confirm that we (or our Assignee, if applicable in case of Foreign Bidders as per para 
5.1 below) shall get registered with the concerned Department of Revenue and Customs. 
 

4.4. We confirm that all taxes, duties and levies in respect of all components, equipment and 
material to be despatched directly from the Subcontractor’s works to the Site irrespective 
of the fact whether such taxes, duties & levies are assessable and chargeable on us or on 
you, shall be to our account and no separate claim in this regard will be entertained by 
you. We understand and confirm that you shall be entitled to deduct any taxes, if 
applicable, in respect of directly despatched bought out items from our payments. We 
confirm that all such taxes, duties and levies are included in our bid price. However, you 
will issue requisite Sales Tax declaration forms in respect of such bought out items, on 
production of documentary evidence of registration with the concerned Department of 
Revenue and Customs. The minimum value of such items is indicated in Form 16 of Section 
VIIA. 
 

4.5. We confirm that all taxes, duties and levies on the materials incorporated in installation 
Services including those on Civil and allied works, Sales Tax on works contract, Tax in 
respect of Civil and Allied works (if any), service tax on installation and commissioning (if 
any), shall be borne by us and no separate payment on these account shall be made by 
you. We confirm that levies on Works Contract if any shall be to our account and no 
separate claim in this regard will be entertained by the Employer. 
 
We confirm that same is included in our Bid Price. 
 
 

5. We further declare that additional conditions, variations, deviations, if any, found in the 
proposal other than those listed in Form 13B of Section VIIA, save those pertaining to any 
rebates offered, shall not be given effect to. 

 
6. We undertake, if our Bid is accepted, to commence work on the Facilities immediately upon 

your Notification of Award to us and to achieve Completion of Facilities and conduct Guarantee 
Tests within the time specified in the Bidding Documents. 
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7. If our bid is accepted, we undertake to provide Advance Payment Security and Contract 
Performance Securities in the form and amounts and within the times specified in the Bidding 
Documents. 

 
8. We agree to abide by this Bid till …… [insert date as mentioned in BDS]……… and it shall 

remain binding upon us and may be accepted by you at any time before the expiration of that 
period. [Insert if applicable ]Further, the prices of recommended spares contained in our Bid 
shall remain valid for a period of 6 months after placement of Notification of Award for main 
equipment and mandatory spares. 

 
9. Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to 

contract execution if we are awarded the contract, are listed below:  
 

Name and address of Agent Amount & Currency Purpose of Commission or 
Gratuity 

   

   

   

 
The agency commission will be paid to the Bidder's agent in Bhutan in Ngultrum, if the Bid 
currency is other than INR/NU then equivalent NU using the TT selling exchange rate on the 
date of Technical bid opening or of any immediate preceding date prior to the date of technical 
bid opening announced by the Royal Monetary Authority(RMA)  of the Kingdom of Bhutan 
(www.rma.org.bt), and such remuneration shall not be subject to any escalation or any further 
exchange rate variation. 
 

10. Until a formal Contract is prepared and executed between us, this Bid, together with your 
written acceptance thereof in the form of your Notification of Award shall constitute a binding 
Contract between us. 
 

11. We understand that you are not bound to accept the lowest or any other Bid you may receive. 
 

12. We, hereby, declare that only the persons or firms interested in this proposal as principals are 
named here and that no other persons or firms other than those mentioned herein have any 
interest in this proposal or in the Contract to be entered into, if the award is made on us, that 
this proposal is made without any connection with any other person, firm or party likewise 
submitting a proposal, is in all respects for and in good faith, without collusion or fraud. 

 
Yours faithfully 

 
Sealed and Signed 
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Form 21: Price Schedules 

Price Schedule: Grand Summary 
NIT No: CHP0018/2024          

Bidder’s Name & Address: 
To 
Chukha Hydropower Plant 

 
Total Price of Price Schedule in BTN: …………………………….[in words]…………………………………………………………………………………… 

 
 
 

NOTE: ALL TOOLS AND TRACKLES REQUIRED FOR TESTING, INSTALLATION & COMMISSIONING SHALL BE UNDER THE SCOPE OF BIDDER. 
 

                                                                                                                                                                                            Sealed and Signed 

SN    Rate (Nu.) 
Total Amount 
(Nu.) 

Brand  

1 
Manufacture and Supply of 500kVA Diesel 
Generator Set with AMF Panel 

No. 1   
 
 
 
 

Jackson 
Cummins 

only 

2 
Installation, Testing and Commissioning charges at 
purchaser's premises.  

Lump sum   

3 Transportation/Insurance/Test  Lump sum   

4 Mandatory spares        

4.1 Genset Controller  No. 1   

4.2 Speed sensor No. 1   

4.3 AVR card No. 1   

4.4 Electronic governor card  No. 1   

4.5 Oil level sensor  No. 1   

Total  

25/06/2024 
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Price Schedule No. 1A: FOB Price for Plant and Equipment including Type Test Charges and Mandatory Spares to be supplied from third countries.  
        
 

Sl.No. Description Qty UoM 
Unit rate (FOB) 

(Foreign Currencies) 
Amount (FOB) (Foreign 

Currencies) 
1 Main Equipment 

        

  

(Insert assembly or sub-assembly wise details of equipment 
along with a brief technical specification for which separate 
pricing is required) 

2 Mandatory Spares 
        

  
(Insert details of specific spares for which separate pricing is 
required) 

3 Total of type test charges  
        

  
(As per further break-up of Type Test Charges given in 
Schedule 6, if applicable) 

Total Schedule 1A         
 
Total Price of Price Schedule 1A: [Indicate Currency]………………… [in words]………………………………… 

 
Sealed and Signed 

 
Note:  The formats of the Price Schedule may be modified depending upon the requirement of each package/procurement. 
 
 
  

25/06/2024 
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Price Schedule No. 1B: Ex-work price for Plant and Equipment including Type Test Charges and Mandatory Spares manufactured within the Bhutan. 
              

Sl.No. Description Qty UoM 
Unit   Price  (Ex-works)  
(BTN) 

Amount (BTN) 

1 Main Equipment 

        

  

(Insert assembly or sub-assembly wise details of equipment 
along with a brief technical specification for which separate 
pricing is required) 

2 Mandatory Spares 
        

  
(Insert details of specific spares for which separate pricing 
is required) 

3 Total of type test charges  
        

  
(As per further break-up of Type Test Charges given in 
Schedule 6, if applicable) 

Total Schedule 1B         
 
Total Price of Price Schedule 1B: [Indicate Currency]………………… [in words]………………………………… 

 
Sealed and Signed 

 
Note:  The formats of the Price Schedule may be modified depending upon the requirement of each package/procurement. 
 
 

 

  

25/06/2024 
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Price Schedule No. 1C: Ex-work price for Plant and Equipment including Type Test Charges and Mandatory Spares manufactured within India.  
 
 

Sl.N0. Description Qty UoM 
Unit   Price  (Ex-works)  
(BTN/INR) 

Amount (BTN/INR) 

1 Main Equipment 

        

  

(Insert assembly or sub-assembly wise details of equipment 
along with a brief technical specification for which separate 
pricing is required) 

2 Mandatory Spares 
        

  
(Insert details of specific spares for which separate pricing is 
required) 

3 Total of type test charges  
        

  
(As per further break-up of Type Test Charges given in 
Schedule 6, if applicable) 

Total Schedule 1C   
 
Total Price of Price Schedule 1C: [Indicate Currency]………………… [in words]………………………………… 

 
 

Sealed and Signed 
 
Note:  The formats of the Price Schedule may be modified depending upon the requirement of each package/procurement. 
 
 

 

25/06/2024 



179 
 

    

Price Schedule No. 2A: Ocean Freight and Marine Insurance Charges for Plant and Equipment including mandatory spares (supplied from third 

Country) 

Sl.No. Description 

Total Price 

(in Foreign Currencies) 

1 Ocean Freight    

2 Marine Insurance    

Total Schedule 2   
 
Total Price of Price Schedule 2A: [Indicate Currency]………………… [in words]………………………………… 

Sealed and Signed 
 
Price Schedule No. 2B: Local Transportation including Port Handling, Port Clearance & Port Charges & Inland Transit Insurance and other local costs 
incidental to delivery of Plant & Equipment including mandatory spares (Quote whichever is applicable) 
 

Sl.No. Description 

Total Price Total Price Total Price 

(Foreign Currencies) 
(in Bhutanese 
Ngultrum) 

(in Indian Rupees) 

1 Port clearance, handling, unloading,  loading, storage       

2 
Transportation from port of entry to Site and 
unloading, handling and storage at Site 

      

3 Inland Transit Insurance    

Total Schedule 2B       
Total Price of Price Schedule 2B: [Indicate Currency]………………… [in words]………………………………… 

Sealed and Signed 
Note:  The formats of the Price Schedule may be modified depending upon the requirement of each package/procurement. 

25/06/2024 
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Price Schedule No. 3: Installation Services including insurance (other than inland transit insurance) and Civil Works Price components. 
 

Sl.No. Description 
Total Price Total Price Total Price 

(Foreign Currencies) 
(In Bhutanese 
Ngultrum) 

(In Indian Rupees) 

1 Installation Services and other civil works charges  
    

2 Insurance during Installation services and defect 
liability period  

  

Total Schedule 3       
 
Total Price of Price Schedule 3: [Indicate Currency]………………… [in words]………………………………… 

Sealed and Signed 
 
Price Schedule No. 4: Taxes and Duties, in respect of direct transaction between Bidder and DGPC, not included in the Bid Price, other than on the 
plant and equipment included in Price Schedule 1A, 1B and 1c  
 

Sl.No. 
Description of 
Taxes/Duties/Levies, 
etc. 

Rate of 
Taxes/Duties/Levies 
applicable 

Amount (in bid currency) on which Taxes/Duties/Levies applicable 

Main Equipment Mandatory Spares Type Tests 
1 Excise Duty         
2 Bhutan Sales tax         
            
Total        

Total Price of Price Schedule 4: [Indicate Currency]………………… [in words]………………………………… 

Sealed and Signed 
Note:  The formats of the Price Schedule may be modified depending upon the requirement of each package/procurement.The price will not be considered 
for evaluation.  
 
 

25/06/2024 
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Price Schedule No. 5: Cost of Recommended Spares including the local transportation charges (inland insurance, port clearance & port charges) valid 
for 6 (six) months  --- (up to delivery at Site) (Quote as applicable) 
 

Sl.No. Description Qty UoM 
U/Rate  U/Rate  U/Rate  Amount Amount Amount 

(In foreign 
currencies) 

(in Bhutanese 
Ngultrum) 

(in Indian 
Rupees) 

(In foreign 
currencies) 

(in Bhutanese 
Ngultrum) 

(in Indian 
Rupees) 

1                   
2                   
3                   
4                   
5                   
6                   

Total                 
 
Total Price of Price Schedule 5: [Indicate Currency]………………… [in words]………………………………… 

Sealed and Signed 
Note: The price will not be considered for evaluation.  
 
 

 

25/06/2024 
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Price Schedule No. 6: Break-up of Type Test Charges for Plant and Equipment offered in Price Schedule 1A, 1B and 1C. 
 

Sl. No. Description of Equipment Description of Test Type Test Charges Total Charges 

1         

2         

3         

Total   
 
Total Price of Price Schedule 6: [Indicate Currency]………………… [in words]………………………………… 

 
 

Sealed and Signed 
 

 

 

 

 

25/06/2024 
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Form 22: Price Adjustment Data 
 
 
 
To 
[DGPC’s Name and Address] 

NIT No.:...............................             
Bidder’s Name & Address: 
.............................................. 

 

Dear Sirs, 
We hereby furnish the relevant details pertaining to the price adjustment provisions in your 
specifications and documents. 

1. @ Ex-Works / FOB Equipment price component (Excluding Mandatory Spares) 
 
Bidder to indicate separate indices for each currency. 
 
* Name of the currency of Bid Price: …………………………………………. 
 

Sl. No. Item Value of co-
efficient 

Name of 
published index 
and its origin 

Value of indices as on 
30 days prior to date 
set for Opening of 
Technical bids. 

 Material    

     

     

 Labour    

     

 
@ Use separate pages for Ex-Works/FOB Price component 
 

2. Erection Price Component 
a. Domestic Labour: 

The published index used for domestic labour is ………………… 
…………………………………………………………………………… 
The value of the above index as on 30 days prior to the date set for opening bids is 
............................................................................................................. 

b. **Expatriate Labour 
The published index used for expatriate labour is ………………… 
…………………………………………………………………………… 
The value of the above index as on 30 days prior to the date set for opening bids 
is............................................................................................................. 

Sealed and Signed 
Note:  

1. Bidders shall note that it is mandatory to furnish the values of various indices and name, source & origin 
of the published indices, wherever called for in the bidding document. Bidders are also required to 
mention whether the indices are monthly average, weekly average or as applicable. 
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2. We agree to provide you with a complete breakup of our bid price to enable operation of the Price 
Adjustment Clause for Ex-factory, Erection Price Components. 

* Continuation sheets of like size & format shall be used, if required, in case number of currencies is more than 
one. 
** Continuation sheets of like size and format may be used, if countries of origin of expatriate labour are more 
than one 
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SECTION VIIB - CONTRACT FORMS 
(Form No. 23 to Form No. 32) 

Applicable Forms from this Contract Forms section will either be submitted by the successful Bidder 
or by DGPC, post award of Contract. 
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Form 23A: Notification of Award of Contract for Supply of Plant and Equipment 
(This form shall apply mutatis-mutandis for the First Contract) 

Note: Instructions indicated in italics in this Notification of Award are to be taken care of by the 
issuing authority. 

Ref No:  
Date:  
……………………………………… 
…Contractor’s Name & Address…... 
……………………………………… 
Attn: Mr …………………….. 
Sub: Notification of Award of Contract for Supply of................................... (Package 
Name)................................................ as per Bid Document No.................................. 
 
Dear Sir, 
 
1. This has reference to the following : 

a. Our Tender Notice No. ..................................................dated................. 
 

b. Bidding Documents for the subject package comprising the following : 
 

i. .......................(List out all the Sections/Volumes of the Bidding Documents along with 
Tender Drawings etc. as uploaded on the website ).......... 
 

ii. Errata/Amendment No........................ to.................... (Name of Section/Volume of the 
Bidding Documents to which Errata/Amendment pertains).................Applicable only if 
any Errata/Amendment to the Bidding Documents has been issued subsequently) 
 

c. Clarifications furnished on the Bidding Documents vide our letter no.................... 
dated............................... (Applicable only if any clarification to the Bidding Documents has 
been issued subsequently) 
 
Include as further sub-paragraphs any other correspondence made to the bidder after 
issuance of bidding documents up to the date of bid opening. 
 

d. Your Proposal for the subject package submitted vide your letter No. ..................... 
dated...................... and its modification vide letter no....................................... dated 
........................................ (Delete if not applicable). 
 

e. Our Fax message/letter No. ............................................. Dated........................... regarding 
extension of validity of bid and that of the Bank Guarantee towards Bid Security. 
(Applicable only if any extension has been sought subsequently) 
(Include as further sub-paragraphs any other correspondence made to or by the bidder after 
bid opening) 
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f. Our Fax message/letter No. .................................. dated.....................................inviting you 
for post bid discussions. 
 

g. Post bid discussions and meetings we had with you from .................................... to 
....................................... resulting into the following 
 

h. Minutes of Meeting enclosed herein with this Notification of Award: 
i. Minutes of Meeting regarding Commercial issues (APPENDIX - ............) 

ii. Minutes of Meeting on Technical issues (APPENDIX - ...................) 
iii. Minutes of Meeting regarding Work Schedule (APPENDIX - ................) 
iv. Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX - …...) 

 
2. We confirm having accepted your proposal submitted vide letter no. ........................ dated 

.......................................... and its modification vide letter no................................ dated (Delete 
if not applicable) read in conjunction with all the specifications, terms & conditions of the 
Bidding Documents, Your subsequent letters (Use if relevant) and agreed Minutes of Meeting 
referred to in para 1.0 above and award on you the Contract for the scope of work covering 
.........................................................................................................................................................
............................................................................(Indicate Scope of 
Work)..............................................................................................................................................
..............……………..of..................................................................... (Name of Package) 
.....................................for (Name of project)......................................... as per Specification No. 
:............................................. (hereinafter referred to as the 'FirstContract'). 
 

3. We have also notified you vide our Notification of Award No. ........................................ 
dated................ for award of 'Second Contract' on you for the work of ......................... 
(Indicate brief scope of work) .............................for ............................(Name of Package) 
..................as per Bid Document No.................................................. (hereinafter referred to as 
the 'Second Contract’). You shall also be fully responsible for the works to be executed under 
the 'Second Contract' and it is expressly understood and agreed by you that any breach 
under the 'Second Contract' and shall automatically be deemed as a breach of this 'First 
Contract' and vice-versa and any such breach or occurrence or default giving us a right to 
terminate the 'Second Contract'  and/or recover damages thereunder, shall give us an 
absolute right to terminate this Contract and/or recover damages under this 'First Contract' 
as well and vice-versa. However, such breach or default or occurrence in the 'Second 
Contract' shall not automatically relieve you of any of your responsibility/obligations under 
this 'First Contract'. It is also expressly understood and agreed by you that the 
equipment/materials to be supplied by you under this 'First Contract' when installed and 
commissioned under the 'Second Contract' shall give satisfactory performance in 
accordance with the provisions of the Contract. 

 
* To be modified suitably. 
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4. The total Contract Price for the entire scope of work under the Contract shall 
be.............(Specify the amount and currency)................ as per the following break up 
 

i.  Ex- works price/place of despatch price/CIF 
price (Use as applicable)for Main Equipment 

 
....................................................... 

ii.  Ex- works price/place of despatch price/CIF 
price (Use as applicable)for Spares 

 
....................................................... 

iii.  Type Test Charges  
....................................................... 

 
TOTAL (i + ii + iii) 

 
....................................................... 

 
(……………………..(Specify the total amount in words and 
currency)…………………………..) 

 
5. You shall prepare and finalise the Contract Documents for signing of the formal Contract 

Agreement and shall enter into the Contract Agreement with us, as per the proforma 
enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate value 
within.........(Specify).........days from the date of this Notificationof Award. 
 

6. This Notification of Award is being issued to you in duplicate. We request you to return its 
duplicate copy duly signed and stamped on each page including all the enclosed Appendices, 
by the authorised signatory of your company as a proof of your acknowledgement and 
confirmation. 

 
Please take the necessary action to commence the work and confirm action. 
 

Yours faithfully, 
for and on behalf of 

...........(Name of the Purchaser).................. 
 

(Authorised Signatory) 
Encl: As above. 
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Form 23B: Notification of Award of Contract for Installation of Plant and Equipment 
 
Note: Instructions indicated in italics in this Notification of Award are to be taken care of by the 
issuing authority. 
Ref No: 
Date:  
……………………………………… 
…Contractor’s Name & Address…... 
……………………………………… 
 
Attn: Mr …………………….. 
 
Sub: Notification of Award of Contract for Inland Transportation, Installation, Testing, 
Commissioning and conducting Guarantee tests of...................................(Package 
Name)................................................ as per Bid Document No.................................. 
 
Dear Sir, 
 
1. This has reference to the following : 

 
a. Our Tender Notice No. ..................................................dated................. 

 
b. Bidding Documents for the subject package comprising the following : 

 
i. .......................(List out all the Sections of the Bidding Documents along with Tender 

Drawings etc. as uploaded on the website ).......... 
 

ii. Errata/Amendment No........................ to.................... (Name of Section of the Bidding 
Documents to which Errata/Amendment pertains).................(Applicable only if any 
Errata/Amendment to the Bidding Documents has been issued subsequently) 
 

c. Clarifications furnished on the Bidding Documents vide our letter no.................... dated 
............................... (Applicable only if any clarification to the Bidding Documents has been 
issued subsequently) 
 
Include as further sub-paragraphs any other correspondence made to the bidder after 
issuance of bidding documents up to the date of bid opening 
 

d. Your Proposal for the subject package submitted vide your letter No. ..................... 
dated...................... and its modification vide letter no....................................... dated 
........................................ (Delete if not applicable). 
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e. Our Fax message/letter No. ............................................. dated........................... regarding 
extension of validity of bid and that of the Bank Guarantee towards Bid Security. 
(Applicable only if any extension has been sought subsequently) 
(Include as further sub-paragraphs any other correspondence made to or by the bidder after 
bid opening) 
 

f. Our Fax message/letter No. .................................. dated.....................................inviting you 
for post bid discussions. 
 

g. Post bid discussions and meetings we had with you from .................................... to 
....................................... resulting into the following. 
 

h. Minutes of Meeting enclosed herein with this Notification of Award: 
i. Minutes of Meeting regarding Commercial issues (APPENDIX - ............) 

ii. Minutes of Meeting on Technical issues (APPENDIX - ...................) 
iii. Minutes of Meeting regarding Work Schedule (APPENDIX - ................) 
iv. Minutes of Meeting regarding Quality Assurance Aspects (APPENDIX - …...) 

 
2. We confirm having accepted your proposal submitted vide letter no. ........................ dated 

.......................................... and its modification vide letter no................................ dated (Delete 
if not applicable) read in conjunction with all the specifications, terms & conditions of the 
Bidding Documents, Your subsequent letters (Use if relevant) and agreed Minutes of Meeting 
referred to in para 1.0 above and award on you the Contract for the work of 
............................(Indicate brief Scope of Work)...................................... 
of......................................... (Name of Package) .....................................for (Name of 
project)......................................... as per Specification No. :............................................. 
(hereinafter referred to as the 'Second Contract'). 
 

3. We have also notified you vide our Notification of Award No. ........................................ 
dated............... for award of 'First Contract'......................... (Indicate brief scope of work of the 
First Contract) .............................for ............................(Name of Package) ..................for 
............................(Name of Project)as per Bid Document No.................................................. 
(hereinafter referred to as the 'First Contract'). You shall also be fully responsible for the 
works to be executed under the 'First Contract' and it is expressly understood and agreed by 
you that any breach under the 'First Contract' shall automatically be deemed as a breach of 
this 'Second Contract' and vice-versa and any such breach or occurrence or default giving us 
a right to terminate the 'First Contract' and/or recover damages thereunder, shall give us an 
absolute right to terminate this Contract and/or recover damages under this 'Second 
Contract' as well and vice-versa. However, such breach or default or occurrence in the 'First 
Contract' shall not automatically relieve you of any of your responsibility/obligations under 
this 'Second Contract'. It is also expressly understood and agreed by you that the Equipment/  
Materials to be supplied by you under 'First Contract' when installed and commissioned 
under this 'Second Contract' shall give satisfactory performance in accordance with the 
provisionsof the Contract. 
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* To be modified suitably. 
 

4. The total Contract Price for the entire scope of electrical erection work under the Contract 
shall be.............(Specify the amount and currency)................ as per the following break up. 
 

i.  Inland transportation and inland transit 
insurance charges including port clearance, 
port handling and port charges (Delete if not 
applicable)for Main Equipment 

 
....................................................... 

ii.  Inland transportation and inland transit 
insurance charges including port clearance, 
port handling and port charges (Delete if not 
applicable)for Spares 

 
....................................................... 

iii.  Unloading, storage and handling at Site, 
storage, erection, insurance, testing, 
commissioning and conducting Guarantee 
tests and all other services as per the Contract 
Documents. 

 

TOTAL (i + ii + iii) ....................................................... 

(……………………..(Specify the total amount in words)…………………………..) 

 
5. You shall prepare and finalise the Contract Documents for signing of the formal Contract 

Agreement and shall enter into the Contract Agreement with us, as per the proforma 
enclosed with the Bidding Documents, on non-judicial stamp paper of appropriate value 
within.........(Specify).........days from the date of this Notification ofAward. 
 

6. This Notification of Award is being issued to you in duplicate. We request you to return its 
duplicate copy duly signed and stamped on each page including all the enclosed Appendices, 
by the authorised signatory of your company as a proof of your acknowledgement and 
confirmation. 

 
Please take the necessary action to commence the work and confirm action. 
 

Yours faithfully, 
for and on behalf of 

...........(Name of the Purchaser).................. 
 

(Authorised Signatory) 
Encl: As above. 
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Form 24: Contract Agreement 
THIS CONTRACT AGREEMENT is made the ………………..day of ……………, 20…… 
 
BETWEEN 
 
Druk Green Power Corporation Limited (DGPC), a corporation incorporated under the laws of 
Kingdom of Bhutan and having its Registered office at 
……………………………………………………(hereinafter referred to as the “DGPC” or “the 
Purchaser”) which expression, unless repugnant to the context shall include its successors and 
permitted assigns OF THE FIRST PART, 
and 
…….. [Name of Contractor]…………., a company incorporated under the laws of 
……….[country of Contractor]………. and having its principal place of business at 
………..[address of Contractor]………. (hereinafter called “the Contractor”) which expression 
shall include its successors and permitted assigns OF THE SECOND PART. 
 
WHEREAS the Purchaser desires to engage the Contractor to design, manufacture, test, deliver, 
install, complete and commission and conduct guarantee tests of certain Facilities,viz. 
……………….[list of works] ………..(“the Facilities”) and the Contractor have  agreed to such 
engagement upon and subject to the terms and conditions hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 
 
Article1. Contract Documents 

 
1.1. Contract Documents (Refer GCC.2) 

The following documents shall constitute the Contract between the Purchaser and 
the Contractor, and each shall be read and construed as an integral part of the 
Contract: 

 
a. This Contract Agreement and the Appendices hereto 
b. Notification of Award including all documents referred to therein 
c. Special Conditions of Contract 
d. General Conditions of Contract 
e. Technical Specifications and Drawings 
f. Bid Form and Price Schedules and Forms(Section VIIA and Section VIIB)submitted 

by the Contractor 
 

1.2. Order of Precedence (ReferGCC.2.1) 
In the event of any ambiguity or conflict between the Contract Documents listed 
above, the order of precedence shall be the order in which the Contract 
Documents are listed in Article 1.1 (Contract Documents) above 

 
1.3. Definitions (Refer GCC.1) 
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Capitalized words and phrases used herein shall have the same meanings as are 
ascribed to them in the General Conditions of Contract. 

  
Article2. Contract Price and Terms of Payment 

 
2.1. Contract Price (ReferGCC.15) 

The Purchaser hereby agrees to pay to the Contractor the Contract Price in 
consideration of the performance by the Contractor of its obligations hereunder. 
The Contract Price shall be the aggregate of ………… [amount in foreign currency 
in words]………, ……..[amount in figures]………, and [amount in local currency 
in words]………, ……..[amount in figures]………or such other sums as may be 
determined in accordance with the terms and conditions of the Contract. 

 
2.2. Terms of Payment (ReferGCC.16) 

The terms and procedures of payment according to which the Purchaser will 
reimburse the Contractor are given in Appendix 1 (Terms and Procedures of 
Payment) hereto. 

 
Article3. Effective Date for determining Time for Completion  
 

3.1. Effective Date (Refer GCC.1) 
The Time of Completion of the Works shall be determined from the date of 
Notification of Award provided all of the following conditions have been fulfilled 
within a period of two (2) months from the date of said Notification of Award. 

 
a. This Contract Agreement has been duly executed for and on behalf of the 

Purchaser and the Contractor; 
b. The Contractor has submitted to the Purchaser the performance security, and the 

advance payment guarantee; 
c. The Purchaser has paid the Contractor the initial advance payment. 

 
Each party shall use its best efforts to fulfil the above conditions for which it is 
responsible as soon as practicable 

 
3.2. If the conditions listed under 3.1 are not fulfilled within two (2) months from the 

date of Notification of Award because of reasons attributable to the Purchaser, the 
Contract would become effective only from the date of fulfilment of all the above 
mentioned conditions and, the parties shall discuss and agree on an equitable 
adjustment to the Contract Price and the Time for Completion and/or other 
relevant conditions of the Contract. 

 
3.3. However, if any of the conditions listed under 3.1 above are not fulfilled within two 

(2) months from the date of Notification of Award because of the reasons 
attributable to the Contractor, the Contract will become effective from the date of 
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Notification of Award. In this case, contract Price and/or time of completion shall 
not be adjusted. 

 
3.4. It is expressly understood and agreed by and between the Contractor and the 

Purchaser that the Purchaser is entering into this Agreement solely on its own 
behalf and not on behalf of any other person or entity. In particular it is expressly 
understood and agreed that the Government is not a party to this Agreement and 
has no liabilities, obligations or rights hereunder. It is expressly understood and 
agreed that the Purchaser is an Independent legal entity with power and authority 
to enter into contracts solely on its own behalf under the applicable laws of Bhutan 
and the general principles of Contract Law. The Contractor expressly agrees, 
acknowledges and understands that the Purchaser is not an Agent, Representative 
or Delegate of the Government. It is further understood and agreed that the Royal 
Government of Bhutan is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the Contract. Accordingly, 
the Contractor expressly waives releases and foregoes any and all actions or 
claims, including cross claims, impleader claims or counter claims against the 
Government arising out of this Contract and covenants not to sue the Government 
as to any manner, claim, and cause of action or thing whatsoever arising of or under 
this Agreement. 

 
3.5. Appendices  

The Appendices listed in the attached list of Appendices shall be deemed to form 
an integral part of this ContractAgreement.Reference in the Contract to any 
Appendix shall mean the Appendices attached hereto, and the Contract shall be 
read and construed accordingly. 

 
 
IN WITNESS WHEREOF the Purchaser and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives the day and year first above written. 
 
Signed by for and on behalf of the Purchaser 
 
……………………………………………………………………… 
[Signature] 
 
……………………………………………………………………… 
[Title] 
 
In the presence of   
 
………………………………………………… (Signature, Name and Title) 
 
Signed by for and on behalf of the Contractor 
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……………………………………………………………………… 
[Signature] 
……………………………………………………………………… 
[Title] 
 
In the presence of   
 
………………………………………………… (Signature, Name and Title) 
 
Appendices: 
1. Terms and Procedures of Payment 
2. Price Adjustment 
3. Insurance Requirements 
4. Time Schedule 
5. List of Approved Subcontractors 
6. Scope of Works by the Purchaser 
7. List of Documents for Approval and Review 
8. Functional Guarantees 
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Appendix 1 
 

TERMS AND PROCEDURES OF PAYMENT 
 

(DGPC to alter the terms of payment in specific cases before issue of the bid documents with the 
approval of competent authority) 
 
In accordance with the provisions of GCC.16, the Purchaser shall pay the Contractor in the following 
manner and at the following times, on the basis of the price break down given in the Price 
Schedules. Payments will be made in the currencies quoted by the Bidder unless otherwise agreed 
between the parties. Application forpayments in respect of part deliveries may be made by the 
Contractor as work proceeds. 
 
TERMS OF PAYMENT 
 
1. Plant and Equipment (excluding Mandatory Spares) quoted on CIF (Place of delivery) 

basis (Price Schedule No. 1A) 
 
In respect of Plant and Equipment (excluding mandatory spares) supplied from abroad the 
following payments shall be made: - 
 
For FOB Price Component of Plant and Equipment: (excluding mandatory spares) 
 

1.1. Ten percent (10%) of the total FOB price components as Initial Advance Payment on: 
 
a) Notification of Award(s) and Signing of theContract Agreement(s). 

 
b) Submission of an unconditional Bank Guarantee covering the advance amount 

which shall be initially kept valid up to thirty (30) days beyond the schedule date of 
completion of Facilities under the package. However, in case of delay in completion 
of Facilities, the validity of this Bank Guarantee shall be extended by the period of 
such delay. Proforma of Bank Guarantee is enclosed in Form 26 of Section VIIB. 
 

c) Submission by the main Contractor of an unconditional Bank Guarantee(s) towards 
the Performance Security(s) in respect of all the Contracts (including the Contracts 
entered into with the Contractor’s assignee if applicable in case of foreign 
Contractor), and submission by the assignee (if applicable in case of foreign 
Contractor) of unconditional Bank Guarantee(s) towards the Performance 
Security(s) in respect of the Contract(s) entered into with the assignee, all initially 
valid up tothirty (30) days after the end of the Defects Liability Period of all the 
Plant and Equipment covered under the Contract. The proforma of Bank Guarantee 
is enclosed in Form 25 of Section VIIB. 
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d) Submission of a detailed PERT network based on the work schedule stipulated in 
Appendix-4 to the Contract Agreement and its approval by DGPC. 

 
1.2. Sixty percent (60%) of FOB price component of the Contract Pricefor each identified Plant 

and Equipment upon despatch of Plant and Equipment from manufacturer’s works on pro-
rata basis on production of invoices and satisfactory evidence of shipment (which shall be 
3 of 3 original Bill ofLading) including Material Despatch Clearance Certificate 
(MDCC)issued by the DGPC's Corporate QA & I representative. 
 

1.3. Twenty percent (20%) of FOB price component of the Contract Price for each identified 
equipment on receipt of equipment at Site on pro-rata basis and physical verification and 
certification by the Project Manager of the equipment received and stored at Site. 
 

1.4. Ten percent (10%) of FOB price component of the Contract Price shall be paid on successful 
Completion of Facilities of this package and certification by the Project Manager. 
 
Ocean Freight and Marine Insurance Charges (excluding Mandatory Spares) for 
equipment covered above: 
 
One Hundred percent (100%) Ocean Freight and Marine Insurance charges covered in Price 
Schedule-1A shall be paid upon shipment of Plant and Equipment on pro-rata basis to the 
FOB price of the equipment shipped. The aggregate of all suchpro-rata payments shall not 
exceed the total amount identified in the Contract. However, whenever equipment wise 
Ocean Freight and Marine Insurance charges have been identified in the Contract, the 
payment of Ocean Freight and Marine Insurance Charges shall be based on such charges 
identified in the Contract against shipment of equipment. 
 

2. Plant and Equipment(excluding Mandatory Spares) quoted on ex-works basis (Price 
Schedule No. 1B): 
 
In respect of Plant and Equipment (excluding Mandatory Spares) supplied from within 
Bhutan, the following payment shall be made: 
 

2.1. Ten percent (10%) of the total ex-works price component as initial advance payment to be 
paid with in thirty (30) days from the submission of bill for initial advance by the Contractor 
subject to fulfilment of following : 
 
a) Notification of Award(s) and signing of theContract Agreement(s); 
 
b) Submission of an unconditional Bank Guarantee covering the advance amount 

which shall be initially kept valid up tothirty (30) days beyond the date of scheduled 
date for successful completion of Facilities under the package. However, in case of 
delay in completion of Facilities, the validity of this Bank Guarantee shall be 
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extended by the period of such delay. Proforma of Bank Guarantee is enclosed in 
Form 26 of Section VIIB – Bank Guarantee Form for Advance Payment; 
 

c) Submission by the main Contractor of an unconditional Bank Guarantee(s) towards 
Performance Security(s) in respect of all the Contracts (including the Contracts 
entered into with the Contractor’s Assignee if applicable in case of foreign 
Contractor), and submission by the Assignee (if applicable) in case of Foreign 
Contractor) of unconditional Bank Guarantee(s)towards Contract Performance 
Security(s) in respect of the Contract(s) entered into with the Assignee, all initially 
valid up tothirty (30) days after the end of Defects Liability Period of all the Plant 
and Equipment covered under the Contract. The proforma of Bank Guarantee is 
enclosed in Form 25 of Section VIIB; 
 

d) Submission of a detailed PERT Network based on the work schedule stipulated in 
Appendix-4 to the Contract Agreement and its approval by DGPC. 
 

2.2. Sixty Percent (60%) of Ex-Works Price component of the Contract price for each identified 
equipment upon despatch of equipment from manufacturer’s works on pro-rata basis on 
production of invoices and satisfactory evidence of shipment which shall be original Good 
Receipt/Rail Receipt including Material Despatch Clearance Certificate(MDCC) issued by 
DGPC. 
 

2.3. Twenty percent (20%) of Ex-works price component of the Contract Price for each 
identified equipment on receipt of equipment at Site onpro-rata basis and physical 
verification and certification by the Project Manager of the equipment received and stored 
at site. 
 

2.4. Ten percent (10%) of Ex-works price component of the Contract Price shall be paid on 
successful completion of Facilities of this Package and certification by the Project Manager. 
 

3. Plant and Equipment (excluding Mandatory Spares)quoted on Ex- Work Price (Place of 
delivery) basis (Price Schedule No. 1C) 
 
In respect of Plant and Equipment (excluding mandatory spares) supplied from India the 
following payments shall be made: - 
 
For Exworks Price Component of Plant and Equipment: (excluding mandatory spares) 
 

3.1. Ten percent (10%) of the total Ex- works Price components as Initial Advance Payment on: 
 
a) Notification of Award(s) and Signing of theContract Agreement(s); 

 
b) Submission of a Bank Guarantee covering the advance amount which shall be 

initially kept valid up tothirty (30) days beyond the schedule date of completion of 
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Facilities under the package. However, in case of delay in completion of Facilities, 
the validity of this Bank Guarantee shall be extended by the period of such delay. 
Proforma of Bank Guarantee is enclosed in Form 26 of Section VIIB; 
 

c) Submission by the main Contractor of anBank Guarantee(s) towards the 
Performance Security(s) in respect of all the Contracts of Bank Guarantee(s) 
towards the Performance Security(s) in respect of the Contract(s) entered into 
with the, all initially valid up tothirty (30) days after the end of the Completion of 
Facilities of all the Plant and Equipment covered under the Contract. The proforma 
of Bank Guarantee is enclosed in Form 25 of Section VIIB; 
 

d) Submission of a detailed PERT network based on the work schedule stipulated in 
Appendix-4 to the Contract Agreement and its approval by DGPC. 

 
3.2. Sixty percent (60%) of Ex-Works price component of the Contract Price for each identified 

Plant and Equipment upon despatch of Plant and Equipment from manufacturer’s works 
on pro-rata basis on production of invoices and satisfactory evidence of shipment (which 
shall be 3 of 3 original Bill of Lading) including Material Despatch Clearance Certificate 
(MDCC) issued by the DGPC's Corporate QA & I representative. 
 

3.3. Twenty percent (20%) of Ex-Works price component of the Contract Price for each 
identified equipment on receipt of equipment at Site on pro-rata basis and physical 
verification and certification by the ProjectManager of the equipment received and stored 
at Site. 
 

3.4. Ten percent (10%) of Ex-Works price component of the Contract Price shall be paid on 
successful Completion of Facilities of this package and certification by the Project 
Manager. 
 

4. Payment Terms for Spares (Price Schedule No. 1A, 1B, 1Cand 5) 
 
The CIF price component of spares to be supplied from third countries and ex-works price 
component of spares to be manufactured or fabricated within Bhutan or India shall be paid 
as under: 
 

4.1. Seventy five percent (75%) of CIF/ex-works(insert as applicable)price component of the 
spares to be paid on pro-rata basis, upon despatch to Site and against invoices and shipping 
documents along with Material Despatch Clearance Certificate (MDCC) issued byDGPC's 
QA &I representative. 
 

4.2. Twenty five percent (25%) of CIF/ex-works (insert as applicable) price component of the 
spares to be paid on pro-rata basis, on receipt and storage at Site and on physical 
verifications by the Project Manager of having received and stored the spares at site. 
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5. Local Transportation (Price Schedule No. 2B) 
 

5.1. All Plant and Equipment excluding Mandatory Spares: 
 
One hundred Percent (100%) Local Transportation (including port clearance and port 
charges and inland insurance charges) for the equipment covered in Price Schedule No. 1A, 
1B and 1Cshall be paid to the Contractor pro-rata to the value of the equipment received at 
Site and on production of invoices by the Contractor. The aggregate of all such prorata 
payments shall, however, not exceed the total amount identified in the Contract for Local 
Transportation. However, wherever equipment wise Local Transportation charges 
(including insurance charges, port clearance and port charges) have been furnished by the 
Contractor, the payment shall be made after receipt of equipment at Site based on the 
charges so identified in the Contract. 
 

5.2. Mandatory Spares: 
 
Hundred Percent (100%) Local Transportation (including inland insurance, port clearance 
and port charges) for the spares shall be paid to the Contractor pro-rata to the value of 
spares received at Site and on production of invoices by the Contractor. The aggregate of 
all such pro-rata payments shall, however, not exceed the total amount identified in the 
Contract for Local Transportation. However, wherever item-wise Local Transportation 
charges (including insurance charges, port clearance and port charges) have been 
furnished by the Contractor, the payment shall be made after receipt of spares at Site 
based on the charges so identified in the Contract. 
 

6. Installation  Services (Price Schedule No. 3) 
 
The installation services component of the Contract Price shall be paid as under: 
 

6.1. Ten Percent (10%) of the total installation services component of the Contract Price will be 
paid to the Contractor  on: 
 
a) Establishing their office at Site preparatory to mobilisation of their erection 

establishment. 
 

b) Submission of a bank guarantee for an equivalent amount, which shall be initially 
kept valid up tothirty(30) days beyond the schedule date for successful 
'Completion of the Facilities' under the package. However, in case of delay in 
completion of Facilities, the validity of this advance bank guarantee shall be 
extended by the period of such delay. The proforma of Bank Guarantee is enclosed 
in Form 26 of Section VIIB - Bank Guarantee Form for Advance Payment. 
 

c) Acceptance of Notification of Award(s) and Signing of Contract Agreement(s). 
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d) Submission by the main Contractor of aBank Guarantee(s) towards Performance 
Security(s) in respect of all the Contracts (including the Contracts entered into with 
the Contractor’s assignee if applicable in case of foreign Contractor), and 
submission by the assignee (if applicable) in case of Foreign Contractor)of Bank 
Guarantee(s)towards Contract Performance Security(s) in respect of the 
Contract(s) entered into with the Assignee, all initially valid up tothirty (30) days 
after the end of Defects Liability Period of all the plant and equipment covered 
under the Contract. The pro-forma of bank guarantee is enclosed in Form 25 of 
Section VIIB - Form of Performance Security. 

 
e) Submission of a detailed PERT Network based on the work schedule stipulated in 

Appendix-4 to the Contract Agreement and its approval by DGPC. 
 

6.2. Seventy percent (70%) of the total installation services component of equipment price shall 
be paid against progressive erection of theequipment identified in Price Schedule No. 3 on 
certification by the Project Manager for the quantum of work completed and by the Project 
Manager's field quality surveillance representative for the successful completion of quality 
check points involved in the quantum of erection work billed. 
 
The release of first progressive payment for installation services shall also be subject to 
submission of documentary evidence by the Contractor towards having taken the 
insurance policy(ies) in terms of relevant provisions of GCC.38 and acceptance ofsame by 
the Project Manager. 
 

6.3. Ten Percent (10%) of the total Installation services component of equipment price will be 
paid on successful Completion of the Facilities including all associated auxiliaries and 
ancillary works and it’sCertification by the Project Manager. In case the contractor has not 
drawn any advance payment for the installation services the progressive payment on 
completion of the Facilities would be equal to 20% of the total Installation services.  
 

6.4. Ten percent (10%) of the total installation services component of equipment price will be 
paid on successful completion of Guarantee Tests of entire package and issuance of 
Operational Acceptance Certificate by the Project Manager. 
 
 
 

7. Payment Terms for Price Adjustment Amount 
 
Any addition due to adjustment to the Contract Price shall be payable in thesimilar manner 
as provided in the clauses 1, 2 and 5 above. Reduction to the ContractPrice, if any, due to 
price adjustment provisions, shall be effected by recovering 100% of the reduction amount 
(including advance) from any of the Contractor’s bills falling immediately due for payment 
 

8. Payment terms for Taxes & Duties (Price Schedule No. 4) 
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8.1. Custom Duties or levies including Stamp Duty and Import Licence Fee levied by the 

Government of Bhutan on the Plant and Equipment covered in Price Schedule No. 1A 
supplied from third countries (and Price Schedule No. 5 when ordered) to be imported into 
Bhutan and which will become the property of DGPC shall be paid directly by DGPC to the 
Government of Bhutan or the concerned authorities. However, if the local laws require 
such payment of the custom duty to be made by the Contractor, the same shall be 
reimbursed to the Contractor on production of satisfactory evidence of having paid the 
custom duty amount to the concerned authorities. 
 

8.2. Notwithstanding the above, if the Contractor chooses to ship the equipment in Shipper's 
Containers, then the custom duty levied on such Containers shall not be borne by DGPC 
and shall be payable by the Contractor himself. 
 

8.3. 100% of applicable Taxes and Duties [other than the custom duty payable as in para 8.1 
above] which are payable by DGPC under the Contract shall be reimbursed by DGPC to the 
Contractor/Assignee of Foreign contractor (as applicable) upon receipt of 
equipment/spares at Site on production of satisfactory documentary evidence by the 
Contractor/ Assignee of Foreign Contractor (as applicable). 
 

9. Payment Terms for Type Test Charges (Price Schedule No. 6) 
 
100% of Type Test Charges shall be paid to the Contractor/assignee of foreign Contractor 
(if applicable) upon conductance of the corresponding Type Test and Certification by the 
Engineer thereon. 
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Payment Procedures 
 

The Procedures to be followed in making application for, certifying and making payments shall 
as follows: 

 
1. Payment Schedule/Price Break-up for Payments 

 
1.1. The Contractor shall prepare and submit to DGPC for approval, break-up of the Contract 

Price in the currencies of the Contract. It is expected that the Contractor shall indicate the 
price of a single item in one currency only. However, if the Contractor intends to receive 
payment for some items in more than one currency, the Contractor would be required to 
furnish a separate breakup and the payment for such items shall be made based on the 
agreed rates. The Contract Price break-up shall be interlinked with the agreed detailed 
PERT network of the Contract setting forth starting and completion dates for the various 
key phases of the Facilities. Anypayment under the Contract, subsequent to advance 
payment, shall be made only after the Contractor's price break-up is approved by DGPC. 
The aggregate sum of the Contractor's price break-up shall be equal to the total Contract 
price. 
 

2. Currency of Payments 
 

2.1. The Contract Price shall be paid in the currency or currencies in which the various price 
components have been stated and as incorporated in the Contract. 
 

3. Application for Payment 
 

3.1. The Contractor shall submit application for the payment in the pro-formaenclosed. The 
Contractor shall submit to the Project Manager separate application for payment in 
different currencies whenever payment is to be made in more than one currency. 
 

3.2. Each such application shall state the amount claimed and shall set forth in details, the order 
of the Payment Schedule, particulars of the Facilities including the Facilities executed at 
Site and of the Plant and Equipment shipped/brought on to the Site pursuant to the 
Contract up to the date mentioned in the application and for the period covered since the 
last preceding certificate, if any. 
 

3.3. Every interim payment certificate shall certify the Contract value of the Facilities executed 
up to the date mentioned in the application for the payment certificate, provided that no 
sum shall be included in any interim payment certificate in respect of the Facilities that 
according to the decision of the Project Manager, does not comply with the Contract, or 
has been performed prematurely, as on the date of certificate. 
 

4. Due Dates for Payment 
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4.1. The advance payment amount shall be payable after fulfilment of all the conditions laid 
down in the Terms of Payment (Appendix 1 to the Contract Agreement) and receipt of the 
Contractor's invoice along with all necessary supporting documents for such advance 
payment. DGPC will make progressive payment as and when the payment is due as per the 
Terms of Payment set forth in Appendix 1 to the Contract Agreement. Progressive payment 
other than that under letter of credit will become due and payable by the Project Manager 
within forty five (45) days from the date of receipt of Contractor’s bill/invoice/debit note 
by DGPC, provided the documents submitted are complete in all respects. 
 

5. Mode of Payment 
 

5.1. DGPC will establish irrevocable Letter of Credit (L/C) in favour of the Contractor through 
DGPC's Bank in Bhutan for payments due, as per Terms of Payment, on despatch of Plant 
&Equipment and mandatory spares i.e. Ex-works/CIF despatch (including due payments 
towards ocean freight and marine insurance). The value of L/C will be as per payment 
schedule for each quarter and valid for a quarter. It will be the responsibility of the 
Contractor to utilise the L/C to the fullest extent. In caseL/C has been established by DGPC 
and not utilised by the Contractor, for reasons of delay attributable to him, all 
reinstatement charges for the L/C for further period necessitated due to non-utilisation of 
L/C will beta the account of the Contractor. 
 

5.2. The payment of the advance amount, Type Test Charges if any, price adjustment amounts, 
all other supply payments, taxes and duties (wherever admissible) inland transportation 
(including port handling if any), insurance and the Installation portion of the Facilities shall 
be made direct to the Contractor by DGPC and no L/C shall be established by DGPC for such 
payments. Wherever technically feasible, such payments shall be made electronically only 
as per the details of bank account indicated in the Contract. In case of any changes to the 
bank account indicated in the Contract, the Contractor shall immediately inform DGPC. The 
Contractor shall hold DGPC harmless and DGPC shall not be liable for any direct, indirect or 
consequential loss or damage sustained by the Bidder on account of any error in the 
information or change in bank details provided to DGPC in the prescribed form without 
intimation to DGPC duly acknowledged. 
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Appendix - 2 

PRICE ADJUSTMENT 
 

1. The Contract Price shall be subject to price adjustment during performance of the Contract 
to reflect changes in the cost of labour and material components etc. in accordance with 
the provisions described below. 
 

2. The price adjustment provisions shall be applicable separately for price components 
relating to supply of Equipment and Installation services components, as per price break-
up furnished by the Contractor in Price Schedule-1A,1B, 1Cand Schedule-3.  
 

3. Only following components of the Contract Price will be subject to Price adjustment: 
 

a) Ex-Works (Bhutan) price of Plant and Equipment (excluding Mandatory Spares) 
manufactured within Bhutan and Type Tests Charges (covered in Price Schedule 1B 
and 6) and Ex- Works price of Plant and Equipment (excluding Mandatory Spares) 
manufactured in India and Test Type Charges (Covered in Price Schedule1C and 6) 
FOB price component for Plant and Equipment (excluding Mandatory spares) 
supplied from third countries and Type Tests Charges (covered in Price Schedule 
1A and 6). The price adjustment amount towards these price components shall be 
subject to a ceiling of twenty percent (20%) of Ex-works and FOB price component 
ofContract Price, respectively. 
 

b) Installation Services component of the Contract Price (covered in Price Schedule 
3). 

 
4. Price adjustment amounts towards aforesaid components of Contract Price shall be paid 

in the respective currencies of Contract. Specified ceilings on amount of price adjustment 
shall be applicable for each of the Contract currencies separately. 
 

5. The indices for price adjustment shall necessarily be of the country of origin of 
goods/labour and shall be well established and nationally recognised in that country. 
Preferably Government indices shall be used. 
 

6. The price adjustment formula for the components of the Contract Price, asmentioned at 
Sl.No. 3 above shall be as stipulated hereinafter. 
 

 

 
in which: 
P

1
 =  adjustment amount payable to the Contractor 

P
0
 =  Contract price (base price) 

P P a b
L

L
c

M

M
P1 0

1

0

1

0

0=  + + −( )
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a =  percentage of fixed element in Contract price (a= %) 
b =  percentage of labor component in Contract price (b = %) 
c =  percentage of material and equipment component in Contract price (c = %) 
L

0
, L

1 = labor indices applicable to the appropriate industry in the country of origin on 

the base date and the date for adjustment, respectively 
M

0
, M

1
= material and equipment indices in the country of origin on the base date and the 

date for adjustment, respectively 
 

The coefficients a, b, and c as specified by DGPC is as follows and total should not exceed 100%: 
 
a = [insert value of coefficient in the range of 5% to 15%] 
b= [insert value of coefficient in the range of 15% to 30%] 
c= [insert value of coefficient in the range of 30% to 60%] 

 
7. The source of labour and materials indices and the base date indices are as follows: 

 

Item Source of Indices Used Base Date Indices 

   

   

 
8. The base date shall be the date thirty (30) days prior to the Bid opening date. 

 
9. Date of adjustment shall be the mid-point of the period of manufacture or installation of 

component or Plant. 
 

10. If the currency in which the Contract price, P0, is expressed is different from the currency 
of the country of origin of the labour and/or materials indices, a correction factor will be 
applied to avoid incorrect adjustments of the Contract price.  The correction factor shall 
correspond to the ratio of exchange rates between the two currencies on the base date 
and the date for adjustment as defined above. 
 

11. No price adjustment shall be payable on the portion of the Contract price paid to the 
Contractor as an advance payment. 
 

12. No price increase will be allowed beyond the original completion date unless covered by 
an extension of time awarded by DGPC under the terms of the Contract.  No price increase 
will be allowed for periods of delay for which the Contractor is responsible. DGPC will, 
however, be entitled to any price decrease occurring during such periods of delay. 
 

13. The following components of the Contract Price shall not be subject to Price Adjustment 
and shall remain firm during the execution of the Contract: 
 
a) Ocean Freight and Marine Insurance for Plant & Equipment, and Spares. 
b) Ex-works/FOB price component for Spares 
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c) Local Transportation charges (including Inland Transit Insurance, port clearance, 
port handling & port charges) for Plant & Equipment and Spare Parts 

d) Type Test charges, if applicable. 
 
Notes: 
 
*  The above information shall be filled in at the time of Contract Agreement signing based on price 
adjustment data offered by the successful bidder in Form 22 of Section VIIA submitted along with 
the Bid Form. 
 
** Sheets of like size and format shall be annexed in case number of currencies ismore. 
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Appendix – 3 
INSURANCE REQUIREMENTS 
 
1. Insurance to be taken by the Contractor:  
 
In accordance with the provisions of GCC.38, the Contractor shall at his expense take out and maintain in effect, or cause to be taken out and maintained 
in effect, during the performance of the Contract, the insurances set forth below in the sums and with the deductibles and other conditions specified 
herein. The identity of the insurers and the form of the policies shall be subject to the approval of DGPC, such approval not to be unreasonably withheld. 
 

SL. 
No 

Insurance Amount Insured Deductable Conditions 

A. Cargo insurance during 
transport 

i. 110% of CIF value in case of Plant and 
Equipment including all spare parts 
and Type Test charges to be supplied 
from abroad/110% of ex-works value in 
case of Plant and Equipment and Type 
Test charges including all spare parts 
manufactured within Bhutan or India. 

ii. Applicable taxes and duties 
iii. Escalation 5% on (i) and (ii) 

 

Not applicable i. DGPC to be named co-insured. 
ii. Open policy 
iii. All risk constitute cargo clause ‘A’ 
iv. War, SRCC, Terrorism 
v. Institute replacement clause, special 

replacement clause and deferred unpacking 
clause. 

vi. Insurers right of subrogation against all parties 
(excluding carrier) waived. 

vii. Warehouse to warehouse basis. 

B. Installation all risk i. 110% of CIF value plus 110% of ex-works 
value of Plant and Equipment 

ii. Applicable taxes and duties 
iii. Cost of indigenous procurement and 

free issue materials 
iv. 10% escalation on (i) (ii) & (iii) 
v. Cost of erection works 

Minimum as 
per insurance 
policy 

 

C. Third Party liability     

D. Automobile liability    

E. Workmen’s Compensation    

F. DGPC’s liability    
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G. Group personal insurance for 
Contractor’s & 
Subcontractor’s employees 

   

 
(DGPC to fill in the requirements for (C) to (G) 
 
Notes: 

1. Notwithstanding the insurance requirements mentioned above, it would be the Contractor's responsibility to take adequate insurance cover as may be pertinent 
to protect his interest and interest of DGPC. If at any point of time during execution of the Contract, the insurance policies are found to be inadequate, the Contractor 
shall take fresh insurance policies meeting aforesaid requirements. DGPC reserves the right to make suitable recovery from the Contractor, if any. 
 

2. Any loss or damage to the Plant and Equipment during handling, transportation, storage, installation, commissioning, and all activities to be performed till the 
"Completion of Facilities" shall be to the account of the Contractor. The Contractor shall be responsible for preference of all claims and make good the damages or 
loss by way of repairs and/or replacement of Plant and Equipment damaged or lost. Notwithstanding the extent of insurances cover and the amount of claim 
available from the underwriter, the Contractor shall be liable to make good the full replacement/rectification of all the equipment/materials and to ensure their 
availability as per project requirement without additional financial liability to DGPC. 
 
The insurance should be in freely convertible currency and insurance policy to be taken should be on replacement value basis and/or incorporating appropriate 
insurance clause. 
 
The Contractor shall follow local acts and laws as may be prevalent for insurance. 
 

3. Upon grant of extension of time for completion by DGPC, the Contractor shall promptly furnish documentary evidence to the Project Manager towards extension 
of insurance policies for the period of extension. 

  

 

 

25/06/2024 



210 
 

    

 

25/06/2024 

Appendix – 4 
 
TIME SCHEDULE 
 

1. It is clearly understood and agreed that time is the essence of this Contract and shall be 
strictly adhered to by the Contractor. The program of supplying, installation, testing, 
commissioning, completion of Facilities and Site delivery of spares identifying the key 
phases in various areas of work like design, procurement, manufacture, field activities 
including civil construction works shall be as per master network enclosed as Attachment-
I to this Appendix 4 (The master network submitted by the Bidder and as mutually discussed 
and agreed before Notification of Award shall be enclosed as Attachment-I to this Appendix 
4 of Contract Agreement). As per this master network, the key milestones for completion 
of Works are as under: 
 

Sl.No Area/ Description  of Milestone Duration in Months from LoA 
Start  Finish 

A. Engineering  
 Basic Engineering    
 Detailed Engineering   
 …………   
 ……………   

B. Manufacturing & Supply  
 BOI Ordering completion   
 Manufacturing ……..   
 Supply at Site …………….   
 ………………………..   
 ……………………   

C. Equipment Erection & commissioning 
 Opening of site office & mobilization   
 Erection and commissioning of 

………………………………… 
  

 …………………………………   

D. ……………………………………………………………… 
 …………………………………   
 …………………………………   

2. The master network and the key milestone dates will be discussed and agreed before the 
issue of Notification of Award. Engineering Drawing and Data Submission Schedule shall 
also be discussed and finalised before the issue of Notification of Award. 
 

3. After the Notification of Award, the Contractor shall plan the sequence of work of 
manufacture and erection to meet the above stated dates of completion of Facilities and 
shall ensure all work, manufacture, shop testing, inspection and shipment of the 
equipment in accordance with the required construction/erectionsequence. 
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4. Within thirty (30) days of the Notification of Award, the Contractor shall submit to the 
DGPC for his review and approval two (2) copies (one reproducible and one print) of 
detailed PERT Network schedules with master network activities further exploded based 
on the Master Network mutually agreed by the  DGPC and Contractor, showing the logic 
and duration of the activities covered in the Contracts in the following areas: 
 
Engineering, procurement, manufacturing and supply, detailed engineering, procurement 
(including bought out items), manufacturing, despatch, shipment, receipt at site and 
activities related to civil works, erection, commissioning and Completion of Facilities. 
 

5. Detailed Manufacturing Programme: 
 
Detailed Manufacturing PERT Network for all the manufacturing activities at Contractor’s 
/ subcontractor's works shall also be furnished within sixty (60) days of Notification of 
Award. The manufacturing network shall be supported by detailed procurement 
programme for critical bought out items/raw materials. 
 

6. Pre-Erection Activity Programme: 
 
The erection network will be supported by detailed Pre-erection activity programme 
covering the following: 
 
a) Manpower Deployment 
b) T&P Mobilisation 
c) Detailed Site Mobilisation 
 
Any Tools & Plants (T&P) required for satisfactory execution of the Contract and to meet 
the time schedule specified in this Appendix-4 shall be mobilised by the Contractor as per 
direction of the Project Manager without any extra cost to DGPC. (The list of such essential 
Tools & Plants (T&P) to be deployed by the Contractor, if any finalised before Notification 
of Award, shall be enclosed as Attachment-II to this Appendix-4) 
 

7. Within one week of approval of the network schedule, the Contractor shall forward to the 
Project Manager, copies of the Computer Initial run-Data. The type of outputs and number 
of copies of each type to be supplied by the Contractor shall be determined by the Project 
Manager. 
 

8. All the networks shall be updated every month or at a frequency mutually agreed upon. 
Within seven days following the Monthly Review, a progress meeting shall be held, 
whenever possible at the works, wherein the major items of the plant or Equipment are 
being produced. The meeting will be attended by the Project Manager and responsible 
representative of Contractor that the Project Manager consider necessary for the meeting. 
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9. Access to the Contractor's and Subcontractor's work shall be granted to the Project 
Manager at all reasonable times for the purpose of ascertaining the progress. 
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Attachment I to Appendix – 4 
 
MASTER NETWORK 
 
The Master Network as per para 1.0 of Appendix-4 shall be enclosed as Attachment-I to 
Appendix-4 of Contract Agreement 
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Attachment II to Appendix – IV 
 
LIST OF MINIMUM T&P TO BE DEPLOYED BY THE CONTRACTOR 
 
A list of minimum number of Major T&P required to be deployed necessarily by the bidder is furnished 
below. However, the actual deployment at site shall not be limited to these and additional T&P 
required to meet the work schedule shall be mobilised by the Contractor. 
 

Sl. No. Name & Type of 
Major T&Ps 

Minimum Nos. to 
be deployed 

Period of Retention 

From (months 
from LoA) 

To (months from 
LoA) 

     

     

     

     

 
The list of T&P along with the Schedule is to be duly filled up by the Bidder to ensure smooth 
execution of the works at site as per scope of the Contract. 
 
(The list of T&P along with the schedule of their deployment, as finalised before Notification of Award 
shall be enclosed here as Attachment-II to Appendix-4). 
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Appendix – 5 
LIST OF SUBCONTRACTORS 
 

1. Nominated Subcontractor out of those specified by DGPC(DGPC to insert items of work 
and nominated subcontractor, if they wish to nominate any Sub- Contractor for any item of 
work) 
 
In the event that DGPC wishes to nominate any particular Subcontractor for undertaking any 
part or parts of the Works, these shall be identified and named by DGPC in the following 
schedule prior to the issue of the Bidding Documents. 
 
Full details shall be given of the part of the Works to be executed, and the names and 
addresses of the Subcontractors to whom the part of the Works is to be sub-contracted by 
the Bidder. Where more than one name is given for any part of the Work, the Bidder shall be 
free to select any of the named Subcontractors for that part. 
 
DGPC shall be responsible for ensuring that any nominated Subcontractor complies with the 
requirements of ITB. 5, but the Bidder shall be responsible for ensuring that any work, 
materials or services to be provided by the nominated Subcontractor comply with the 
requirements of the bidding document. 
 

Item of Work Nominated Subcontractor 

  

  

  

 
2. Approved Subcontractors 

 
(Prior to award of Contract the following details shall be completed indicating those 
Subcontractors proposed by the Bidder in Form 10 of SectionVIIA of this Bid which are 
approved by DGPC for engagement by the Contractor during the performance of the Works). 
 
The following Subcontractors are approved for carrying out the item of work indicated. 
Where more than one Subcontractor is listed, the Contractor is free to choose between 
them but he must notify DGPC of his choice in good time prior to appointing any selected 
Subcontractor. In accordance with GCC.24, the Contractor is free to submit proposals for 
additional Subcontractors from time to time. No Subcontracts shall be placed with any 
such additional Subcontractors until they have been approved in writing by DGPC/Project 
Manager and their names added to the list of Approved Subcontractors. 
 

Sl. No. Item of Work Approved 
Subcontractor 

Nationality 
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Appendix – 6 
 
SCOPE OF WORKS BY DGPC 

The following facilities, works, supplies and personnel will be provided/supplied by DGPC and the 
provisions of GCC.11, GCC.14 and GCC.29 shall apply as appropriate. 

All facilities, works, supplies and personnel as described herein will be provided by DGPC in good 
time so as not to delay the performance of the Contractor, in accordance with the approved Time 
Schedule and Programme of Performance pursuant to GCC.23.2. 

Facilities, works, supplies and personnel will be provided to the Contractor as identified hereunder:  

1. Space 

 The Contractor shall advice DGPC within thirty (30) days from the date of acceptance of the 
Notification of Award about his exact requirement of space for his office, storage area, pre-
assembly and fabrication areas, labour and staff colony(land if available) area, toilets etc. 
The above requirement shall be reviewed by DGPC and space as decided by DGPC will be 
allotted to the Contractor for construction of his temporary structures / facilities like office, 
storage sheds, preassembly and fabrication areas, labour and staff colony (land if available), 
toilets, etc. for Contractor's as well as his Subcontractor's use. 

2. Electricity 

 The Contractor shall submit to DGPC within thirty (30) days from the date of acceptance of 
the Notification of Award, his electrical power requirements, if any, to allow the planning of 
the same by DGPC.The Contractor shall be provided with free supply of electricity for the 
purposes of the Contract, only at two locations in DGPC's Site. The Contractor shall make his 
own further distribution arrangement. All temporary wiring must comply with local 
regulations and will be subject to DGPC's inspection and approval before connection to 
supply. The free supply of power shall not be provided for the use in the labour and staff 
colony. Power supply for labour and staff colony shall be provided at one point. It shall be 
the responsibility of the Contractor to take the power supply up to the point of his use. The 
Contractor shall be charged for power supply to labour and staff colony at rates prevalent 
at site. 

3. Water 

 Contractor shall make all arrangements himself for the supply of construction water as well 
as potable water for labour and other personnel at the works site / colony. 

4. Personnel 

 For the purpose of commissioning and Guarantee tests to be performed by the Contractor, 
DGPC, as a part of his input, will provide operating personnel for operation of the equipment. 
During such operation, DGPC's operating personnel shall be under the direct supervision of 
the Contractor(s)/Manufacturer's representative, who in any case shall be responsible for 
safety and satisfactory performance of the activity/equipment. However, the operating 
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personnel of DGPC shall be required to do only those duties which are normally assigned to 
such operational staff. All other required labour shall be arranged by the Contractor. 
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Appendix – 7 
 

LIST OF DOCUMENTS FOR REVIEW AND APPROVAL 
 

A. The following documents would require prior approval of DGPC 
before any action can be taken by the Contractor pursuant to 
these documents: 

 1. 
 2. 
 3 

 
B. The following documents would require review by DGPC. 

However the primary responsibility would be of the Contractor: 
 1. 
 2. 
 3. 

 
Note: This list of documents required for approval/review by the DGPC shall beas per 
Technical data sheet as finalised during the Contract stage. The number of copies of 
the documents required to be reviewed by DGPC shall be furnished in …… copies 
[DGPC to insert number of copies required] 
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Appendix – 8 
 
FUNCTIONAL GUARANTEES 
 
Functional Guarantees shall be as per Section-VI (Technical Specifications). The Contents 
of this Appendix shall, however, be finalised at the time of Award of Contract. 
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Form 25: Bank Guarantee for Contract Performance Security 
 
 [To be provided on the relevant legal document, as per applicable law, in the country of execution 
pursuant to GCC.18] 
 
Bank Guarantee No. ........................ 
Date.................................................. 
 
To 
[DGPC’s Address] 
 
Dear Sir/Madam, 
 
In consideration of Druk Green Power Corporation Limited  (hereinafter referred  to  as DGPC which 
expression shall unless repugnant to the context or meaning thereof include its successors, 
administrators and  assigns)  having awarded    to    M/s …………… with    its Registered/Head  
Office  at  ……………………………(hereinafter referred  to  as the 'Contractor’ which expression 
shall unless repugnant to the context  or  meaning  thereof,  include  its  successors,  administrators, 
executors   and   assigns),   a   Contract   by   issue   of  Letter  of  Award No………….. dated ……….. 
valued at .............[amount of foreign currency in words], [amount in figures], and [amount of local 
currency in words], [amount in figures]..............,  for ……………………..  (insert Scope  of  
Contract)………… and the Contractor having agreed to provide a Contract Performance 
Guarantee for the faithful performance  of  the entire  Contract  equivalent to ten percent (10%) of 
the said value of the Contract to DGPC.   
 
We ………….. (insert Name and Address of the bank issuing the Guarantee)…………. having its 
Head Office at …………………….. hereinafter referred to as the ‘Bank’ which expression shall, 
unless repugnant to the context  or meaning  thereof include its successors, administrators, 
executors and assigns), do hereby guarantee and undertake to pay DGPC, on demand any and  all  
monies payable  by the Contractor to the extent of …….[insert amount of the Bank Guarantee and 
its currency]…………….. at any time up to …………. @...............(day/month/year) without any 
demur, reservation, contest recourse or protest and or without any reference to the Contractor.  
Any such demand  made by  DGPC  on  the  Bank  shall  be conclusive and binding notwithstanding 
any difference between DGPC and the Contractor or any dispute pending before  any Court,  
Tribunal  or  any  other  Authority. The Bank undertakes not to revoke this guarantee during its 
currency without prior consent of DGPC. 
 
DGPC shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the Contract by the Contractor. 
DGPC, shall have the fullest liberty, without affecting this guarantee to postpone  from  time  to 
time  the  exercise  of  any  powers vested in DGPC or of any right which they might have against 
the Contractor and to exercise the same at any time and any manner, and either to  enforce  or  to  
forbear  to  enforce  any  covenants, contained  or  implied in the Contract between DGPC and the 
Contractor or any other course of remedy or security available to DGPC. The Bank shall not be 
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released of its obligations under these presents by any exercise by DGPC of its liberty with 
reference to the matters aforesaid or any of them or by reason or any other acts of omission or 
commission on the part of DGPC or any other indulgence shown by DGPC or by any other matter 
or thing whatsoever which under the law would but for this provisions have the effect of relieving 
the Bank. 
 
The Bank also agrees that DGPC at its option shall  be  entitled to enforce  this  guarantee  against 
the Bank as a Principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or  other  guarantee  that  DGPC  may  have  in  relation  to  the 
Contractor's liabilities. 
 
Notwithstanding anything contained herein above,  our  liability  under this guarantee is restricted 
to ……………… and shall remain in force up to and including ………………… and  shall  be  
extended  from  time  to time for such period, as may be desired by M/s ………………………….on 
whose behalf this guarantee has been given. 
 
All rights of DGPC under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness:                                                               Official of the bank: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Official Address) 

 
Authorized vide 

Power of Attorney No: 
Date……………………………………. 
 

Note: (@)This date will be ninety (90) days beyond the scheduled end of Defect Liability 
Period of the last equipment covered under the Contract 
 (#) Complete mailing address of the Head Office of the Bank to be given 
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Form 26: Bank Guarantee for Advance Payment 
 
[To be provided on the relevant legal document, as per applicable law, in the country of execution In 
case separate Notification of award is placed for installation and commissioning and other services a 
separate BG for advance payment in respect of those services if provided in the contract may be 
obtained ] 
 
Bank Guarantee No. ........................ 
Date.................................................. 
To 
[DGPC’s address] 
 
Dear Sir/Madam, 
 
In consideration of the Druk Green Power Corporation Limited (hereinafter  referred to as DGPC) 
which expression shall unless repugnant to the context or meaning thereof  include  its  successors,  
administrators, executors   and assigns having  awarded to M/s............................  with its  
registered/Head   Office   at   ................................  (here-in-after  referred  to  as  the Contractor) 
which expression shall unless repugnant  to  the  context  or  meaning  thereof,  include  its   
successors, administrators,  executors  and assigns, a Contract by issue of DGPC's Notification of 
Award No. ………. dated …………………. and the same having been unequivocally accepted by 
the Contractor resulting in a 'Contract', dated ……………… valued at ……............. [amount of 
foreign currency in words], [amount in figures], and [amount of local currency in words], [amount in 
figures]…………….for …… (insert Scope of Contract)…………………. (hereinafter called the 
Contract) and DGPC having agreed to make advance payment to the  Contractor  for  performance  
of  the  above  Contract amounting to.........[insert currency and amount of the advance]................., 
as an advance against Bank Guarantee to be furnished by the Contractor. 
 
We, [Insert name and address of the bank issuing Branch] ………………….. having its Head Office 
at ……………………..  (hereinafter  referred  to  as  the  'Bank'   which expression  shall, unless 
repugnant to the context of meaning thereof, include its successors, administrators, executors 
and assigns) do hereby guarantee and undertake to pay DGPC  immediately on demand any or all 
monies payable by  the  Contractor to  the  extent  of  …….[insert currency and amount of the 
advance].……….at any time up to …….@…….. without any demur, reservation, contest, 
recourse or protest and/or without any reference to the Contractor.  Any such demand made by 
DGPC on the Bank shall  be conclusive and binding not withstanding any difference between DGPC 
and the  Contractor  or  any  dispute  pending  before  any  Court, Tribunal, Arbitrator or  any  other  
Authority. The Bank undertakes not to revoke this guarantee during its currency without prior 
consent of DGPC. 
 
DGPC shall have the fullest liberty without affecting in any way  the liability  of  the  Bank  under  
this  guarantee from time to time to vary the advance or   to  extend  the  time  for  performance  
of  the  Contract  by  the Contractor.   DGPC shall have the fullest liberty, without affecting this 
guarantee to postpone from time to time the exercise of any powers vested  in them  or  of  any  
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right  which  they  might have against the Contractor and to exercise the same at any time in any  
manner  and  either  to  enforce  or  to forbear to enforce any covenants contained or implied in 
the Contract between the  DGPC  and  the  Contractor  or  any  other  course or remedy or security 
available to DGPC.  The Bank shall not be released of its obligations  under these  presents  by  any  
exercise  by  DGPC  of its liberty with reference to the  matters aforesaid or any of them or by 
reason of any other act or  forbearance or other acts of omission or commission on the part of 
DGPC or any other indulgence shown by DGPC or by any other matter or thing whatsoever which 
under law would, but for this provision, have the effect of  relieving the Bank. 
 
The  Bank  also  agrees  that  DGPC at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor,  in  the  first instance  without  proceeding  against  the Contractor 
and notwithstanding any security or other guarantee that DGPC may have in relation to the  
Contractor’s liabilities.  
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 
.……[insert currency and amount of the advance].……… and  it  shall remain  in  force  up to and  
including …………… and shall be extended  from  time  to  time  for  such  period  as  may   be   
desired   by M/s ………………… on whose behalf this guarantee has been given. 
 
All rights of DGPC under this guarantee shall be forfeited and the Bank shall be relieved and 
discharged from all liabilities after the above mentioned date or from the extended date. 
 
Dated this ………………day of …………….20 ……… at ……………………. 
 
Witness:     Banks authorized official: 
 
 

…………………………………………… 
(Signature) 

…………………………………………… 
(Signature) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Name) 

 
…………………………………………… 
(Official Address) 

 
…………………………………………… 
(Official Address) 

 
Attorney as per  

Power of Attorney No: …………………. 
Date……………………………………. 

Note: (@)This date will be ninety (90) days beyond the schedule date of Completion of the 
last Facility covered under the Contract. 
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Form 27: Completion Certificate 
(On the letter head of the DGPC as per provisions of GCC.29) 
 
Date: ……………… 
Contract No.: ……………… 
[Name of Contract] 
 
To: [Name and address of Contractor] 
 
Dear Sirs, 
 
Pursuant to GCC.29 of the Contract entered into between yourselves and DGPC dated .........[insert 
date]........, relating to the ...........[brief description of the Facilities].........., we hereby notify you that 
the following part(s) of the Facilities was(were) complete on the date specified below, and that, 
in accordance with the terms of the Contract, DGPC hereby takes over the said part(s) of the 
Facilities, together with the responsibility for care and custody and the risk of loss thereof on the 
date mentioned below. 
 
1. Description of the Facilities or part thereof: [description] 
 
2. Date of Completion: [date] 
 
3. Defects to be rectified, if any:  
 
However, you are required to complete the outstanding items listed in the enclosure hereto as 
soon as practicable. 
 
This letter does not relieve you of your obligation to complete the execution of the Facilities 
including Guarantee Test(s) in accordance with the Contract nor of your obligations during the 
Defects Liability Period. 
 
Very truly yours, 
 
 
 
………………………………………… 
 
Title 
(Project Manager) 
 
 

Encl: List of outstanding items to be completed 
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Form 28: Operational Acceptance Certificate 
 
(On the letter head of the DGPC as per provisions of GCC.30.2) 
 
Date: ……………… 
Contract No.: ……………… 
[Name of Contract] 
 
To: [Name and address of Contractor] 

 
Dear Sirs, 
 
Pursuant to GCC.30.2 of the Contract entered into between yourselves and DGPC dated 
............[insert date]......., relating to the [brief description of the Facilities], we hereby notify you 
that the Functional Guarantees of the following part(s) of the Facilities were satisfactorily attained 
on the date specified below. 
 

1. Description of the Facilities or part thereof: [description] 
2. Date of Operational Acceptance: [date] 

 
This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defects Liability Period. 
 
Very truly yours, 
 
 
 
………………………………………… 
 
Title 
(Project Manager) 
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Form 29: Trust Receipt for Equipment /Materials received 
(On the letter head of the Contractor as per clause GCC.35.6) 
 
We, M/s (Contractor's Name)......................................................................................... having our 
Principal place of business at ............................................having been awarded a Contract 
No............................ dated ........................ for (Contract Name)............................................. by 
DGPC. 
 
We do hereby acknowledge the receipt of the Equipment/ Materials as are fully described and 
mentioned under Documents of Title/ LR etc. and in the schedule annexed hereto, which shall form 
an integral part of this receipt as "Trustee" of DGPC. The aforesaid materials etc. so received by us 
shall be exclusively used in the successful performance of the aforesaid Contract and for no other 
purpose whatsoever. We undertake not to create any charge, lien or encumbrance over the 
aforesaid materialsetc, in favour of any other person/institution(s)/Banks. 
 
 
For M/s........................................................... 

(Contractor's Name) 
 
Dated: ...........................      (AUTHORISED SIGNATORY) 
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Form 30A: Indemnity bond  
(to be executed by the Contractor for the Plant and Equipment handed over by DGPC for 
performance of its Contract (Entire Plant and Equipment Consignment in one lot) 

 
(To be executed on non-judicial stamp paper of appropriate value as per provisions of 
clause GCC.35.6) 
 
INDEMNITY BOND 
THIS INDEMNITY BOND is made this ....................................................day of................................20 
.................... by ...........................(Contractor's Name) a Company registered under the 
…………….[insert relevant statute of the country of incorporation]……………. having its 
registered office at...................................... (hereinafter called as 'Contractor' or "Obligor" which 
expression shall include its successors and permitted assigns) in favour of  Druk Green Power 
Corporation Limited incorporated under the Companies Act of 2000 having its registered office at 
..................................................... and its project at .............................. (hereinafter called"DGPC" 
which expression shall include its successors and assigns): 
 
WHEREAS DGPC has awarded to the Contractor a Contract for.......................vide its Notification of 
Award/Contract No.................dated .....................................and its Amendment No. 
............................... and Amendment No..................................., (applicable when amendments have 
been issued) (hereinafter called the "Contract") in terms of which DGPC is required to hand over 
various Plant and Equipment to the Contractor for execution of the Contract. 
 
And WHEREAS by virtue of Clause No.35.6 of General Conditions of Contract........................... of the 
said Contract, the Contractor is required to execute an Indemnity Bond in favour of DGPC for the 
Plant and Equipment handed over to it by DGPC for the purpose of performance of the 
Contract/erectionportion of the contract (hereinafter called the "Plant and Equipment") 
AND THEREFORE, This Indemnity Bond witnesseth as follows: 
 

1. That in consideration of various Plant and Equipment as mentioned in the Contract, valued 
at (Currency and amount in Figures).................................. (Currency and amount in words) 
.............................................. handed over to the Contractor for the purpose of 
performance of the Contract, the Contractor hereby undertakes to indemnify and shall 
keep DGPC indemnified, for the full value of the Plant and Equipment. The Contractor 
hereby acknowledges actual receipt of the Plant and Equipment etc. as per despatch title 
documents handed over to the Contractor as detailed in the Schedule appended hereto. 
The Contractor shall hold such Plant and Equipment etc. in trust as a "Trustee” for and on 
behalf of DGPC. 
 

2. That the Contractor is obliged and shall remain absolutely responsible for the safe 
transit/protection and custody of the Plant and Equipment at DGPC project site against all 
risks whatsoever till the Plant and Equipment are duly used/erected in accordance with the 
terms of the Contract and the Facilities duly erected and commissioned in accordance with 
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the terms of the Contract is taken over by DGPC. The Contractor undertakes to keep 
DGPCharmless against any loss or damage that may be caused to the Plant and Equipment. 
 

3. The Contractor undertakes that the Plant and Equipment shall be used exclusively for the 
performance/execution of the Contract strictly in accordance with its terms and conditions 
and no part of the Plant and Equipment shall be utilised for any other work of purpose 
whatsoever. It is clearly understood by the Contractor that non-observance of the 
obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a 
criminal breach of trust on the part of the Contractor for all intents and purpose including 
legal/penal consequences. 
 

4. That DGPC is and shall remain the exclusive owner of the Plant and Equipment free from 
all encumbrances, charges or liens of any kind, whatsoever. The Equipment shall at all times 
be open to inspection and checking by the Project Manager or other employees/agents 
authorised by him in this regard. Further, DGPC shall always be free at all times to take 
possession of the Plant and Equipment in whatever form the Plants Equipment may be, if 
in its opinion, the Plant and Equipment are likely to be endangered, misutilised or 
converted to uses other than those specified in the Contract, by any acts of omission or 
commission on the part of the Contractor or any other person or on account of any reason 
whatsoever and the Contractor binds himself and undertakes to comply with the directions 
of demand of DGPC to return the Plant and Equipment without any demur or reservation. 
 

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 
Plant and Equipment or the same or any part thereof is misutilised in any manner 
whatsoever, then the Contractor hereby agrees that the decision of the Project Manager 
of DGPC as to assessment of loss or damage to the Plant and Equipment shall be final and 
binding on the Contractor. The Contractor binds itself and undertakes to replace the lost 
and/or damaged Plant and Equipment at its own cost and/or shall pay the amount of loss 
to DGPC without any demur, reservation or protest. This is without prejudice to any other 
right or remedy that may be available to DGPC against the Contractor under the Contract 
and under this Indemnity Bond. 
 

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply 
with the terms and conditions of this Bond to the satisfaction of DGPC, THEN, the above 
Bond shall be void, but otherwise, it shall remain in full force and virtue. 

 
IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised 
representative under the common seal of the Company, the day, month and year first 
abovementioned. 
 

Schedule 

Quantity Particulars of Despatch title 
Documents 

Value of the 
Equipment 

Signature of 
the Attorney 
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Particulars of 
Equipment 
handed over 

GR/ Bill of 
lading No.& 
Date 

Carrier in token of 
receipt 

 
 

     

 
For and on behalf of  
……………………… 
 
(Contractor’s Name) 

Witness1 1. Signature………….…………. Signature………….………………… 
2. Name………….……………… Name………….………………… 
3. Address………….……………… Designation of ………….……………… 

Authorized representative* 
Witness2 1. Signature………….………….  

(Common Seal) 
(In case of company) 

2. Name………….……………… 
3. Address………….……………… 

 
*Indemnity Bond are to be executed by the authorised person and (i) in case of contracting 
Company under common seal of the Company or (ii) having the Power of Attorney issued under 
common seal of the company with authority to execute Indemnity Bond, (iii) In case of (ii), the 
original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power of 
Attorney if it is General Power of Attorney and such documents should be attached to Indemnity 
Bond. 
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Form 30B: Indemnity bond  
(to be executed by the Contractor for the Plant and Equipment handed over in instalments by 
DGPC for performance of its Contract) 

(To be executed on non-Judicial stamp paper of appropriate value as per provisions of 
clause GCC.35.6) 

 

INDEMNITY BOND 
 
THIS INDEMNITY BOND is made this ....................................................day of................................20 
.................... by ...........................(Contractor's Name) a Company registered under the 
…………….[insert relevant statute of the country of incorporation]……………. having its 
registered office at...................................... (hereinafter called as 'Contractor' or "Obligor" which 
expression shall include its successors and permitted assigns) in favour of  Druk Green Power 
Corporation Limited incorporated under the Companies Act of 2000 having its registered office 
at..................................................... (hereinafter called“DGPC” which expression shall include its 
successors and assigns): 
 
WHEREAS DGPC has awarded to the Contractor a Contract for.......................vide its Notification of 
Award/Contract No.................dated .....................................and it’s Amendment No. 
............................... and Amendment No..................................., (applicable when amendments have 
been issued) (hereinafter called the "Contract") in terms of which DGPC is required to hand over 
various Plant and Equipment to the Contractor for execution of the Contract. 
 
And WHEREAS by virtue of Clause No 35.6 of General Conditions of Contract ............................ of 
the said Contract, the Contractor is required to execute an Indemnity Bond in favour of DGPC for 
the Plant and Equipment handed over to it by DGPC for the purpose of performance of the 
Contract/Erectionportion of the contract (hereinafter called the "Plant and Equipment") 
 
AND THEREFORE, This Indemnity Bond witnesseth as follows: 
 

1. That in consideration of various Plant and Equipment as mentioned in the Contract, valued 
at Nu…………….. (amount in Figures)...................................... (amount in words) 
.............................................. handed over to the Contractor for the purpose of 
performance of the Contract, the Contractor hereby undertakes to indemnify and shall 
keep DGPC indemnified, for the full value of the Plant and Equipment. The Contractor 
hereby acknowledges actual receipt of the initial instalment of the Plant and Equipment 
etc. as per details in the Schedule appended hereto. Further, the Contractor agrees to 
acknowledge actual receipt of the subsequent instalments of the Plant and Equipment etc. 
as required by DGPC in the form of Schedules consecutively numbered which shall be 
attached to this Indemnity Bond so as to form integral parts of this Bond. The Contractor 
shall hold such Plant and Equipment etc. in trust as a "Trustee" for and on behalf of DGPC. 
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2. That the Contractor is obliged and shall remain absolutely responsible for the safe 
transit/protection and custody of the Plant and Equipment at DGPCSite against all risks 
whatsoever till the Plant and Equipment are duly used/erected in accordance with the 
terms of the Contract and the Works duly erected and commissioned in accordance with 
the terms of the Contract is taken over by DGPC. The Contractor undertakes to keep 
DGPCharmless against any loss or damage that may be caused to the Plant and Equipment. 
 

3. The Contractor undertakes that the Plant and Equipment shall be used exclusively for the 
performance/execution of the Contract strictly in accordance with its terms and conditions 
and no part of the Plant and Equipment shall be utilised for any other work or purpose 
whatsoever. It is clearly understood by the Contractor that non-observance of the 
obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a 
criminal breach of trust on the part of the Contractor for all intents and purpose including 
legal/penal consequences. 
 

4. That DGPC is and shall remain the exclusive owner of the Plant and Equipment free from 
all encumbrances, charges or liens of any kind, whatsoever. The Plant and Equipment shall 
at all times be open to inspection and checking by the Project Manager or other 
employees/agents authorised by him in this regard. Further, DGPC shall always be free at 
all times to take possession of the Plant and Equipment in whatever form the Plant and 
Equipment may be, if in its opinion, the Plant and Equipment are likely to be endangered, 
misutilised or converted to uses other than those specified in the Contract, by any acts of 
omission or commission on the part of the Contractor or any other person or on account 
of any reason whatsoever and the Contractor binds himself and undertakes to comply with 
the directions or demand of DGPC to return the Plant and Equipment without any demur 
or reservation. 
 

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 
Plant and Equipment or the same or any part thereof is misutilised in any manner 
whatsoever, then the Contractor hereby agrees that the decision of the Project Manager 
of DGPC as to assessment of loss or damage to the Plant and Equipment shall be final and 
binding on the Contractor. The Contractor binds itself and undertakes to replace the lost 
and/or damaged Plant and Equipment at its own cost and/or shall pay the amount of loss 
to DGPC without any demur, reservation or protest. This is without prejudice to any other 
right or remedy that may be available to DGPC against the Contractor under the Contract 
and under this Indemnity Bond. 
 
 

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply 
with the terms and conditions of this Bond to the satisfaction of DGPC, THEN, the above 
Bond shall be void, but otherwise, it shall remain in full force and virtue. 
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IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised 
representative under the common seal of the Company, the day, month and year first 
abovementioned. 
 

Schedule No .1 

Particulars of 
Plant and 
Equipment 
handed over 

Quantity Particulars of Despatch title 
Documents 

Value of the 
Plant and 
Equipment 

Signature of 
the Attorney 
in token of 
receipt 
 

GR/ Bill of 
lading No & 
Date 

Carrier 

 
 
 
 
(Please number subsequent Schedules) 

 
For and on behalf of  
……………………… 
(Contractor’s Name) 

1 Witnesses  
1. 

Signature………….…………. Signature………….………………… 

2. Name………….……………… Name………….………………… 
3. Address………….……………

… 
Designation of ………….……………… 
Authorized representative* 

2 1. Signature………….………….  
(Common Seal) 
(In case of company) 

2. Name………….……………… 
3. Address………….……………. 

 
*Indemnity Bond are to be executed by the authorised person and (i) in case of contracting 
Company under common seal of the Company or (ii) having the Power of Attorney issued under 
common seal of the company with authority to execute Indemnity Bond, (iii) In case of (ii), the 
original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power of 
Attorney if it is General Power of Attorney and such documents should be attached to Indemnity 
Bond. 
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Form 31: Authorization Letter 
 
(To be executed on the letter head of DGPCas  per provisions of clause GCC.35.6) 
 
Ref No: .......………………. 
Date: …………………… 
 
To, 
 
M/s ………… (Contractor’s Name and address)…………….. 
 
Ref: Contract No ………………Dated …………for …………………….. awarded by DGPC 
 
Dear Sirs, 
 
Kindly refer to Contract No................. Dated ................ for............................. (Contract Name). You 
are hereby authorised on behalf of DGPC having its registered office at 
........................................................................................... to take physical delivery of Plant and 
Equipment covered under dispatch Document/ Consignment Note no......................[mention BL/ 
LR/AWB No.]..............dated ................................... and as detailed in the enclosed Schedule for the 
sole purpose of successful performance of the aforesaid contract and for no other purposes, 
whatsoever. 
 
 
 
(Signature of Project Manager) 
 
Designation: ……………….. 
 
Date: …..………….... 
 
ENCL: As above 
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Schedule of Plant and Equipment covered under Dispatch title document (LR/AWB.No. ............) 
 
 

Sl.No Contract 
Name 

LoA No:/ Contract 
Agreement No : 

Description of 
Plant and 
Equipment 

Spec No. Qty Value Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
(Signature of the Project Manager) 
 
 
(Designation)…………………. 
 
 
(Date)…………………………. 
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Form 32: Validity extension of Bank Guarantee  
(On the letter head of the issuing Bank) 

 
Bank Guarantee No. ........................ 
Date.................................................. 
 
To 
[DGPC’s Address] 
 
Dear Sir/Madam, 
 
Sub: Validity Extension of Bank Guarantee No. ................................... dated........................ for 

...........[insert currency and amount of the Bank Guarantee]............................... favouring 
yourselves, expiring on....................... on account of 
M/s*............................................................... in respect of Contract for procurement 
of.................(insert name of the procurement).................................... for 
..................................................(insert name of the project)Contract No. 
................................... dated............... (hereinafter called original Bank Guarantee). 

 
At the request of M/s*...................................................... we ........................................... Bank having 
branch office at .......................................... and having Head Office at 
.............................................................. do hereby extend our liability under the above mentioned 
Bank Guarantee No......................... dated .......... for a further period of..................Years/ Months 
from ................. to expire on .........................  
Except as provided above, all other terms and conditions of the original Bank Guarantee 
No.............................. dated.................. shall remain unaltered and binding on us.  
Please treat this as an integral part of the original guarantee to which it would be attached. 
 
Yours Faithfully, 
(Signature)………………………….. 
(Name & Designation)………………………….. 
(Bank’s Seal)………………………….. 
Authorized vide Power of Attorney No  
……………………………………….. 
 
* In case of Joint Ventures, names of all partners of the Joint Venture shall be mentioned. 
 
Note: The extension of the Bank Guarantee should be forwarded to the Plant/ Department/ Corporate Office, 
from where the extension has been sought. 

 


