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1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY  

          Name: KENYA URBAN ROADS AUTHORITY  

          Address: P.O. BOX 41727 - 00100 NAIROBI  

          Email address: info@kura.go.ke. 

2) Invitation to Tender (ITT) No. KURA/RMLF/HQ/431/2024-2025 
 

3) Tender Name: MAINTENANCE OF 3 NO. BOX CULVERTS ON KINANIE-MUTHWANI 
ROAD

Transforming Urban Mobility 



 

vii  

INVITATION TO TENDER 

KENYA URBAN ROADS AUTHORITY P.O. BOX 41727 - 00100 NAIROBI   
CONTRACT NAME AND DESCRIPTION: MAINTENANCE OF 3NO. BOX CULVERTS ON KINANIE-

MUTHWANI ROAD 
 

1. KENYA URBAN ROADS AUTHORITY invites sealed tenders for MAINTENANCE OF 3NO. 
BOX CULVERTS ON KINANIE-MUTHWANI ROAD located in Lower eastern Region within 
Machakos County. The contract period for the proposed works will be 12 months with the 
Six (6) months defects liability period. 

2. Tendering will be conducted under National open tender method using a standard tender 
document.  

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during working days 0900 to 1630 hours at the address given below. 

4. Tender documents may be viewed and downloaded free from the website www.kura.go.ke 
or www.tenders.go.ke. Tenderers who download the tender document MUST forward their 
particulars immediately to supplychain@kura.go.ke, +254717105233 AND/OR P.O. BOX 
41727-00100, NAIROBI to facilitate any further clarification or addendum. 

5. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall 
remain valid for 210 days from the date of opening of tenders. 

6. A BID SECURITY IN THE FORM OF UNCONDITIONAL BANK GUARANTEE ISSUED BY 
BANKS REGULATED BY THE CENTRAL BANK OF KENYA (Amount Specified in the TDS) 
must accompany all Tenders. 

7. The Tenderer SHALL chronologically and sequentially serialize all pages of the tender 
documents submitted in the numerical format i.e. 1, 2, 3, 4….. Including the cover page and 
all other pages and attachments. 

8. Completed tenders must be delivered to the address below on or before (As per the tender 
notice).  

9. Tenders will be closed on (As per the tender notice).Tenders will be publicly opened in the 
presence of the Tenderers' representatives who choose to attend at the address below. 

 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 
DIRECTOR GENERAL, 

KENYA URBAN ROADS AUTHORITY, 
                  P.O. BOX 41727-00100, NAIROBI, BARABARA PLAZA  

OFF MAZAO ROAD,BLOCK D  
info@kura.go.ke 

 

A. Address for obtaining further information  
KENYA URBAN ROADS AUTHORITY 

SUPPLY CHAIN MANAGEMENT OFFICE 
BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND FLOOR; 

BLOCK D 
P.O. BOX 41727-00100, NAIROBI 

 
DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT),  

+254717105233, supplychain@kura.go.ke 
 

http://www.kura.go.ke/
http://www.tenders.go.ke/
mailto:supplychain@kura.go.ke
mailto:info@kura.go.ke
mailto:supplychain@kura.go.ke
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B. Address for purchasing/Inspection of  tender documents 
 

KENYA URBAN ROADS AUTHORITY 
SUPPLY CHAIN MANAGEMENT OFFICE 

BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND FLOOR; 
BLOCK D 

P.O. BOX 41727-00100, NAIROBI 

C. Address for Submission of Tenders. 
              KENYA URBAN ROADS AUTHORITY 

 Deputy Director (SCM),  
P.O. BOX 41727– 00100,  
NAIROBI  
 BARABARA PLAZA OFF AIRPORT SOUTH  
ROAD MAZAO ROAD, BLOCK D GROUND FLOOR;  

D. Address for Opening of Tenders 
   KENYA URBAN ROADS AUTHORITY 

  BARABARA PLAZA OFF AIRPORT SOUTH ROAD  
      MAZAO ROAD, BLOCK D GROUND FLOOR MMETING ROOM 6 

 
 
 

6th May 2025 
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents. The name, identification, and 
number of lots (contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement 
and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The 
tender submitted by a person shall include a declaration that the person shall not engage 
in any corrupt or fraudulent practice and a declaration that the person or his or her sub-
contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 
2010, regarding collusive practices in contracting. Any tenderer found to have engaged 
in collusive conduct shall be disqualified and criminal and/or civil sanctions may be 
imposed. To this effect, Tenders shall be required to complete and sign the “Certificate of 
Independent Tender Determination” annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process 
require that the firms or their Affiliates competing for a specific assignment do not 
derive a competitive advantage from having provided consulting services related to this 
tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make 
available to all the firms together with this tender document all information that would 
in that respect give such firm any unfair competitive advantage over competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require 
that the Firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender 
being tendered for. The Procuring Entity shall indicate in the TDS firms (if any) that 
provided consulting services for the contract being tendered for. The Procuring Entity 
shall check whether the owners or controllers of the Tenderer are same as those that 
provided consulting services. The Procuring Entity shall, upon request, make available 
to any tenderer information that would give such firm unfair competitive advantage over 
competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 
subject to ITT 3.7 or any combination of such entities in the form of a joint venture (JV) 
under an existing agreement or with the intent to enter into such an agreement supported 
by a letter of intent. Public employees and their close relatives (spouses, children, 
brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the 
case of a joint venture, all members shall be jointly and severally liable for the execution 
of the entire Contract in accordance with the Contract terms. The JV shall nominate a 
Representative who shall have the authority to conduct all business for and on behalf of 
any and all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. The maximum number of JV members 
shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to 
participate in any procurement proceedings. 
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict 
of interest shall be disqualified. A tenderer may be considered to have a conflict of interest 
for the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with 
another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, 
that puts it in a position to influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or 
directly related to consulting services for the preparation or implementation of 
the contract specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring 
Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document 
or specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

 

ii) would be involved in the implementation or supervision of such Contract 
unless the conflict stemming from such relationship has been resolved in a 
manner acceptable to the Procuring Entity throughout the tendering process 
and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent 
practice. A tenderer that is proven to have been involved any of these practices shall be 
automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than 
one Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of 
all Tenders in which the firm is involved. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender. Members of a joint venture may 
not also make an individual tender, be a subcontractor in a separate tender or be part of 
another joint venture for the purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant 
to ITT 4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer 
is constituted, incorporated or registered in and operates in conformity with the 
provisions of the laws of that country, as evidenced by its articles of incorporation (or 
equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of 
proposed subcontractors or sub- consultants for any part of the Contract including related 
Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be 
ineligible to tender or be awarded a contract. The list of debarred firms and individuals 
is available from the website of PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete 
and be awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public 
entity of the state Government and/or public administration, (ii) financially autonomous 
and not receiving any significant subsidies or budget support from any public entity or 
Government, and (iii) operating under commercial law and vested with legal rights and 

http://www.ppra.go.ke/
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liabilities similar to any commercial enterprise to enable it compete with firms in the 
private sector on an equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law 
or official regulations, Kenya prohibits commercial relations with that country, or (b) by 
an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, 
person, or entity in that country. A tenderer shall provide such documentary evidence of 
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably 
request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, subcontracts and labor) from national suppliers and 
contractors. To this end, a foreign tenderer shall provide in its tender documentary 
evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity 
determine if this condition is met shall be provided in for this purpose is be provided in 
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a 
foreign tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered 
in Kenya and has less than 51 percent ownership by Kenyan Citizens. JVs are considered 
as foreign tenderers if the individual member firms are not registered in Kenya or if are 
registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV 
shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and 
foreign contractors be registered with the National Construction Authority and be issued 
with a Registration Certificate before they can undertake any construction works in 
Kenya. Registration shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A selected tenderer shall be given opportunity to register 
before such award and signature of contract. Application for registration with National 
Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint 
Venture undertakings which may prevent, distort or lessen competition in provision of 
services are prohibited unless they are exempt in accordance with the provisions of 
Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption from 
the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to 
seek such exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax 
obligations by producing a valid tax clearance certificate or tax exemption certificate 
issued by the Kenya Revenue Authority. 

 
4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin 
in any country that is not eligible under ITT 3.9. At the Procuring Entity's request, 
Tenderers may be required to provide evidence of the origin of Goods, equipment and 
services. 

4.2 Any goods, works and production processes with characteristics that have been declared 
by the relevant national environmental protection agency or by other competent authority 
as harmful to human beings and to the environment shall not be eligible for procurement. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 
examine the Site of the Works and its surroundings, and obtain all information that may 
be necessary for preparing the tender and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 
Procuring Entity to enter upon its premises and lands for the purpose of such visit. The 
Tenderer shall indemnify the Procuring Entity against all liability arising from death or 
personal injury, loss of or damage to property, and any other losses and expenses incurred 
as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including charts, as 
necessary or required. 

 
B. Contents of Tender Documents 

 
6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 
below, and which should be read in conjunction with any Addenda issued in accordance 
with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the 
Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible 
for the completeness of the Tender document, responses to requests for clarification, the 
minutes of the pre-Tender meeting (if any), or Addenda to the Tender document in 
accordance with ITT 8. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

 The Tenderer is expected to examine all instructions, forms, terms, and specifications 
in the Tender Document and to furnish with its Tender all information and 



 

Contract No. KURA/RMLF/HQ/431/2024-2025                                          Issued by Kenya Urban Roads Authority 
5  

documentation as is required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the Site of the Required Services and its surroundings and obtain all 
information that may be necessary for preparing the Tender and entering into a contract for 
the Services. The costs of visiting the Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when 
and where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender 
site visit will be held and when. The Tenderer's designated representative is invited to 
attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting 
will be to clarify issues and to answer questions on any matter that may be raised at that 
stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 
not later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of 
the works, if applicable, including the text of the questions asked by Tenderers and the 
responses given, together with any responses prepared after the meeting, will be 
transmitted promptly to all Tenderers who have acquired the Tender Documents in 
accordance with ITT 6.3. Minutes shall not identify the source of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the 
pre-Tender meeting and the pre-arranged pretender visit of the site of the works at the web 
page identified in the TDS. Any modification to the Tender Documents that may become 
necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit, 
shall be made by the Procuring Entity exclusively through the issue of an Addendum 
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance 
at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting and the pre- arranged pretender visit of the site of the works 
if provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to 
any request for clarification, provided that such request is received no later than the 

period specified in the TDS prior to the deadline for submission of tenders. The Procuring 
Entity shall forward copies of its response to all tenderers who have acquired the Tender 
Documents in accordance with ITT 6.3, including a description of the inquiry but without 
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly 

publish its response at the web page identified in the TDS. Should the clarification result 
in changes to the essential elements of the Tender Documents, the Procuring Entity shall 
amend the Tender Documents appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 
amend the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be 
communicated in writing to all who have obtained the tendering document from the 
Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4. 
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10.3 To give prospective Tenderers reasonable time in which to take an addendum into 
account in preparing their Tenders, the Procuring Entity shall extend, as necessary, the 
deadline for submission of Tenders, in accordance with ITT 25.2 below. 

 
C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its 
Tender, and the Procuring Entity shall not be responsible or liable for those costs, 
regardless of the conduct or outcome of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged 
by the tenderer and the Procuring Entity, shall be written in the English Language. 
Supporting documents and printed literature that are part of the Tender may be in another 
language provided they are accompanied by an accurate and notarized translation of the 
relevant passages into the English Language, in which case, for purposes of interpretation 
of the Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 
and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include 
a copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter 
of intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 
signed by all members and submitted with the Tender, together with a copy of the 
proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 
documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be 
completed without any alterations to the text, and no substitutes shall be accepted except 
as provided under ITT 20.3. All blank spaces shall be filled in with the information 
requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect 
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will be included in the TDS, and the method of evaluating different alternative times for 
completion will be described in Section III, Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 
alternatives to the requirements of the Tender Documents must first price the Procuring 
Entity's design as described in the Tender Documents and shall further provide all 
information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of 
prices, and proposed construction methodology and other relevant details. Only the 
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to 
the basic technical requirements shall be considered by the Procuring Entity. When 
specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the 
method for their evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 
Form of Tender and in the Bill of Quantities shall conform to the requirements specified 
below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities. Items against which no rate or price is entered by the Tenderer shall be 
deemed covered by the rates for other items in the Bill of Quantities and will not be paid 
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities 
shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of 
the item quoted by substantially responsive Tenderers will be added to the Tender price 
and the equivalent total cost of the Tender so determined will be used for price 
comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the 
total price of the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in 
the Form of Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are 
not subject to adjustment during the performance of the Contract in accordance with the 
provisions of the Conditions of Contract, except in cases where the contract is subject to 
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish 
the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 
indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination 
of lots (packages), tenderers wishing to offer discounts for the award of more than one 
Contract shall specify in their Tender the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Discounts shall be submitted in 
accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the 
same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 
shall be included in the rates and prices and the total Tender Price submitted by the 
Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 
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quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer 
expecting to incur expenditures in other currencies for inputs to the Works supplied from 
outside Kenya shall device own ways of getting foreign currency to meet those 
expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, 
Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to 
meet the work's requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information 
requested in the corresponding information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 
individually or in joint ventures. Applying for eligibility for Preference and reservations 
shall supply all information required to satisfy the criteria for eligibility specified in 
accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine whether, 
according to the classification established by the Procuring Entity, a contractor or group of 

contractors’ qualifies for a margin of preference. Further the information will enable the 

Procuring Entity identify any actual or potential conflict of interest in relation to the 
procurement and/or contract management processes, or a possibility of collusion 
between tenderers, and thereby help to prevent any corrupt influence in relation to the 
procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it 

would be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public 

sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required information 
on its ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations 
that the Procuring Entity may request in relation to ownership and control which 
information on any changes to the information which was provided by the tenderer under 
ITT 6.3. The obligations to require this information shall continue for the duration of the 
procurement process and contract performance and after completion of the contract, if 
any change to the information previously provided may reveal a conflict of interest in 
relation to the award or management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be 
complete, current and accurate as at the date of provision to the Procuring Entity. In 
submitting the information required pursuant to these requirements, the Tenderer shall 
warrant that the information submitted is complete, current and accurate as at the date 
of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender 
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, 
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to verify to a reasonable degree the information submitted by a tenderer pursuant to these 
requirements, then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by 
the Procuring Entity (whether through its own enquiries, through notification by the 

public or otherwise), shows any conflict of interest which could materially and 

improperly benefit the tenderer in relation to the procurement or contract management 
process, then: 
 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set 
aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other persons have committed any 
criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 
inaccurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine error which was not attributable to the intentional act, negligence or recklessness 
of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The 

Tender Validity period starts from the date fixed for the Tender submission deadline (as 
prescribed by the Procuring Entity in accordance with ITT 24). A Tender valid for a 
shorter period shall be rejected by the Procuring Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 
The request and the responses shall be made in writing. If a Tender Security is requested 
in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the 
deadline of the extended validity period. A Tenderer may refuse the request without 
forfeiting its Tender security. A Tenderer granting the request shall not be required or 
permitted to modify its Tender, except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the 
TDS days beyond the expiry of the initial tender validity period, the Contract price shall 
be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price 
adjusted by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any 
case, tender evaluation shall be based on the tender price without taking into 
consideration the applicable correction from those indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration 
or a Tender Security as specified in the TDS, in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS.  A Tender-Securing Declaration 
shall use the form included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 
demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 
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b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the 
issuing bank shall have a correspondent bank located in Kenya to make it enforceable. 
The Tender Security shall be valid for thirty (30) days beyond the original validity period 
of the Tender, or beyond any period of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, 
any Tender not accompanied by a substantially responsive Tender Security or Tender-
Securing Declaration shall be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of 
unsuccessful Tenderers shall be returned as promptly as possible upon the successful 
Tenderer's signing the Contract and furnishing the Performance Security and any other 
documents required in the TDS. The Procuring Entity shall also promptly return the 
tender security to the tenderers where the procurement proceedings are terminated, all 
tenders were determined nonresponsive or a bidder declines to extend tender validity 
period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required 
Performance Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified 
by the Tenderer on the Form of Tender, or any extension thereto provided by the 
Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend 
to the PPRA that PPRA debars the Tenderer from participating in public procurement as 
provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of 
the JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted 
in accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the 
Tenderer shall submit copies of the Tender, in the number specified in the TDS and 
clearly mark them “COPY.” In the event of any discrepancy between the original and 
the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, 

or commercial or financially sensitive information. 
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22.3 The original and all copies of the Tender shall be typed or written in indelible ink and 
shall be signed by a person duly authorized to sign on behalf of the Tenderer. This 
authorization shall consist of a written confirmation as specified in the TDS and shall be 
attached to the Tender. The name and position held by each person signing the 
authorization must be typed or printed below the signature. All pages of the Tender 
where entries or amendments have been made shall be signed or initialed by the person 
signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 
of the JV on behalf of the JV, and to be legally binding on all the members as evidenced 
by a power of attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 
initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may 
use an envelope, package or container. The Tenderer shall deliver the Tender in a single 
sealed envelope, or in a single sealed package, or in a single sealed container bearing the 
name and Reference number of the Tender, addressed to the Procuring Entity and a 
warning not to open before the time and date for Tender opening date. Within the single 
envelope, package or container, the Tenderer shall place the following separate, sealed 
envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the 
Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the 
Procuring Entity will assume no responsibility for the misplacement or premature 
opening of the Tender. Tenders that are misplaced or opened prematurely will not be 
accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 

no later than the date and time also specified in the TDS. When so specified in the TDS, 
Tenderers shall have the option of submitting their Tenders electronically. Tenderers 
submitting Tenders electronically shall follow the electronic Tender submission 
procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 
rights and obligations of the Procuring Entity and Tenderers previously subject to the 
deadline shall thereafter be subject to the deadline as extended. 
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25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring 
Entity after the deadline for submission of Tenders shall be declared late, rejected, and 
returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices do 
not require copies). The corresponding substitution or modification of the Tender must 
accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 
withdrawals notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 
unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Tenders and the expiration of the period of Tender validity 
specified by the Tenderer on the Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly 
open and read out all Tenders received by the deadline, at the date, time and place 
specified in the TDS, in the presence of Tenderers' designated representatives who chooses 

to attend. Any specific electronic Tender opening procedures required if electronic 

Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelopes with the corresponding Tender shall not be opened, but returned to the 
Tenderer. No Tender withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal and is read 
out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 
with the corresponding Tender being substituted, and the substituted Tender shall not 
be opened, but returned to the Tenderer. No Tender substitution shall be permitted unless 
the corresponding substitution notice contains a valid authorization to request the 
substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of 
the Tenderer and whether there is a modification; the total Tender Price, per lot 
(contract) if applicable, including any discounts and alternative Tenders; the presence 
or absence of a Tender Security or Tender-Securing Declaration, if required; and any 
other details as the Procuring Entity may consider appropriate. 
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27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the 
Bills of Quantities are to be initialed by the members of the tender opening committee 
attending the opening. The number of representatives of the Procuring Entity to sign 
shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any 
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 
The omission of a Tenderer's signature on the minutes shall not invalidate the contents 
and effect of the minutes. A copy of the tender opening register shall be distributed to all 
Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract 
award shall not be disclosed to Tenderers or any other persons not officially concerned 
with the Tender process until information on Intention to Award the Contract is 
transmitted to all Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 
Tenders or Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract 
award, if a tenderer wishes to contact the Procuring Entity on any matter related to the 
tendering process, it shall do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and 
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer 

for a clarification of its tender, given a reasonable time for a response. Any clarification 
submitted by a tenderer that is not in response to a request by the Procuring Entity shall 
not be considered. The Procuring Entity's request for clarification and the response shall 
be in writing. No change, including any voluntary increase or decrease, in the prices or 
substance of the tender shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of 
the tenders, in accordance with ITT 33. 

29.2  If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 
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b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender document. 

 
31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works 
specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 18, to confirm that all requirements of Section VII, Works' 
Requirements have been met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, 
it shall be rejected by the Procuring Entity and may not subsequently be made responsive 
by correction of the material deviation, reservation, or omission. 

32. Non-material non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any 
non-conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable 
period, to rectify nonmaterial non-conformities in the tender related to documentation 
requirements. Requesting information or documentation on such non- conformities 
shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 

Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 

missing or non-conforming item or component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute 
and final and shall not be the subject of correction, adjustment or amendment in any 
way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 
errors on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of 
the tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, 
quantity, and subtotal and total bid price shall be considered as a major deviation 
that affects the substance of the tender and shall lead to disqualification of the 
tender as non-responsive. and 
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c) if there is a discrepancy between words and figures, the amount in words shall 
prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a 
ward. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than 
in Kenya shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 
Enterprises, or enterprise of women, youth and/or persons living with disability, who are 
appropriately registered as such by the authority to be specified in the TDS, a procuring 

entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups are the only ones eligible to tender. 
Otherwise if no so stated, the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected in advance by the Procuring 
Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or 
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall 

be fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated by the 
Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the 
Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 
III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies 
shall be permitted. By applying the criteria and methodologies the Procuring Entity shall 
determine the Best Evaluated Tender in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to 

a single currency in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance 

with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be considered in Tender 
evaluation. 
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37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or 
more lots and the methodology to determine the lowest evaluated cost of the lot (contract) 

combinations, including any discounts offered in the Form of Tender, is specified in Section 

III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive 
Tenders established in accordance with ITT 38.2 to determine the Tender that has the 
lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the capability 
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 
Tender Price or that genuine competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price 
analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 
that the Tenderer has failed to demonstrate its capability to perform the Contract for the 
offered Tender Price, the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 
money or it may be paying too high a price for the contract compared with market prices 
or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of 
the market prices, check if the estimated cost of the contract is correct and review the 
Tender Documents to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high tenders. The Procuring Entity may also 
seek written clarification from the tenderer on the reason for the high tender price. The 
Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the 
contract, the Procuring Entity may accept or not accept the tender depending on the 
Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to 
the abnormally high tender prices, the Procuring Entity shall reject all tenders and 
may retender for the contract based on revised estimates, specifications, scope of 
work and conditions of contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, 
corruption or other manipulations), the Procuring Entity shall reject all Tenders and shall 
institute or cause competent Government Agencies to institute an investigation on the 
cause of the compromise, before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 
price is seriously unbalanced and/or front loaded, the Procuring Entity may require the 
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Tenderer to provide written clarifications. Clarifications may include detailed price 
analyses to demonstrate the consistency of the tender prices with the scope of works, 
proposed methodology, schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer 
that is selected as having submitted the lowest evaluated cost and substantially 
responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of 
the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The 

determination shall not take into consideration the qualifications of other firms such as 

the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Subcontractors if permitted in the Tender document), or any other firm(s) 
different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in 
which event the Procuring Entity shall proceed to the Tenderer who offers a substantially 
responsive Tender with the next lowest evaluated price to make a similar determination 
of that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the capability 
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 
Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price 
analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine 
the Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 
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44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the 
Tender process and reject all Tenders at any time prior to Contract Award, without thereby 
incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified 

with reasons and all Tenders submitted and specifically, Tender securities, shall be 
promptly returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and prior to the expiry of the Tender Validity Period the 
Procuring Entity shall issue a Notification of Intention to Enter into a Contract / 

Notification of award to all tenderers which shall contain, at a minimum, the following 
information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 

letter is addressed was unsuccessful, unless the price information in (c) above 
already reveals the reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the 

standstill period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days 
to allow any dissatisfied tender to launch a complaint. Where only one Tender is 
submitted, the Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 
the successful Tenderer. 

48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 46, an unsuccessful tenderer may make a written request to the 
Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 

The Procuring Entity shall provide the debriefing within five days of receipt of the 
request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 
The letter of award shall request the successful tenderer to furnish the Performance 
Security within 21days of the date of the letter. 

50. Signing of Contract 
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50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into 
contract and upon the parties meeting their respective statutory requirements, the 
Procuring Entity shall send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification 
of award and before expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as 
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable 
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his 
Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the 
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority 
designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the 
General Conditions of Contract (GCC), to appoint the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring 
Entity, the successful Tenderer shall furnish the Performance Security and, any other 
documents required in the TDS, in accordance with the General Conditions of Contract, 
subject to ITT 40.2 (b), using the Performance Security and other Forms included in 
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution 
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent 
bank is not required. 

52.2  Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS, or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that 
event the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than 
Kenya shillings five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. 
At the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its 
scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract 
duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at 
Tender opening. 

54. Procurement Related Complaints and Administrative Review  
54.1  The procedures for making Procurement-related Complaints are as specified in the TDS. 
54.2 A request for administrative review shall be made in the form provided under contract 

forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 
prevail over those in ITT. 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is MAINTENANCE OF 3NO. BOX CULVERTS ON KINANIE 
–MUTHWANI ROAD 
 
The reference number of the Contract is KURA/RMLF/HQ/431/2024-2025 
The number and identification of lots (contracts) comprising this tender are NOT 

APPLICABLE 

ITT 2.3 The Information made available on competing firms is as follows: NOT APPLICABLE 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 
NOT APPLICABLE   

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE  
 

ITT 3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 

(in supplies, subcontracts and labor) from national suppliers and contractors. NOT 
APPLICABLE 

B.  Contents of Tender Document 

ITT 7.1 There SHALL BE MANDATORY pre-arranged pretender site visit. 

ITT 8.1  A Mandatory pre-arranged pretender visit of the site of the works SHALL take place 
as per details provided in the Tender Notice.  

ITT 8.2 i. The Tenderer will submit any questions in writing, to reach the Procuring Entity 
not later than 7days before closure/opening date. 

ii. The Procuring Entity will publish the response at the Website www.kura.go.ke 
 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 
pre-arranged pretender site visit will be published NOT APPLICABLE 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 
 

KENYA URBAN ROADS AUTHORITY 
SUPPLY CHAIN MANAGEMENT OFFICE 

BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND 
FLOOR; BLOCK D 

P.O. BOX 41727-00100, NAIROBI 
 

DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT),  
+254717105233, supplychain@kura.go.ke 

 

C.  Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

As indicated in the qualification criteria and Tender Notice 

 
ITT 13.2 The Tenderer shall chronologically and sequentially serialize all pages of the tender 

documents submitted in the format of 1,2,3,4,5……. Including the cover page and 
all other pages as instructed in the tender notice 
 

ITT 15.1 Alternative Tenders SHALL NOT be permitted 

ITT 15.2 Alternative times for completion SHALL NOT permitted. 

http://www.kura.go.ke/
mailto:supplychain@kura.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

ITT 15.4 Alternative technical solutions SHALL NOT be permitted. 
ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

 

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as described 
below: 
(a) The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya Shillings. 

ITT 20.1 The Tender validity period shall be 210 days. 
 

ITT 21.1 
 

A Tender Security SHALL BE required. 
  
A Tender Security shall be required Kshs.1,200,000.00 (Kenya Shillings One 
Million Two Hundred Thousand only) IN THE FORM OF TENDER SECURITY IN THE 
PRESCRIBED FORMAT (TENDER BOND NOT DEMAND GUARANTEE) 

ITT 21.2 (d) The other Tender Security shall NOT BE APPLICABLE  
 

ITT 21.5 On the Performance Security, other documents required shall be: NOT APPLICABLE 
 

ITT 22.1 The tenderer shall prepare and submit ONE original Tender document and ONE 
Copy of Tender Document. 

 ITT 22.2 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of Certificate of Independent Tender Determination and  
Sworn Affidavit specific to tender 
 

D.  Submission and Opening of Tenders 

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  
 

KENYA URBAN ROADS AUTHORITY 
DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT), 

P.O BOX 41727 – 00100 NAIROBI 
TEL:  +254717105233, 

EMAIL: supplychain@kura.go.ke 
BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, BLOCK D 

GROUND FLOOR; 
 
Date and time for submission of Tenders: (As per the tender notice). 
 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below: 
 
KENYA URBAN ROADS AUTHORITY 

BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, BLOCK D 
GROUND FLOOR; 

State date and time of tender opening; As indicated in the tender notice.  
 

ITT 27.1  ELECTRONIC SUBMISSION OF TENDERS SHALL NOT BE ALLOWED. 
 

ITT 27.6 Representatives of the Procuring Entity attending Tender opening shall initial the 
tenders.   
 
Initialization shall be conducted as follows: - 
ALL MEMBERS OF TENDER OPENING COMMITTEE SHALL  

 Sign summary page of BOQ and Initial all pages of BoQ 

 Form of Tender  

 Bid Bonds/Tender Securing Declaration Form 

mailto:supplychain@kura.go.k


 

Contract No. KURA/RMLF/HQ/431/2024-2025                                          Issued by Kenya Urban Roads Authority 
22  

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Cover page of the Bid Document 

 Last page of the Bid Document 
 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 
 

The adjustment shall be based on the average price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE 
 

ITT 35.2 The invitation to tender is extended to bidders as indicated in the Tender Notice  

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts 
of the Works by subcontractors selected in advance. 
 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: 
NOT APPLICABLE  

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria.  
 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website info@ppra.go.ke or email 
complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 
Complaint, the Tenderer should submit its complaint following these procedures, 
in writing (by the quickest means available, that is either by hand delivery or 
email to: 
 
For the attention: ENG. SILAS M. KINOTI MBS 
 
Title/position: DIRECTOR GENERAL 
 
Procuring Entity: KENYA URBAN ROADS AUTHORITY 
 
Email address: dg@kura.go.ke 
 
In summary, a Procurement-related Complaint may challenge any of the 
following: 
 
(i) the terms of the Tender Documents; and 
  
(ii) the Procuring Entity’s decision to award the contract. 

 

 

 

 

 

 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:dg@kura.go.ke
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 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate 
the Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for 
that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract 
signature. 

c) Exchange rates shall be taken from the publicly available source identified in the 
ITT 14.3. Any error in determining the exchange rates in the Tender may be corrected 
by the Procuring Entity. 

 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this 
tender document. The Tenderer shall provide all the information requested in the forms 
included in Section IV, Tendering Forms. The Procuring Entity should use the Standard 
Tender Evaluation Document for Goods and Works for evaluating Tenders. 

 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the 
qualification criteria, (ii) has been determined to be substantially responsive to the Tender 
Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 
selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other requirements in the ITT, and that the tender is complete 
in all aspects in meeting the requirements of “Part 2 – Procuring Entity's Works 
Requirements”, including checking for tenders with unacceptable errors, abnormally 
low tenders, abnormally high tenders and tenders that are front loaded. The Standard 
Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides 
very clear guide on how to deal with review of these requirements. Tenders that do not pass 
the Preliminary Examination will be considered irresponsive and will not be considered 
further. 
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Preliminary Evaluation Criteria 

S/No. Qualification Subject References Qualification Requirement 
Qualification 

(MET/NOT 

MET) 

1

. 

Form of Equipment Section IV; Form 

EQU 
 Properly fill, sign and Stamp 

 Provide all required information 

 

2 Key personnel and 

Declaration 
Section IV; Form 

PER 1 & 2 
 Provide all required information 

 Properly fill, sign and stamp 

 

3 Tender Qualification Section IV; Form 4, 

ELI-1.1,ELI-1.2 
 Provide all required information 

 Properly fill, sign and stamp 

 

4 Non-Performance Section IV; Form 4, 

Form CON-2 
 Provide all required information 

 Properly fill, sign and stamp 

 

5 Pending Litigation Section IV; Form 4, 

Form CON-2 
 Provide all required information 

 Properly fill, sign and stamp 

 

6 Litigation History Section IV; Form 4, 

Form CON-2 
 Provide all required information 

 Properly fill, sign and stamp 

 

7 Financial Situation & 

Performance 
Section IV; Form 4, 

Form, FIN-3.1 
 Provide all required information 

 Properly fill, sign and stamp 

 

8 Average Annual Construction 

Turnover 
Section IV; Form 4, 

Form FIN-3.2 
 Provide all required information 

 Properly fill, sign and stamp 

 

9 Financial Resources Section IV; Form 4, 

Form FIN-3.3 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

0 

Current Contract 

Commitments/Works in 

Progress 

Section IV; Form 4, 

Form FIN-3.4 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

1 

General Construction 

Experience 
Section IV; Form 4, 

Form EXP-4.1 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

2 

Specific Construction and 

Contract Management 

Experience 

Section IV; Form 4, 

Form EXP-4.2(a) 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

3 

Construction Experience in 

Key activities 

Section IV; Form 4, 

Form EXP-4.2(b) 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

4 

Form of Tender Section IV; Format  Provide all required information 

 Properly fill, sign and stamp 

 Tenderer to use stationery bearing 

its letterhead 

 Erasers must be countersigned 

 Signatory must have written power 

of attorney/sworn affidavit 

 

1

5 

Tenderer’s Eligibility Section IV; Form 5 

A(a-f) 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

6 

Certificate of Independent 

Tender Determination 
Section IV; Form 5 

B 
 Provide all required information 

 Properly fill, sign and stamp 

 Provide sworn affidavit specific to 

this tender 

 

1

7 

Self-declaration Forms Section iv; Form 5 C 

-FORM SD1 & 2 
 Provide all required information 

 Properly fill, sign and stamp 

 

1

8 

Form of Tender Security 

/Tender declaration Form 
 Section IV; 7 

 

 Form of Tender Security (Tender 

Bond) - In the format provided with 

all conditions 

  must be valid for 30 days after bid 
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validity 

1

9 

Priced Bill of Quantities  Section VII  

(Bill of Quantities) 
 Fill all the bill of Quantities,  

 sign and stamp all BoQ pages 

 counter sign any alteration(s) and or 

Erasers 

 

2

0 

Serializing of document 

 

TDS CLAUSE 13.2 

Tender Notice  
 Chronologically and sequentially, 

serialize all pages of the tender 

documents submitted in the 

numerical format i.e. 1, 2, 3, 4 

including the cover page and all 

other pages and attachments. 

 

2

1 

Certificate of Incorporation 

certificate 
ITT 13.1 (h) 

Tender Notice 
 Attach copy of incorporation  

 Must be certified by commissioner 

for Oaths 

 

2

2 

Tax Compliance Certificate  ITT 13.1 (h) 

Tender Notice 
 Must be valid  

2

3 

National Construction 

Authority Certificate and 

License  

ITT 13.1 (h) 

Tender Notice 
 Category stated in the Tender Notice 

 Must be valid 

 Must be certified by commissioner 

for Oaths 

 

2

4 

Recent CR12 Certificate  ITT 13.1 (h)  As indicated in the Tender Notice. 

  Must be certified by commissioner 

for Oaths 

 

2

5 

Appendix to form of tender Form 1  Must fill, stamp and sign  

2

6 

Commitment to provide 

beneficial ownership 

INFORMATION 

Section IV: 8  Must fill, stamp and sign  

2

7 

Copies of Tender Document ITT 22.1  ONE original and ONE exact replica 

of original tender document. 

 

2

8 

Pre tender site visit 

 

 

ITT 8.1 

Tender Notice 
 There shall be a Mandatory pre-

tender site visit.  

 Fill, sign and stamp the Site Visit 

Certificate in FORM CON 3 (A) 

 

 

2

9

. 

Completeness of  tender 

document 
 ITT 22.3 

 ITT 22.5 

 The person or persons signing the 

bid shall initial all pages of the bid 

where entries have been made. 

 All pages with entries (Typed or 

hand written) must be initialed. 

 Any alterations/Erasers made in the   

tender document must be 

countersigned. 

 

3

0 

Addendum  ITT 6.3,ITT 8.4 

 ITT 10.2 

 To be attached (if any).  
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3. Assessment of adequacy of Technical Proposal with Requirements (if Applicable) 

The Procuring Entity will evaluate the Technical Proposals of all responsive tenders using the 
following criteria, sub-criteria, and assessment system for the evaluation of the Technical 
Proposals:  
ITEM  DESCRIPTION ASSESSMENT  
1  FINANCIAL CAPABILITY Met/Not Met  
 a Working capital of  Kshs.12,100,000.00(20% of budget)  
 b Cash flow statement (forecasts)  
 c Audited Statements of account for the last 3 years presented in the 

Internationally Financial Reporting Standard 
 

 d Turnover of Ksh.60,500,000.00(Equivalent to the EE/Budget)  
    
2  EXPERIENCE  
 a General Experience as Contractor in the last five years.  
 b Experience in road construction in the last five years  
 c Experience as a prime contractor, joint venture member, 

management contractor or sub-contractor in at least three (3) road 
projects with value of Ksh.30,250,000.00 (50% of the Budget) 

 

 d Ongoing Works (Value of outstanding works shall not be more than 
the Kshs.60,500,000.00( Engineer`s Estimate/Budget) 

 

    
3  KEY PERSONNEL  
 a HQ Staff meets criteria  
 b Site Agent meets criteria  
 c Foreman meets criteria  
 d Surveyor meets criteria  
4  PLANT AND EQUIPMENT  
 a Details of all listed equipment in table 9 provided  
    
5  WORK METHODOLOGY  
 a Submission of a work methodology and a proposed resource work 

programme with superimposed cash projection.  Work programme 
to be done in A3 paper. 

 

6  TRAFFIC MANAGEMENT  
 a Provided as required  
7  ENVIRONMENTAL MANAGEMENT  
 a Provided as required  
8  QUALITY & QUANTITY MANAGEMENT  
 a Provided as required  
9  HEALTH AND SAFETY MANAGEMENT  
 a Provided as required  
10  STAKEHOLDERS MANAGEMENT  
 a Provided as required  
11  STAFF MANAGEMENT  
 a Provided as required  
12  TRANSFER OF KNOWLEDGE  
 a Provided as required  
13  RISK MANAGEMENT  
 a Provided as required  
    
14  CURRENT COMMITMENTS  
 a The total value of outstanding works on the on-going contracts must 

not exceed the average annual turnover for the last two years. 
 

  REMARKS  Met/Not Met 
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Tenderers who do not score MET will automatically be disqualified. Tenderers who pass the 
technical evaluation will be evaluated further. 

4. Tender Evaluation (ITT 37) Price evaluation: in addition to the criteria listed in ITT 37.2 (a) 

– (c) the following criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as 

follows: 
NOT APPLICABLE 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under 
ITT 13.4, will be evaluated as follows: NOT APPLICABLE 

iii) Other Criteria; if permitted under ITT 37.2(d): AS DETAILED IN EVALUATION 
CRITERIA IN SECTION111; EVALUATION AND QUALIFICATION CRITERIA 

 

5. Multiple Contracts 

 Multiple contracts will be permitted in accordance with ITT 37.4. Tenderers are evaluated 
on basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring 
Entity will select one Option of the two Options listed below for award of Contracts. 

OPTION 1 
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria 
for all the Lots. The tenderer will be awarded the combination of Lots for which the 
tenderer qualifies and the others will be considered for award to second lowest the 
tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combinations with the lowest evaluated price. Tenders will then be awarded 
to the Tenderer or Tenderers in the combinations provided the tenderer meets the 
aggregate Eligibility and Qualification Criteria for all the won Lots. 

6. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 15.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- 
Works Requirements. Only the technical alternatives, if any, of the Tenderer with the Best 
Evaluated Tender conforming to the basic technical requirements shall be considered by 
the Procuring Entity. 

7. Margin of Preference is:  NOT APPLICABLE 

8. Post qualification and Contract ward (ITT 37), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to 

the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so 
required. 

b) In case the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract 
award, subject to meeting each of the following conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid 

assets, unencumbered real assets, lines of credit, and other financial means 
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(independent of any contractual advance p a y m e n t) sufficient to meet t h e 
construction c a s h fl o w o f 20% of EE/Budget 
 

ii) Minimum average annual construction turnover of Equivalent to the 

EE/Budget, equivalent calculated as total certified payments received for 
contracts in progress and/or completed within the last (two) 3 years. 

 
iii) At least three(3) of contract(s) of a similar nature executed within Kenya, or 

the East African Community or abroad, that have been satisfactorily and 
substantially completed as a prime contractor, or joint venture member or 
sub-contractor each of minimum value 50% of Budget/EE 

iv) Contractor's Representative and Key Personnel, which are specified as detailed 
in the Qualification Form Summary below; - 

v) Contractors key equipment listed on the table “Contractor's Equipment” 
below; - 
 

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that non-performance of a contract did not occur because of 
the default of the Tenderer, or the member of a JV in the last 3 years. The 
required information shall be furnished in the appropriate form.  

b) Pending Litigation  
Financial position and prospective long-term profitability of the Single 
Tenderer, and in the case the Tenderer is a JV, of each member of the JV, 
shall remain sound according to criteria established with respect to 
Financial Capability under Paragraph (i) above if all pending litigation 
will be resolved against the Tenderer. Tenderer shall provide information 
on pending litigations in the appropriate form. 

c) Litigation History 
There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last Three (3) years. All parties to the contract 
shall furnish the information in the appropriate form about any litigation 
or arbitration resulting from contracts completed or ongoing under its 
execution over the year’s specified. A consistent history of awards against 
the Tenderer or any member of a JV may result in rejection of the tender. 
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9. QUALIFICATION FORM SUMMARY  

 
1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification MET 
or NOT MET) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with attachments  
2 Tax Obligations for 

Kenyan Tenderers 
Has produced a current tax clearance certificate or 
tax exemption certificate issued by the Kenya 
Revenue Authority in accordance with ITT 3.14.  

TDS; ITT 13.1 (h)  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender Confidential Business 
Questionnaire 

 

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.8 

Form of Tender ITT 11.1  

5 State- owned Enterprise  Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with attachments, 
Form of Tender 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not 
determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with attachments, 
Form of Tender 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as 
a result of contractor default for the last 5 years 
Non-performance shall be deemed to have 
occurred by evidence of: 

 Termination Letter 

 Liquidated Damages 

Form CON-2 

If a bidder fails to disclose, shall be 
disqualified 

Reference to be made to procuring 
Authority’s records 

 

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to 
ITT 19.9 

Form of Tender part xiii  

9 Pending Litigation 
 

Tender’s financial position and prospective long-
term profitability still sound according to criteria 
established in section III of evaluation criteria 7 b(vi) 
b  and assuming that all pending litigation will NOT 
be resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award 
decisions against the Tenderer for the last (3) Three 
years. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that they have  
access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other 
financial means (independent of any contractual 

Form FIN – 3.1, with attachments 
 
The Financial ratio Form 
to be signed by the Auditor registered with 
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1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification MET 
or NOT MET) 

advance payment) sufficient to meet the construction 
cash flow requirements estimated as 20% of 
EE/Budget equivalent for the subject contract(s) net 
of the Tenderer’s other commitments. 
 
 
 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and for 
future contract commitments. 
 
 

(iii) Bidders shall provide audited balance sheets or, 
if not required by the laws of the Tenderer's country, 
other financial statements acceptable to the 
Procuring Entity, for the last Two (2) years shall be 
submitted and must demonstrate the current 
soundness of the Tenderer's financial position and 
indicate its prospective long-term profitability (as 
demonstrated by Financial Evaluation ratios). 

ICPAK and one of the Directors 

 Financial Ratios 
Computation shall be made for the 
following Ratios  
-Working Capital 

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow ratio 

 Line of Credit 

 Bank statements  

 Etc. 

Attachments include: 

 Audited accounts 

All pages must be initialed and stamped 
by both a practicing Auditor registered 
with ICPAK and one of the Directors. 
Auditor’s practicing membership 
number from ICPAK must be indicated 
and a valid practicing license shall be 
provided. 

The financial statements shall conform 
to the International Financial Reporting 
Standards (IRFS) 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of 
Kshs.60,500,000.00(Equivalent to Budget/EE), 
equivalent calculated as total certified payments 
received for contracts in progress and/or completed 
within the last 5 years, divided by 5 years. 
 

Form FIN – 3.2 
 
 
 
Attachments include Financial Statements 

 

13 General Construction 
Experience 

Experience under construction contracts in the role 
of prime contractor, JV member, sub-contractor, or 
management contractor for at least the last 5 years. 

Form EXP – 4.1 
 Attach Letters of Award and Completion 
Certificates  
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1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification MET 
or NOT MET) 

14 Specific Construction & 
Contract Management 
Experience 

 
A minimum number of three (3) similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint 
venture member prior to the applications submission 
deadline. Three (3) contracts, each of minimum 
value 30,250,000.00 (50% of EE/ budget 
equivalent). 
 
The similarity shall be based on the 
physical size, complexity, methods/technology or 
other characteristics 

Form EXP 4.2(a) 

 Provide Letters of Award and 
Completion Certificates 

 

 For subcontracts and entry level 
bidders   provide the following; 
 

a) Award letter of the main 
contractor 

b) Award letter of the subcontract. 
c) Completion letter of the 

subcontract. 
d) Witnessed Subcontract 

agreement. 

 

15 Contractor's Equipment -Bidder shall provide evidence of ownership whether 
owned or leased (except those from Mechanical & 
Transport Department (MOTIHUD) 
- Those hiring shall provide certified copies of Lease 
Agreement Valid for the current FY 2024-2025. 

Form EQU and Equipment Table (9) below  

 
16 

Contractor's 
Representative and Key 
Personnel  

The site staff shall possess minimum levels of 
qualifications set below; 
HQ Staff: 
Qualification =  
Degree in Civil Engineering/Building construction 
 
Site Agent: 
Qualification =  
BSc. in Civil Engineering, Registration as PE with 
EBK with valid annual practicing licence  
General Experience – 5 yrs 
Specific Experience - 3 yrs 
 
Foreman: 
Qualification = Dip. Civil Engineering, Registered 
by Kenya Engineering Technology Registration 
Board (KERB) 

Form PER -1 and Form PER-2  
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1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification MET 
or NOT MET) 

General Experience = 5 yrs  
Specific Experience = 3 Yrs 
 
Surveyor: 
Qualification = Degree in Surveying, must be a full 
member of Institute of Surveyors of Kenya 
General Experience = 5 yrs 
Specific Experience = 3 Yrs 

Work Methodology 
17 Work 

Methodolgy 

Submission of a brief work methodology giving a 
brief description of how you intend to carry out the 
work including; Signed resourced work programme 
chart on A3 SHEET with SUPERIMPOSED cash flow 
projection, traffic management, quality assurance of 
works and general Site organization in not less than 
three (3) pages and not more than five (5) pages 
(typed, font 12 and single spaced). 
 
Further, the methodology should include the 
following: 
a) Procedure on execution of activities as 

outlined in the BoQs 
b) Allocation of machinery/labour in execution 

the activities 
c) Procedures in quality control of the activities 

described in BoQs 
d) Provide a methodology on safety during the 

construction period 
e) Personal protective equipment 
f) Signage 
g) Delineation of construction and passage of traffic 

Passage of traffic at night 
h) Site Organization. 
 
Other issues to be captured in the methodology 
include: 
1.Scope Management 
2.Time Management 
3.Material Quality Management 
4.Financial Management 

Section IV; Schedule B & Schedule E  
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1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification MET 
or NOT MET) 

5.Risk Management 
6.Health & Safety Management 
7.Environment al Management 
8.Communication Management 
9.Procurement Management 
10.Human Resource Management 
11.Stakeholder Management 

18.Traffic Management 
 Traffic Management, 

workers’ safety and 
accident prevention 
measures 

Pursuant to Clause 31 of the GCC the following 
shall be provided; 
- Proposals on traffic control, workers safety & 
accident prevention measures including  
a) Delineation of construction and passage of traffic 
b) Passage of traffic at night 

  

19.Environmental Management 
 Environmental 

and social management 
Pursuant to sub-clause 19.2 (h) the following shall 
be provided; 

a) Proposal on social mitigation measures 

  

20.Quality and Quantity Management 
 Quality and Quantity 

Management 
Tenderer should submit the following; 
(a)  Proposals on material testing 
(b)   Proposal on measurements 

  

21.Health and safety Management 
 Health and safety 

Management 
Tenderer should submit the following; 
a) Proposals on health and safety during 

project implementation including 
b) Personal protective equipment 
c) Signage 

  

22.Stakeholders Management 
 Stakeholders Management Tenderer should submit the following; 

(a)  Proposals on how to engage stakeholders 
during project implementation 

  

23.Staff Management 
 Staff Management Tenderer should submit the following; 

a) Proposals on how to source, engage and 
deploy the required staff for project 
implementation 

  

24. Transfer of knowledge 
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1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification MET 
or NOT MET) 

 Transfer of knowledge    
Tenderer should submit the following”  

 Relevant training program  
 Training approach and methodology  

Qualifications of experts and trainers 

  

     
25. Risk Management 
 Risk Management Tenderer should submit write up on risk 

management during the execution of works 
  

26.Current Commitments 
26 On-going contracts The total value of outstanding works on the on-

going contracts must not exceed the average annual 
turnover for the last two years. 

Form FIN - 3.4  

     
POST QUALIFICATION: 
The procuring entity may verify the documents provided by the bidder with the issuing authority. 
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10. CONTRACTOR IS EQUIPMENT. 

The Bidder shall indicate the core plant and equipment considered by the company to be necessary 
for undertaking the project together with proof of ownership or lease of the same. The lease must be 
current i.e., should for FY 2024-2025 .Leases which are out dated will not be accepted. (* Mandatory 
minimum number of equipment required by the Employer for the execution of the project that the 
bidder shall make available for the Contract). 

Item 
No. 

Equipment Details Ideal 
Number 
Required 
for the 
Contract 
Execution 

No. of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to be 
hired/purchased 
by the Bidder 

No. of 
equipment 
to be made 
available 
for the 
Contract 
by the 
Bidder 

Date of 
Arrival on 
Project 
(Days after 
commence) 

 A) Concrete 
Equipment 

     

 (i) Mobile 
concrete 
mixers 

2     

 (ii) Concrete 
vibrators 

2     

 (iii) Concrete 
Pump 

1     

 B) Transport 
(Tippers, 
dumpers, water 
tankers) 

     

 (i) 6 X 4 tippers 
payload 16 – 
20 tones 

4     

 (ii) Water tankers 
(18,000 – 
20,000 lts. 
capacity) 

1     

 C) Earth – Moving 
Equipment 

     

 (i) Wheeled 
loaders 

1     

 (ii) Motor graders 
(93 - 205kW) 

2     

 D) CRANE      

 1. Hydraulic 
crawler 
mounted (10 – 
30 tonnes)  

1     

 E) Rollers      

 (i) Self-propelled 
single drum 
vibrating 
(various types) 

(ii) Self-propelled 
double drum 
vibrating 
(various types) 

(iii) Pneumatic 
Roller 

1 
 
 
 

0 
 
 
 

0 
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Item 
No. 

Equipment Details Ideal 
Number 
Required 
for the 
Contract 
Execution 

No. of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to be 
hired/purchased 
by the Bidder 

No. of 
equipment 
to be made 
available 
for the 
Contract 
by the 
Bidder 

Date of 
Arrival on 
Project 
(Days after 
commence) 

 F) F) Others      

 (i) Paver 
(ii) Hand sprayer 
(iii) Pedestrian 

Roller 
(iv) Bitumen 

distributor 

     

 
      I certify that the above information is correct. 
 
       Signature of Tenderer:     ……………………………  Date:  ……………………………………
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11. Financial 

The tenders that pass the technical assessment shall be subjected to costs comparison. The Best Evaluated 
Tender shall be determined as the Tender of the Tenderer that meets the Qualification Criteria and whose 
Tender has been determined to be: 

a) Most responsive to the tendering document; and 

b) The lowest evaluated cost. 
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QUALIFICATION FORMS 
 

1. FORM:  EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Tenderer. 

 
Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
          Omit the following information for equipment owned by the Tenderer. 
 
 

Owner Name of owner 
 Address of owner 

 
  
 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Head Office Staff 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position: Site Agent 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position: Foreman 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 
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 Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

 

4. Title of position: Surveyor 
  

Name of candidate: ………………………………………………………………………….  
 

 Duration of 
appointment: 

 
………………………………………………………… 
 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

Time commitment: for 
this position: 

 
……………………………………………………………… 
[insert the number of days/week/months/ that has been scheduled for 
this position] 

Expected time 
schedule for this 
position: 

 
………………………………………………………………………. 
[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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3. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 
Name of Tenderer 
 
………………………………………………………………………………………………… 

 
 
Position: ……………………………………………………. 
[title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 ………………………………… 

Date of birth: 
……………………………….. 

 Address: 
……………………………………….. 
 

E-mail: 
………………………………….. 

   
 Professional qualifications: 

…………………………………………………………………………………
…. 
 

 Academic qualifications: 
…………………………………………………………………………………. 

 Language proficiency:  
 
…………………………………………………………………………………
………. 
 
[language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

…………………………………………………………………………………
… 
 

 Telephone: 
 
……………………………………… 
 

Contact (manager / personnel 
officer): 
 
…………………………………… 

 Fax: 
 

 

 Job title: 
 
………………………………………. 
 

Years with present Procuring Entity: 
 
……………………………………. 
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in role] 
[describe the experience relevant to this 
position]  

 
 

   

 
 

   

 
 

   

 

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in 
this Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 
 

Commitment Details 
 

Commitment to duration of contract:  
Start Date……………………..End 
Date………………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment:  
Start Date……………………..End 
Date………………………… 
 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) my disqualification from participating in the Tender; 

c) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on 
the project] 

[time in role] 
[describe the experience relevant to this 
position]  

 
 

   

 
 

   

 
 

   

 

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in 
this Form PER -2 correctly describes myself, my qualifications and my experience. 

 
Position: ……………………………………………………. 
[title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 ………………………………… 

Date of birth: 
……………………………….. 

 Address: 
……………………………………….. 
 

E-mail: 
………………………………….. 

   
 Professional qualifications: 

…………………………………………………………………………………
…. 
 

 Academic qualifications: 
…………………………………………………………………………………. 

 Language proficiency:  
 
…………………………………………………………………………………
………. 
[language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

…………………………………………………………………………………
…. 
 

 Telephone: 
 
……………………………………… 
 

Contact (manager / personnel 
officer): 
 
…………………………………… 

 Fax: 
 

 

 Job title: 
 
………………………………………. 
 

Years with present Procuring Entity: 
 
……………………………………. 
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I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 
 

Commitment Details 
Commitment to duration of contract:  

Start Date……………………..End 
Date………………………… 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment:  
Start Date……………………..End 
Date………………………… 
 
[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

 
 

 

I understand that any misrepresentation or omission in this Form may: 

d) be taken into consideration during Tender evaluation; 

e) my disqualification from participating in the Tender; 

f) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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FORM CON – 3(A): DECLARATION OF KNOWLEDGE OF SITE  
 

This is to certify that  

[Name/s]……………………………………………………………………………………  

……………………………………………………………  

Being the authorized representative/Agent of [Name of bidder]  

…………………………………………………………………………………………………  

…………………………………………………………………………………………………  

Has familiarized himself/herself with the Site conditions in accordance with the Instructions to bidders 

and the Tender Notice for purposes of bidding for this road project. (MAINTENANCE OF 3NO. BOX 

CULVERTS ON KINANIE-MUTHWANI ROAD) 

  

Having studied the tender Documents, and gained knowledge of local conditions on site likely to 

influence the works and cost thereof, I certify that I am satisfied with the description of the works and 

understand the scope of works as specified and as implied in this tender.  

 

 

………………………………………      …………………………………..  

(Signed and Stamped by Authorized Bidder’s Agent/ Representative)   (Designation) 
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FORM CON – 3(B): CERTIFICATE OF BIDDER’S VISIT TO SITE 
 
This is to certify that 
 
[Name/s]…………………………………………………………………………………… 
 
…………………………………………………………………. 
 
Being the authorized representative/Agent of [Name of bidder]  
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
participated in the organized inspection visit of the site of the works for the 
 

MAINTENANCE OF 3NO. BOX CULVERTS ON KINANIE-MUTHWANI ROAD  
 

KURA/RMLF/HQ/431/2024-2025                                  

 
held on………………………..day of……………………………20………………………. 
 
 
Signed………………………………………………………………………………………….. 
    (Employer’s Representative) 
 
……………………………………………………………………………….………………… 
 
………………………………………   ………………………………….. 
(Name of Employer’s Representative)   (Designation) 
 
 
NOTE: This form is to be completed at the time of the organized site visit.  
  



 

Contract No. KURA/RMLF/HQ/431/2024-2025                               Issued by Kenya Urban Roads Authority 
  47   

4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

4.1 FORM ELI -1.1 
 
Tenderer Information Form 
 
Date: _________________ 
 
ITT No. 13.1 and title: DOCUMENTS COMPRISING THE TENDER 
 
Tenderer's name 
 
……………………………………………………………………………………….. 
 
In case of Joint Venture (JV), name of each member: 
 
NOT APPLICABLE 
Tenderer's actual or intended country of registration: 
 
…………………………………………………………………………………… 
Tenderer's actual or intended year of incorporation: 
 
…………………………………………………………………………………………. 
 
Tenderer's legal address  
 
………………………………………………………………………………. 
[in country of registration]: 
Tenderer's authorized representative information 
 
Name: _____________________________________ 
 
Address: __________________________________ 
 
Telephone/Fax numbers: _______________________ 
 
E-mail address: ______________________________ 
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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4.2 FORM ELI -1.2 
 
Tenderer's JV Information Form  
(to be completed for each member of Tenderer’s JV) 
Date: NOT APPLICABLE 
 
ITT No. and title: NOT APPLICABLE 
 

Tenderer’s JV name: 
NOT APPLICABLE 
JV member’s name: 
NOT APPLICABLE 
JV member’s country of registration: 
NOT APPLICABLE 
JV member’s year of constitution: 
NOT APPLICABLE 
JV member’s legal address in country of constitution: 
NOT APPLICABLE 
JV member’s authorized representative information 
Name: ___ NOT APPLICABLE 
Address: ________ NOT APPLICABLE  
Telephone/Fax numbers: _ NOT APPLICABLE 
E-mail address: ____ NOT APPLICABLE  
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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4.3 FORM CON – 2 
 
Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. 37 (7) vi, (a) and title: NON-PERFORMANCE 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since ………………… specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since ……………….. [insert year] specified in Section III, 
Evaluation and Qualification Criteria, requirement 2.1 
 
Year Non- performed 

portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

 
………… 
 
…………
. 

 
…………………. 
 
…………………. 
 
[insert amount 
and percentage] 

 
……………………………………………. 
 
…………………………………………… 
 
Contract Identification: ……………………………. 
 
…………………………………………………….. 
 
…………………………………………………….. 
 [indicate complete contract name/ number, and any 
other identification] 
Name of Procuring Entity: 
……………………………… 
 
Address of Procuring Entity: 
…………………………… 
 
Reason(s) for nonperformance: 
………………………… 
[indicate main reason(s)] 
 

 
……………….. 
 
………………… 
 
[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 
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Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract 
Amount 
(currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

 
…………….. 

 
………………….. 

 
Contract Identification: 
……………………… 
 
………………………………………………. 
 
Name of Procuring Entity: …………………. 
 
……………………………………………… 
 
Address of Procuring Entity: ………………. 
 
……………………………………………… 
 
Matter in dispute: …………………………… 
 
Party who initiated the dispute:  
 
………………………………………………. 
 
Status of dispute: …………………………… 
 

 
………………. 

 
…………….. 

 
…………………… 

 
Contract Identification: ……………………. 
 
…………………………………………….. 
 
Name of Procuring Entity: …………………. 
 
…………………………………………….. 
 
Address of Procuring Entity: ………………. 
 
……………………………………………… 
 
Matter in dispute: …………………………… 
 
Party who initiated the dispute: ……………. 
 
………………………………………………. 
 
Status of dispute: ………………………….. 
 

 
 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4 as indicated below. 
Year of 
award 

Outcome as 
percentage of Net 
Worth  

Contract Identification Total Contract 
Amount 
(currency), 
Kenya Shilling 
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Equivalent 
(exchange rate) 

 
………… 
 
[insert 
year] 

 
………………….. 
 
[insert percentage] 

Contract Identification: ……………………….. 
 
………………………………………………… 
 
……………………………………… 
 [indicate complete contract name/ number, and 
any other identification] 
Name of Procuring Entity: ……………………… 
 
………………………………………………….. 
 
Address of Procuring Entity: ……………………. 
 
…………………………………………………. 
 
………………………………. 
[indicate complete contract name, number, and 
any other identification] 
Name of Procuring Entity: ……………………. 
 
……………………………………………… 
[insert full name] 
Address of Procuring Entity: …………………. 
 
………………………………………… 
 
Matter in dispute: ……………………………… 
 [indicate main issues in dispute] 
Party who initiated the dispute: ……………….. 
 
……………………………………………… 
 [indicate “Procuring Entity” or “Contractor”] 
 
Reason(s) for Litigation and award 
decision………. 
 
……………………………………………………  
 [indicate main reason(s)] 

 
………………. 
 
[insert amount] 
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4.4  FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer’s Name: ……………………………………………………………………….. 
 
Date: ……………………………………. 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. 37 (7) b i, ii & iii and title: FINANCIAL PERFORMANCE 
 
4.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(Amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3   

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 
*Refer to ITT 15 for the exchange rate 
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4.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 
 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
4.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for 2years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the 2years required above; and complying with the 
requirements 

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 
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4.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No.37(7) b, iii and title:  
 
 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling 

equivalent 
 
……………. 
[indicate 
year] 

 
Kshs 
…………………………….. 
[insert amount and indicate 
currency] 

  
Kshs 
…………………….. 
 

    
    
    
    
Average 
Annual 
Construction 
Turnover * 

 
Kshs 
……………………………. 

  
Kshs 
…………………… 

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

4.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the 
subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 
Kshs 
…………………………… 

2 
 
 

 
Kshs 
…………………………… 

3 
 
 

 
Kshs …………………………. 
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4.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 

 
 
  

N
o
. 

Name of Contract Procuring Entity’s 
Contact Address, 
Tel,  

Value of 
Outstanding Work 
[Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completio
n Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1 
 
 

  
 
Kshs ………………. 

  

2  
 

  
Kshs ………………. 

  

3  
 

    

4  
 

    

5  
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4 .8  FORM EXP - 4.1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: ________________________ 
 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

 
…………. 

 
…………. 

 
Contract name: 
………………………………………. 
 
………………………………………………… 
Brief Description of the Works performed by the 
 
Tenderer: …………………………………………... 
 
……………………………………………. 
 
Amount of contract: ……………………………... 
 
Name of Procuring Entity: …………………………. 
 
………………………………………………….. 
 
Address: 
……………………………………………… 
 
…………………………………………. 
 

 

 
 

 
 

 
Contract name: 
………………………………………… 
 
……………………………………………….. 
 
Brief Description of the Works performed by the 
 
Tenderer: 
……………………………………………… 
 
……………………………………….  
 
Amount of contract: 
………………………………… 
 
Name of Procuring Entity: 
…………………………… 
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………………………………………… 
 
Address: ……………………………………………. 
 
……………………………………….. 
 
 
 

 
 

 
 

 
Contract name: 
………………………………………... 
 
…………………………………………………… 
 
Brief Description of the Works performed by the 
 
Tenderer: 
……………………………………………. 
 
……………………………………………… 
 
Amount of contract: ……………………………… 
 
Name of Procuring Entity: 
……………………………. 
 
……………………………………………………. 
 
Address: ……………………………………………. 
 
……………………………………………………… 
 
........................................................ 
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4.9 FORM EXP - 4.2(a) 
 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name: NOT APPLICABLE 
 
ITT No. and title: ___________________________ 
 
 
Similar Contract 
No………………. 
 
……………………………………
… 
 
 

 
Information………………………………………………… 
 
………………………………………………… 

Contract Identification: 
 
………………………………………
…. 
 
 
 
 

 

 
Award date: 
……………………………. 

 

 
Completion date: 
……………………. 
 
 
 

 

Role in Contract: 
……………………. 
 
…………………………………….. 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount   
Kshs………………………. 

If member in a JV or sub-
contractor, specify participation in 
total Contract amount 

 
  N/A 

  

Procuring Entity's Name:  

 
Address:  
 
Telephone/fax number 
 
E-mail: 

 
………………………………………………………….. 
 
………………………………………….. 
 
………………………………………………. 
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4.10 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  

2. Physical size of required works 
items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 
activities 

 

6.  Other Characteristics  
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4.11  FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
 
Date: ___________________ 
 
Tenderer's JV Member Name: NOT APPLICABLE 
 
Sub-contractor's Name2 (as per ITT 34): ________________ 
 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of 
the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Year 4      

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 

                                                      
2 If applicable 
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2. Activity No. Two  
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission:     ………………… [Insert date (as day, month and year) of Tender 

submission]  

Request for Tender No.: ……………………………………………………. [insert identification]  

Name and description of Tender ……………………………………………… [Insert as per ITT)  

Alternative No.: ……………………….[insert identification No if this is a Tender for an alternative] 

To: KENYA URBAN ROADS AUTHORITY [insert complete name of Procuring Entity]  

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 
the execution of the above named Works, we, the undersigned offer to construct and complete the 
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] ______ 
___________________________[amount in words] Kshs . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures] NOT APPLICABLE [words] NOT APPLICABLE. 

The percentage or amount quoted above does not include provisional sums, and only allows not 
more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until ………………………..[Insert date], and it shall remain 
binding upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you 
are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 
i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration 
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in the Procuring Entity's Country in accordance with ITT 19.8; 
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 

with the implementation and completion specified in the construction schedule, the following 
Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

Vi    Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and 
figures, indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating 
the various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in 
TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted 
at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security 
in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 
we are not participating in any other Tender(s) as a Joint Venture member or as a 
subcontractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted 
in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 
Manager, manufacturers, or service providers for any part of the contract, are not subject to, 
and not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the 
Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or 
institution but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 
or fees with respect to the tender process or execution of the Contract: [insert complete name of 
each Recipient, its full address, the reason for which each commission or gratuity was paid and 
the amount and currency of each such commission or gratuity]. 

 

 

 
Name of 
Recipient 

Address Reason Amount 

 
 

 
 

 
 

 
 

 
  

      

  
 

      

        



 

Contract No. KURA/RMLF/HQ/431/2024-2025                               Issued by Kenya Urban Roads Authority 
  64   

(If none has been paid or is to be paid, indicate “none.”) 
 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed 
the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, copy available from www.ppra.go.ke  during the procurement process 
and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in 

any conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the 

tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 
Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a 
JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 
1  

Name of the Procuring Entity 
 
………………………………………………… 
 

2  
Reference Number of the Tender 

 
…………………………………………………. 

3  
Date and Time of Tender Opening 

 
……………………………………………. 

4 
Name of the Tenderer 

 
……………………………………………………. 

5 Full Address and Contact Details of the 
Tenderer. 
 
 
 
 
 
 

1. Country   :  
2. City         :  
3. Location  : 
4. Building  : 
5. Floor        :  
6. Postal Address :  
7. Name and email of contact person.  

 
6 Current Trade License Registration 

Number and Expiring date 
 
……………………………………………….. 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency  

 

8 Description of Nature of Business  
…………………………………………………  

9 Maximum value of business which the 
Tenderer handles. 

 
Kshs ………………………………………….. 

10 State if Tenders Company is listed in stock 

exchange, give name and full address 

(postal and physical addresses, email, and 

telephone number) of  state which stock 

exchange 

 
 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full NOT APPLICABLE Age  Nationality 
 Country of Origin   Citizenship  
   

c) Partnership, provide the following details. 
 
 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 
d) Registered Company, provide the following details. 
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i) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)................................................................................  

iii) Issued Kenya Shillings (Equivalent)..................................................................................... 

iv) Give details of Directors as follows. 
 
 Names of Director Nationality Citizenship % Shares owned 
1     

2  
 

   

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 
 Names of Person Designation in the Procuring 

Entity 
Interest or Relationship with Tenderer 

1    
2    
3    

 
 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR 
NO 

If YES provide details of 
the relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is controlled 
by or is under common control with another tenderer. 
 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 
 

  

3 Tenderer has the same legal representative as another 
tenderer 
 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that puts it 
in a position to influence the tender of another 
tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the works that are the subject of the 
tender.  

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this Tender 
Document.  
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 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide details of 
the relationship with 
Tenderer 

7 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
are directly or indirectly involved in the preparation 
of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of 
such contract. 

  

8 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
would be   involved in the implementation or 
supervision of the such Contract.  

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

  

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 
at the date of submission. 

Full Name    

Title or Designation    

(Signature) (Date) 
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B. CERTIFICATE OF   INDEPENDENT    DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 
_____________________________[Name of Procuring Entity] 
for:_______________________________________[Name and number of tender] in response to the 
request for tenders made by:________________________________[Name of Tenderer] do hereby make 
the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of ___________________________________________[Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements 

with one or more competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the competitors 
and the nature of, and reasons for, such consultations, communications, agreements or 
arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5)(b) above. 
Name: …………………………………………………………….. 

Title: ………………………………………………………………. 

Signature:…………………………………………………………. 

 Date       r 
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[Name, title and signature of authorized agent of Tenderer and Date]. 
 
 
 
 

C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I,  ………………………………………………… of Post Office Box ……………………….. being a 
resident of 

 
………………………………….. In the Republic of ……………………………. do hereby make a 
statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of 
………....……………………………….. (Insert name of the Company) who is a Bidder in respect 
of Tender 
 
 No. ……………………………………………………….. 
 
………………….. For ……………………………………………………. (Insert tender 
title/description) for  
 
…………………………………….………………. (insert name of the Procuring entity) and duly 
authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 

…………………………………. ………………………………. ……………………… (Title) 
 (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

 
I,  ……………………………………. of P. O. Box .......................…………………. being a resident of 
 
………………………………….. In the Republic of ………………. do hereby make a statement as 
follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

……............................................  

2. (Insert name of the Company) who is a Bidder in respect of Tender No. 

…................................………………. for 

……………………………………………………………………………………….. (Insert tender 

title/description) for ………………………….…………… (Insert name of the Procuring entity) and 

duly authorized and competent to make this statement. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ….……………………... (insert name of the 

Procuring entity) which is the procuring entity. 

 

4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 

……………………. (name of the procuring entity) 

5. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

6. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

………………………… ………….....……… ................………………… 

(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ………………………………………………………… (person) on behalf of (Name of the Business/ 
Company/Firm) …………………………………………………… declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code 

of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under 

the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized signatory…………………………………………. Sign……………..................... 
 

Position……………………………………………. 
 

Office address… P. O. Box …………………………..  Telephone……………………………… 

E-mail…………………………………………………………… 

Name of the Firm/Company…………………………………………………………. 

Date………………………………………. 

 (Company Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name ……………………………………………………………………….. 

 

 Sign................................................... Date………………………………………
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 
Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their 
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the 
highest standard of ethics during the procurement process, selection and contract execution of all 
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations 
as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such practices 
and behavior: - 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; 
or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the 
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet 
all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a direct or indirect pecuniary interest, the contract shall be 
terminated and all costs incurred by the public entity shall be made good by the awarding officer. 
Etc. 
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 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or 
to avoid an obligation; 

 

iii) “Collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

v) “Obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other 
appropriate authority appointed by Government of Kenya into allegations of a 
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement 
or disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and to 
deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 
contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all 
accounts, records and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the PPRA or any other 
appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement process 
and contract execution have not engaged/will not engage in any corrupt or fraudulent practices. 
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1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either 
directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 
nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 
introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address 
specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies 
thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as 
relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; 
and obtaining third party verification of information. 
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7. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE 
 

Beneficiary: NOT APPLICABLE 

Request for Tenders No:      

Date:   

TENDER GUARANTEE No.:    

Guarantor:     
 

1. We have been informed that _______________ (hereinafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of     

2. Under Request for Tenders No.  (“the ITT”). 
  

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 
by a Tender guarantee. 

 
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of   upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 
 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 
or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or 
(ii) has failed to furnish the Performance. 

 
5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end 
of the Tender Validity Period. 

 
6. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 
 
 
 
 

[signature(s)] 
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FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

BOND NO.    

1. BY THIS BOND _________________________________________ [name of tenderer] as Principal 

(hereinafter called “the Principal”), and 

____________________________________________________, authorized to transact business in 

KENYA, as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

____________________________________________ as Obligee (hereinafter called “the Procuring 

Entity”) in the sum of [amount of Bond]______________________________________], for the 

payment of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, 

our successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated 

the day of _____________________ , for the supply of  ____________________________ 
[name of Contract] (hereinafter called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 
b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 

Validity 
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 
agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity's Tendering document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 

arises from the occurrence of any of the above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including 

the date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's 

Letter of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed 

in their respective names this  day of  20 . 

 

 

Principal:  

Corporate Seal (where appropriate) 

 

Suret
y 

: 

 

________________________

 

____________________________________ 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................. [insert date as day, month and year) of Tender Submission] 
Tender No.: ………………………………………….[insert number of tendering process] 
To:. ……………………………………………………. [insert complete name of Purchaser] 

 I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we – (a) have 
withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; 
or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid 
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 
at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 
named in the letter of intent. 

 
Signed: …………………….. Capacity / title (director or partner or sole proprietor, etc.) 

……….………….........…….  

Name: ………………………………………………….. Duly authorized to sign the bid for and on 

behalf of: …………………………………………………………………. [Insert complete name of 

Tenderer] 

 
Dated on ………….…………. day of …….…….….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 
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8. COMMITMENT TO PROVIDE BENEFICIAL OWNERSHIP INFORMATION 
 
I, ……………………………......................................………. of P. O. Box ………………………. being a 

resident of ………………………………….. in the Republic of ………………. do hereby make a state as 

follows: - 

 

1. THAT I am the Chief Executive Officer/Managing Director/Principal Officer/Director/ 

Authorized Officer of......………...................................................... (Insert name of the Company) who is 

a Bidder in respect of Tender No.………………….. for ……………………. (Insert tender 

title/description) advertised by  ……………… (Insert name of the Procuring entity) ( the Procuring 

Entity) and duly authorized and competent to make this statement. 

 

2. THAT I do hereby commit to provide Beneficial Ownership Information in conformity with the Beneficial 

Ownership Disclosure Form to the procuring entity upon receipt of notification of award in the event we 

are the successful tenderer in this subject procurement proceeding. I fully understand that failure to 

furnish the procuring entity with the Beneficial Ownership Information within the period provided for 

in the letter of award shall invalidate my award and may considered as refusal to enter into a written 

contract which is punishable under Section 41(1) (e ) of the Public Procurement and Asset Disposal Act, 

2015.  

Name of the Firm/Company…………………………………………………………………………….. 

Registered Physical Address of the Company…………………………………………………………... 

 Posta Address…………………………………………………………………………………………… 

Telephone No……………………………… Mobile Number ………..................................................... 

Email Address …………………………………………………………………………………………... 

Name of Authorised Signatory………………………………………………………………………….. 

Designation ……………………………………………………………………………………………... 

Signatory………………………………………………………………………………………………… 

Date…………………...…………………………………………………………………………………. 

Witnessed by ……………………………………………………………………………………………. 

Signature of Witness…………………………………………………………………………………….. 

Date………………………………………………………………………………………………………
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BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

 

Tender Reference No.:   [insert identification no] Name of the Tender Title/Description:

  [insert name of the assignment] to: [insert complete name of Procuring 

Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish additional information on 
beneficial ownership: [select one option as applicable and delete the options that are not applicable] 

 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 
 Details of all Beneficial Owners  

 
%  of shares a person 
holds in the company 
Directly or indirectly  
 

% of voting rights a 
person holds in the 
company 

Directly or indirectly 
having the right to 
appoint a majority of the 
board of the directors or 
an equivalent governing 
body of the Tenderer 
(Yes / No) 

directly or 
indirectly 
exercises 
significant 
influence or 
control over the 
tenderer 
/company (Yes / 
No) 

 

 

Full Name  Directly-----------
 % of shares  

Directly…………….
% of voting rights 

  

National identity card number  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to Regulation 4 of the Companies (Beneficial Ownership 
Information) (Amendment) Regulations, 2022. In case of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 
information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the legal person (tenderer) or arrangements 
or a natural person on whose behalf a transaction is conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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 Details of all Beneficial Owners  
 

%  of shares a person 
holds in the company 
Directly or indirectly  
 

% of voting rights a 
person holds in the 
company 

Directly or indirectly 
having the right to 
appoint a majority of the 
board of the directors or 
an equivalent governing 
body of the Tenderer 
(Yes / No) 

directly or 
indirectly 
exercises 
significant 
influence or 
control over the 
tenderer 
/company (Yes / 
No) 

 

1. 

or Passport number  

 

Indirectly----------
 % of shares 

 

Indirectly----------
% of voting rights 

Personal Identification Number 
(where applicable) 

 

Nationality  

Date of birth [dd/mm/yyyy]  

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or profession  

 

2. Full Name  Directly-----------
 % of shares  

 

 

Indirectly----------
 % of shares 

Directly…………….
% of voting rights 

 

Indirectly----------
% of voting rights 

  

National identity card number 
or Passport number 

 

Personal Identification Number 
(where applicable) 

 

Nationality  

Date of birth [dd/mm/yyyy]  

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or profession  
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 Details of all Beneficial Owners  
 

%  of shares a person 
holds in the company 
Directly or indirectly  
 

% of voting rights a 
person holds in the 
company 

Directly or indirectly 
having the right to 
appoint a majority of the 
board of the directors or 
an equivalent governing 
body of the Tenderer 
(Yes / No) 

directly or 
indirectly 
exercises 
significant 
influence or 
control over the 
tenderer 
/company (Yes / 
No) 

 

3. 

 

e.t.c 

      

   

   

   

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority together with other 

details in relation to contract awards and shall be maintained in the Government Portal, published and made publicly available pursuant to 
Regulation 5 of the Companies (Beneficial Ownership Information) (Amendment) Regulations, 2022 
 

III) What is stated to herein above is true to the best of my knowledge, information and belief. 
 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly authorized to sign the 

Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
Bidder Official Stamp/ Company Seal. 
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PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed 
in a separate booklet. 
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 
materials, and workmanship for tenderers to respond realistically and competitively to the 
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications should 
require that all materials, plant, and other supplies to be permanently incorporated in the Works be 
new, unused, of the most recent or current models, and incorporating all recent improvements in 
design and materials unless provided otherwise in the Contract. Where the Contractor is responsible 
for the design of any part of the permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 
specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General 
Specifications should cover all classes of workmanship, materials and equipment commonly involved 
in constructions, although not necessarily to be used in a particular works contract. Deletions or 
addenda should then adapt the General Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 
possible, otherwise recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to 
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 
alternatives are possible to the technical solutions indicated in tender documents for certain elements 
of the Works, taking into consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating 
that the alternative solutions shall be at least structurally and functionally equivalent to the basic 
design parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete 
evaluation by the Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, proposed construction methodology, and other relevant details. Technical 
alternatives permitted in this manner shall be considered by the Procuring Entity each on its own 
merits and independently of whether the tenderer has priced the item as described in the Procuring 
Entity's design included with the tender documents. 
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SECTION VI –A: STANDARD SPECIFICATIONS 

Standard Specifications refers to the Standard Specifications for Roads and Bridge Construction, Published 
by the Ministry of Transport and Communications of the Republic of Kenya, 1986 Edition and shall be 
applicable in this contract. 
 

 
 
 

. 
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SECTION 5: SPECIAL SPECIFICATIONS 
 
 
SECTION 1 – GENERAL 
 
101  SPECIAL SPECIFICATIONS 
 

Special specification is supplementary to the Standard Specifications and the two must be 
read in conjunction.  In any case where there appears to be conflict between the two then 
the Special Specifications will take precedence. 
 

102 LOCATION OF CONTRACT 
 

The project road is located in Machakos County. The map is as shown below. 
 

 

 
                
103 EXTENT OF CONTRACT 

 
The works to be executed under the Contract comprise mainly of but not limited to the 
following:- 
 
Footbridge Works  

− Clearance of the site 

− Earthworks and Excavations 

− Filling for Structures 

− Culverts and drainage works 

− Passage of Traffic 

− Grading and Gravelling works 

− Concrete works 

− Structural Steel works 

− Road furniture  

− Cross cutting issues  

− Any other activity deemed necessary instructed by the Engineer 
 
 

 

MUTHWANI ROAD 
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Drainage Works 

− Excavation/cleaning of drains and culverts 

− Installation/repair of culverts 

− Stone pitching as directed by the Engineer 
 
 
Maintenance of passage of traffic through and around the works. 
Maintenance of works during Contract Period. 
 

 
                

 
Defects Liability Period shall be 6 months.  

 
Any other activity not listed above in either category but deemed to be necessary by the Engineer, 
shall be subject to the Engineer’s formal instructions within the mode of payment stipulated 
either by day works or on a measured basis. 

 
 

105 ORDER OF EXECUTION OF WORKS  
 

In addition to Clause 105 of the Standard Specification the Contractor shall carry 
out the Works such that a continuous and consecutive output of fully completed 
work is achieved. 

 
107 TAKING OVER CERTIFICATE  
 

The minimum length of the road for which a certificate will be issued under clause 
48 of the conditions of Contract shall be the whole length of each section of the road 
substantially completed including road signs and road marking. 

 
109  NOTICE OF OPERATIONS 
                         Add the following sub- Clause. 

Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any item of 
works scheduled are completed and ready for approval, and the contractor shall give 
sufficient notice to allow control tests to be performed. 
 
Explosive and Blasting 
(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 
shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 
Engineer. 

The Contractor shall be solely responsible for the provision, handling, storage and 
transporting of all explosives, ancillary materials and all other items of related kind 
whatsoever required for blasting. 

 
117  HEALTH, SAFETY AND ACCIDENTS 
 

Add the following: 
 
In addition to providing, equipping and maintaining adequate first aid stations 
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throughout the works in accordance with the laws of Kenya, the contractor shall 
provide and maintain on site during the duration of the Contract, a fully equipped 
dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the 
necessary medical advice on HIV and related diseases to the Engineer’s and 
Contractor’s Site staff. The Contractor shall allow for this in the rates and be 
responsible for all site welfare arrangements at his own cost. 
 
 

120 PROTECTION OF EXISTING WORKS AND SERVICES 
 
The Contractor shall acquaint himself with the position of all existing services such 
as sewers, water drains, cables for electricity and telephone, lighting and telephone 
poles, water mains, etc., before commencing any excavation or other work likely to 
affect the existing services. 
 
The cost of all plant, equipment and materials, labour, technical and professional staff, 
transport and the like necessary for determining the locations of existing services, 
including the making good of any damage caused to such services all to the 
satisfaction of the Engineer, shall be deemed to be included in the tender rates. No 
other payment shall be made for the costs of such operations, nor for the making good 
of damage caused thereby to the existing services. 
 
The Contractor shall be held responsible for injury to existing structures, works or 
services and shall indemnify and keep indemnified the Employer against any claims 
in this respect (including consequential damages). 

 
121  DIVERSION OF SERVICES 
 

(a) The Contractor shall acquaint himself with the location of all existing services 
such as telephone lines, electricity cables, water pipes, sewers etc., before 
execution of any works that may affect the services. The cost of determining the 
location of the existing services together with making good or repairing of any 
damage caused all to the satisfaction of the Engineer shall be included in the BID 
rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be responsible 
for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating from 
damage to existing services or works. 

   
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 

The Contractor shall keep in close touch with the Police and the other Government 
officials of the area regarding their requirements in the control of traffic or other 
matters, and shall provide all assistance or facilities, which may be required by such 
officials in the execution of their duties. 

 
124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 

INCLUDING TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements of land 
for temporary works and construction purposes shall be to the approval of the 
Engineer but the Contractor will make all necessary arrangements with the property 
owners concerned and pay all charges arising therefrom.  On or before completion 
of the Contract, the Contractor shall remove all temporary works and shall restore all 
such land to the condition in which it was immediately prior to the occupation thereof 
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as far as is reasonable and practicable.  No separate payment will be made to the 
Contractor on accou nt of these items and the Contractor must make due allowance 
for them in his rates. 

 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be 
required to appoint competent surveyors who will liaise with the Engineer on matters 
related to the demarcation of the existing road reserve, site measurements, removal 
and reinstatement of existing services. 
 

128 STORAGE OF MATERIALS 
 

All materials shall be stored on Site in a manner approved by the Engineer and the 
Contractor shall carefully protect from the weather all work and materials which may 
be affected thereby. 

 
 129  TEST CERTIFICATES 
 

When instructed by the Engineer the Contractor shall submit certificates of test from 
the suppliers of materials and goods required in connection with the works as the 
Engineer may require. 
 
Such certificates shall certify that the materials or goods concerned have been tested 
in accordance with the requirements of the specifications and shall give the results of 
all the tests carried out.  The Contractor shall provide adequate means of identifying 
the materials and goods delivered to the site with the corresponding certificates. 

 
131 SIGNBOARDS 
 

The Contractor shall provide and erect publicity signs on the site as stated in the BOQ. 
The Engineer shall, as shown in the Drawings, direct the minimum dimensions and 
thickness of the steel framework and sheet. The framework and sheet shall be 
prepared and painted black, while the ring at the top of the supporting frames shall 
be painted white. The wordings and KURA’s logo shall be printed on backlit sticker 
paper resistant to the effects of weather using reflectorised paint or material approved 
by the Engineer. The sticker shall be placed on both sides of the board. The colours, 
fonts and heights of the letters shall be as indicated on the typical drawings and as 
directed by the Engineer. 
 

132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND FURNITURE 
 
 132.1 ENGINEER’S REPRESENTATIVE OFFICE 
 

The contractor, when instructed, shall for the duration of the Contract, furnish and 
equip Resident engineer’s office located at the KURA’s Regional offices. The room to 
be occupied by the Engineer’s Representative and its front office shall be provided 
with a floor carpet to be approved by the Engineer. The windows shall be fitted with 
curtains and blinders. 
 
A telephone shall also be provided for the Resident Engineer’s office for his exclusive 
use. All the charges and fees related to the installation and maintenance of the 
telephone shall be deemed to have been included in the rates for providing and 
maintaining the Office. The Contractor will be reimbursed, separately, the cost of 
operating the telephone under appropriate bill item in the BoQ.  
 
The offices shall be provided with day and night watchmen and security lights, the 
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cost of which shall be deemed to have been included in the rates for the offices. 
 
The Contractor may be instructed by the Engineer under clause 58 of the General 
Conditions of Contract to make payments of general receipted accounts for such items 
as stationery, stores, furniture and equipment, claims and allowances for supervision 
personnel and any miscellaneous claims or the Engineer may direct the Contractor to 
purchase or pay for the above. The Contractor will, on provision of receipts, be paid 
under appropriate bill items in the BoQ.  
 

  The survey equipment to be provided would include: 
 
1. Engineer’s automatic level Wild NAK 2 or similar  2No 
        
   2.Total station reading 1’’ with tripod and setting on  
    pole with datalogger and survey software to match 
   Total Station Datalogger. Include data transfer program,  
    and plotting modes, setting out calculations  
    and Cogo facilities        1No 
3.  Levelling staff 5m. with levelling bubble Wild GNLE 

or similar        4No 
  4.  50m. steel band measuring tape     2No 
  5.  30m. linen measuring tape     2No. 
  6.  3m. aluminum straight edge     2No 
  7.  1m. stainless steel straight edge     1No 
  8.  100m. steel band tape      2No. 
  9. Draughtsman’s stool      3No. 
  10. Complete set of highway curves     1No  
  11. Programmable scientific calculators FX 880P or equivalent 4No 
  12. Survey umbrella       2No. 
  13. Roll of tracing paper      10No 
  14. Protractor 360       2No 
  15. Graph paper A3 size      100No 
  16. Drawing table       2No. 
  17. Erasing shield       4No. 
  18. 3m. ranging rods       9No 
  19. Marker pens       30No. 
   

The contractor may be directed to pay for stationery, equipment or reagents that are 
foresaid and also pay for servicing and repair of the laboratory equipment being used 
on the project.   
 
The Contractor shall provide, install and maintain in a good state of repair, such 
survey and other equipment as listed for the duration of the contract.  
 
Such equipment shall be of approved manufacture, and shall be made available to the 
Engineer for the Engineer’s exclusive use throughout the Contract, not later than three 
(3) weeks after the Engineer’s order to supply.  All equipment shall be ready to use 
and complete to perform the tests.  The equipment shall revert to the Employer on 
completion of the Contract. 
Any delays to the Contractor or the Contractor’s activities caused by the Engineer 
being unable to perform survey work, field or laboratory tests due to the contractor’s 
failure to supply and/or maintain the said equipment shall be deemed to have been 
caused entirely by the Contractors own actions, and any consequences of such delays 
shall be interpreted as such. 
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The payment to comply with this requirement is provided in the Bill of Quantities and 
ownership of all equipment paid for as instructed above shall revert to the Employer 
after the completion of the Works. 

 
Failure by the Contractor to provide or maintain the equipment shall make him 
responsible to bear all costs that may be incurred as a result of the Engineer’s   staff 
using alternative means of communication, including delays in supervision and 
approval of Works by the Engineer. 
 

132.3 COMMUNICATION FOR THE ENGINEEER 
(a) Mobile phones 
The Contractor shall provide, connect and maintain mobile phones for the exclusive use by the 

Engineer for the duration of the contract. The Contractor shall include for the cost of 
providing the mobile units complete with charger unit, “hands free” headset for each unit, 
connection to the network and all service charges applicable all as directed by the Engineer. The 
Contractor shall provide air-time with each mobile phone which shall be paid for under prime cost 
sum allowed for in the bills of quantities. The mobile telephones shall be WAP enabled with e-mail 
capabilities and integrated camera of a minimum of 3.0 mega pixels. Payment for these mobiles and 
associated costs is included in the Bill of Quantities, and ownership of mobile phones will revert to 
the Employer after completion of the Works. 
 
(b) Internet and e-mail services 
Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity 
with minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer, 
including all accessories and Terminal Equipment and pay for all associated installation, 
maintenance and usage charges throughout the duration of the contract.  
 
The contractor shall allow for the provision and maintenance of internet connectivity and associated 
costs as per Appendix to item 1.17 of the Bills of Quantities. 
 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
In addition to the staff stated in Clause 135, the following staff will be provided for the supervision 
of work: 1No. Artisans, 2No. Labourers, 1No. Office assistants, 2No. Lab attendants. Additional 
attendant staff, as required by the Engineer, shall be paid for under Item 01-80-030 of the Bill of 
Quantities. 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF 
PAYMENT 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when 
instructed, provide and maintain in good working condition for the exclusive use of the Engineer 
and his staff throughout the Contract, the following types and numbers of brand new vehicles or as 
specified. The Engineer shall approve the type of vehicles and confirm the number of each type to 
be provided. The Contractor shall insure the vehicles comprehensively for any licensed drivers and 
shall provide competent drivers during normal working hours and whenever required by the 
Engineer. The cost of provision of the vehicle shall be inclusive of the first 4,000 kilometers travelled 
in any month. 
. 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an 
acceptable equivalent replacement vehicle until such a time as the original vehicle is repaired to the 
satisfaction of the Engineer and returned for use.   
 
 
 (a) Type 2 Vehicles (Double Cabin 4WD Pick up)  

 
         Type 2 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double 
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wishbone independent suspension at front axle and rigid axle with leaf springs at rear, diesel 
propelled engine maximum 2,500 cc. The starting mileage of the vehicles shall not exceed 
60,000km odometer reading. The vehicles should be fitted with other accessories below:  

(a) Spare tyre and wheel jack; 
(b) FM radio and CD player; 
(c) Power Windows; 
(d) Full Air-conditioning; 
(e) Immobilizer and antitheft security system;  
(e) Driver and passenger SRS Airbags; 
(f) Canvas cover over the carrying deck at the back. 

 
        At the end of the contract, all type 2 vehicles shall revert to the Contractor. 

 
(c) Type 3 Vehicles (station wagon/saloon)  
Specifications for Type 3 Vehicles shall be station wagon/saloon vehicles; petrol propelled engine 
maximum 1,800 cc. The starting mileage of the vehicles shall not exceed 60,000km odometer 
reading. shall in addition be fitted with a fibre glass body or similar and two columns of sitting 
benches on the carting deck at the back. 
 
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide 
competent drivers during normal working hours and whenever required by the Engineer. 

 
          At the end of the contract, all type 3 vehicles shall revert to the Contractor. 
 
        Payment of vehicle shall be per vehicle month in item 01-80-017/18 of the BOQ. 
 

139 MISCELLANEOUS ACCOUNTS 
 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 
accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel 
and claims or the Engineer may direct the Contractor to purchase or pay for the above. The 
Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 
appropriate items in the Bills of Quantities. 
 
142 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal, and shall liaise with the National Environmental 
Management Agency (NEMA). 
 
The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; 
that the impact of the construction on the environment shall be kept to a minimum and that 
appropriate measures are taken to mitigate any adverse effects during the construction.  
 
(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing 
of the natural surroundings in the vicinity of the work. Except where clearing is required for 
permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be 
protected from damage by the Contractor’s construction operations and equipment. All 
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s 
operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 
Engineer, and at the Contractor’s expense. 
 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water 
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter 
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mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion control 
devices and methods. Temporary erosion control provisions shall be coordinated with 
permanent erosion control features to assure economical, effective and continuous measures 
throughout the period of the works. The Contractor’s attention is drawn to the requirements 
of Clause 502, in that works need to be progressively finished so that permanent vegetation 
can establish quickly to mitigate soil erosion and erosion of drains. 

 
(c) The Contractor shall provide all the labour, equipment, materials, and means required and 

shall carry out proper and efficient measures wherever and as often as necessary to minimise 
the dust nuisance. 

 
(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations 

concerning the prevention, control and abatement of excessive noise. Blasting, use of 
jackhammers, pile driving, rock crushing, or any other activities producing high-intensity 
impact noise may be performed at night only upon approval of the Engineer. 

 
(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the 

satisfaction of the Engineer. In particular borrow pits near the project road shall be backfilled 
in such a way that no water collects in them. 

 
(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 
(g) The Contractor's attention is drawn to the requirements of the Standard Specification in 

regard to the environment and in particular to the following clauses: 
Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
 

(h) No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates inserted into 
the Bills of Quantities. 

 
 
143 STAFF TRAINING  

 
The Contractor shall allow for training of engineers, technicians and other support staff as 
may be instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the Engineer under 
the relevant provisions in the Bills of Quantities. 
 

SECTION 2 -  MATERIALS AND TESTING OF MATERIALS 
 

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 
 
SECTION 3 - SETTING OUT & TOLERANCES 

 
301  SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used 
for the setting out are close to the existing carriageway and interfere with 
construction works then the Contractor will have to relocate them to a location 
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where they will not be disturbed.  The co-ordinates and heights of all traverse 
points so located shall be listed and provided to the Engineer for checking 
and/or approval.  Contractor shall also monument the new centreline every 
200m along straight and all salient points along curves by a pin in the concrete 
beacon before commencement of any works. 

 
 The road reserve boundary posts shall have 12mm diameter steel pins 
embedded in concrete, 200mm long with 25mm exposed to the air, sticking 
out form its top surface.  This pin shall be coordinated and heighted and result 
of the same shall be provided to the Engineer for approval.  Cost of these works 
shall be included in the rates as no separate item has been provided. 

 
 Commencement of the works shall not be permitted until this basic survey 
data has been provided and approved by the Engineer for at least 2 Kms of the 
road. 

 
b) Detailed Setting Out 
 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm 
firmly into ground and painted white above the ground. The offset from centre line 
shall be indicated by small nail 20mm to 25mm long with its head driven flush with 
the top of the peg. 

 
Chainages, offset and reference elevation shall be clearly indicated to the sides of the 
peg to the satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or subgrade 
works, Contractor shall take cross-sections again and submit the copy of the same to 
Engineer for agreement.  These cross-sections shall then be used as basis of 
measurement for all subsequent layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 
402 REMOVAL OF TOPSOIL 

  
Topsoil shall include up to 200mm depth of any unsuitable material encountered in 
existing or newly constructed drains, drainage channels, and accesses. 
  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 
 
When instructed by the Engineer, the Contractor shall demolish or remove any 
structure and payment for this shall be made on day works basis. 
 
 
SECTION 5 - EARTHWORKS 

 
504 PREPARATION PRIOR TO FORMING EMBANKMENT 
 

Where benching is required for existing pavement to accommodate earthworks 
subgrade or subbase for widening the road, the rate for compaction of existing ground 
shall be deemed to cover this activity. 

 
Excavation in the pavement of the existing road shall be kept dry.  In the event of 
water penetrating the underlying layer, construction of the subsequent layers shall be 
postponed until the underlying layers are dry enough to accommodate the 
construction plant without deforming or otherwise showing distress. 

 
Step construction shall be carried out per layer at the joint where excavating both 
vertically and perpendicular to the direction of the travel.  The step shall be 500mm 
perpendicular to the direction of the travel and 150mm vertical unless otherwise 
instructed by the Engineer. 

 
Special care shall be taken when compacting the new material at the joint ensuring 
that specified density is achieved. 
 

505 CONSTRUCTION OF EMBANKMENTS 

 Only material approved by the Engineer shall be used for fill in embankments. 
Material with high swelling characteristics or high organic matter content and any 
other undesirable material shall not be used, unless specifically directed by the 
Engineer. Unsuitable material shall include: 

(i)  All material containing more than 5% by weight or organic matter 
(such   as topsoil, material from swamps, mud, logs, stumps and other 
perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 

   (iii) All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum 
moisture content (Standard Compaction) 
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Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and 
subgrade shall be provided for as part of earthworks operation and payment shall be 
made as “fill”. The material for subgrade shall have a CBR of not less than 8% 
measured after a 4 day soak in a laboratory mix compacted to a dry density of 100% 
MDD (AASHTO T99) and a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the 
subgrade shall be repaired by filling in selected soft, hard or natural of minimum CBR 
30% and compacted in accordance with clauses in the specifications applying to 
normal subgrade. 

Embankment repair: Where directed by the Engineer, any localized filling in soft, 
hard or natural; selected material requirements shall be executed in accordance with 
Clause 505. 

 
508 COMPACTION OF EARTHWORKS 
 

At pipe culverts, all fill above ground level around the culverts shall be compacted to 
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of 
the surround(s), if any and for a width equal to the internal diameter of the pipe on 
either side of the pipe(s) or surround(s) as applicable. 

 
At locations adjacent to structures, all fill above ground level upto the underside of 
the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of 
fill around box culverts this should be carried out for the full width of the fill and for 
a length bounded by the vertical plane passing through the ends of the wingwalls. 

 
Notwithstanding the provision of clause 503 of the standard Specification, 
Compaction of subgrade material (i.e. material immediately below formation) in cut 
areas shall not be carried out by the contractor in areas where the formation is formed 
in hard material, unless specific instructions to the contrary are issued by the 
Engineer. 

 
Where improved sub-grade material shall be required, this shall be compacted and 
finished to the same standards and tolerances as those required for normal subgrade 
and clauses in the specifications applying to normal subgrade shall also apply. 
 

511 BORROW PITS 
 

The first part of the Standard Specification is amended as follows:- 
 

Fill material which is required in addition to that provided by excavation shall be 
obtained from borrow pits to be located and provided by the Contractor but to the 
approval of the Engineer contrary to what has been stated. 
 

517 MEASUREMENT AND PAYMENT 
 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate 
for compaction of fill in soft material shall allow for the requirements of clause 508 
of the special specification and no extra payment shall be made for compaction 
around pipe culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 
 
601 GENERAL 
 

Notwithstanding any indications to the contrary in the Standard specification the 
Engineer will not make available to the Contractor any land for quarries, borrow pits, 
stockpiles and spoil areas, except for those areas in road reserves specifically 
approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of materials 
complying with the Standard and Special Specifications, and for the procurement, 
Wining, haulage to site of these materials and all costs involved therein. Similarly the 
contractor will be responsible for the provision and costs involved in providing 
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites 
for spoil dumps or stockpiles within the road reserve forming the site of the works the 
Contractor may utilize these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 

602 MATERIAL SITES 
 

The information on possible material sites is given for the general guidance of bidders. 
Bidders are however advised to conduct their own investigation as the information 
contained therein is neither guaranteed nor warranted 

 
603 PROVISION OF LAND 
 

Notwithstanding any indications to the contrary in the Standard specification the 
Engineer will not make available to the Contractor any land for quarries, borrow pits, 
stockpiles and spoil areas, except for those areas in road reserves specifically 
approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of materials 
complying with the Standard and Special Specifications, and for the procurement, 
Wining, haulage to site of these materials and all costs involved therein. Similarly the 
contractor will be responsible for the provision and costs involved in providing 
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites 
for spoil dumps or stockpiles within the road reserve forming the site of the works the 
Contractor may utilize these subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising from the 
requirements for this Clause and the Contractor must include these costs in the rates 
inserted into the Bills of Quantities. 
 

 
605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 
 

In addition to clause 605, the contractor shall allow for professionals to conduct 
lectures to the workers regarding the spread of HIV/Aids. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 

 
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other 
than hard material, on which foundations for structures shall be placed, shall be 
compacted to 100% MDD (AASHTO T.99) immediately before structures are 
constructed. 

 
Paragraph 4, last line: - Replace "95%" with "100%". 

 
707 BACKFILLING FOR STRUCTURES  
 

Unless otherwise instructed by the Engineer, all backfilling material shall be 
compacted to a minimum of 100% MDD (AASHTO T.99). 

 
709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 
 

Payments for river training and establishment of new watercourses shall only be made 
where such work constitute permanent works.  Works done for road deviation or 
other temporary works shall not qualify for payment. 
 

710 STONE PITCHING 
 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 
structure shall consist of sound unweathered rock approved by the Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum dimensions of 
150 x 150mm for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone laid, interlocked and rammed into the material to give an even finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such 
areas and notify the Engineer for his agreement of the extent of the Works required 
and his approval and instructions to proceed with the Works.   Stone Pitching Repair 
and Reconstruction shall be carried out in accordance with Clause 710 of the 
Standard Specifications. 
 
The Works shall involve removal of the damaged stone pitching and reconstruction 
of the said areas in accordance with Clause 710 of the Standard Specifications by use 
of the sound salvaged material together with any necessary additional material where 
all such materials shall comply with Section 7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for stone 
pitching shall allow for grouting. 

 
711 GABIONS 
 

Where instructed by the Engineer the Contractor will install gabions as protection 
works to washout areas or bridge Piers and or Abutments. Gabions shall be 
constructed in accordance with Clause 711 of the Standard Specification. 
 
I n cases where existing gabions have been damaged, the Contractor shall identify 
them and notify the Engineer for his agreement of the extent of the Work required 
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and his approval and instructions to proceed with the Works. 
 
The Works shall involve removal of the damaged gabions / rocks, excavation to the 
correct levels and grades as directed by the Engineer, and in accordance with Clause 
711 of the Standard Specifications and reconstruction with new gabions and other 
necessary materials as necessary. The damaged gabions shall be recovered and 
transported to the nearest KURA’S Yard or M.O. R &P.W Department depot. 
 

712 RIP-RAP PROTECTION WORK 
 

Quarry waste or similar approved material shall be used to backfill scoured and 
eroded side, outfall and cut-off drain. The material shall be compacted to form a flat 
or curved surface preparatory to stone [pitching of drainage channels, existing and 
new scour checks as directed by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope and the 
stone hand laid, interlocked and rammed into the material to give an even finished 
surface. The interstices of the Pitching shall be rammed with insitu material. The 
insitu material immediately behind the pitching shall be compacted to minimum 
density of 100% MDD compaction (AASHTO T.99) 

 
714 BACKFILL BELOW STRUCTRURES 
 

Where instructed this shall be carried out in compliance with the requirements of 
Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 
 
801 SCOPE OF SECTION 
 

The operations specified in this section apply to the installation of drainage works and 
reinstatement and improvement of the same. 

 
In addition, this Section covers: - 

 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to be 

compatible with the increased road width or access. 
 

- Desilting and cleaning of existing pipes and outfall drains to make them free 
flowing. 

 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 

In the Standard Specifications, make the following amendments: - 
 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 
6, delete "95%" and insert "100%". 

 
(b) Removal of Existing Pipe Culverts  

 
Where instructed by the Engineer, the Contractor shall excavate and remove 
all existing blocked or collapsed culvert pipes of 450mm, 600mm and 900mm 
diameter including concrete surround, bedding, inlet and outlet structure. 
The void left after removal of culvert pipes shall be widened as necessary to 
accommodate new concrete bedding, pipe and haunching.  
The payment of this work shall be per linear metre of pipes removed, and the 
volume in m3 of inlet/outlet structure removed. The void left by removal of 
these pipes shall be carefully preserved in order to accommodate replacement 
of 450mm, 600mm or 900mm diameter pipe culverts as shall be directed by 
the Engineer. 

 
(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove 
any other structure and payment for this shall be made on day work basis. 
 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage 
works to the lines, levels, inclinations, and dimensions shown on the drawings 
or as instructed by the Engineer. 
 
 

 
805 EXCAVATION IN HARD MATERIAL 
 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and 
insert "100%". 

 
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 
shaped" insert the words "to 100% MDD (AASHTO T.99)". 
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Hard material is material that can be excavated only after blasting with explosives or 
barring and wedging or the use of a mechanical breaker fitted with a rock point in 
good condition and operated correctly. Boulders of more than 0.2m3 occurring in soft 
material shall be classified as hard material.  

 
809 BEDDING AND LAYING OF PIPE CULVERTS 

 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 
pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide 
and extending the full length of the barrel. 
 
 The rates inserted shall allow for compaction of the bottom of excavation to 100% 
MDD (AASHTO T.99). 

 
810  JOINTING CONCRETE PIPES 
 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 
cement: sand mortar and provided with fillets on the outside as described in clause 
810 of the Standard Specification. 
 

812 BACKFILLING OVER PIPE CULVERTS 
 

In the Standard Specifications, clause 812 
 
 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs 
delete and replace with "dry density of 100% MDD (AASHTO T.99)". 

 
The rates entered for laying of pipe culverts shall allow for backfilling to pipe 
culverts and compacting to 100% MDD (AASHTO T.99) and these works shall not 
be measured and paid for separately. 
 

814 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or unacceptably 
high water table, the Engineer may instruct the provision of counter fort or French 
drains.  

 
These drains shall consist of a trench excavated to the alignment, width, depth and 
gradient instructed by the Engineer, and backfilled with approved compacted clean 
hard crushed rock material as specified in clause 815 of the standard specification. 
Where these drains lie within the carriageway the carriageway shall be reinstated 
with compacted stabilized gravel and surfaced with hot asphalt or a surface dressing 
as instructed by the Engineer.   
 
 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
   

Invert Block Drains and Half Round Channels shall be constructed as shown in the 
drawings provided in accordance with the Standard Specifications where directed by 
the Engineer. 

 
817 REPAIRS TO DRAINS 
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817.1  Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are blocked, the 
Engineer shall instruct the Contractor to clean and clear the drains to free flowing 
condition. 

 
The work shall consist of: 

 
(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 
 

(b) Spreading of any spoil to the satisfaction of the Engineer. 
 

Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with a new 
removing any broken inverted block drains and replacing with a new one well 
jointed. 

 
Measurement and Payment for cleaning drains shall be by linear metre of drain 
cleaned measured as the product of plan area and vertical depth of extraneous 
material instructed to be removed. No extra payment will be made for removal of 
vegetation and roots. 

 
817.2  Channels 
 

The Engineer may instruct that the Contractor provides open channels in place of 
existing subdrains where the latter may be damaged or in any other place. The rates 
entered by the Contractor in the bills of quantities must include for removal and 
disposal of any subdrain material, excavation to line and level, backfilling and 
compaction as directed by the engineer. The channels shall be constructed of precast 
class 20/20 concrete of minimum 80mm thickness and lengths or widths not 
exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand 
mortar. 
 

817.3  Rubble fills for protection work 
 

Quarry waste or similar approved material shall be used to back fill scoured and 
eroded side, outfall and cut-off drains. The material shall be compacted to form a flat 
or curved surface preparatory to stone pitching of drainage channels, existing and 
new scour checks as directed by the Engineer. 

 
817.4  Stone Pitching  
 

Stone pitching shall be constructed in accordance with clause 710 of the standard 
Specification. 
 

817.5   Gabions 
 

Gabions shall be constructed in accordance with clause 711 of the standard 
Specification. 

 
 
817.6  Spoil Material 
 

The Contractor shall be responsible for removal from site of all materials excavated 
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in the course of undertaking works in this section of the specifications, unless suitable 
for re-use, and deposit of the material in a spoil dump to be approved by the Engineer.  

 
818  SCOUR CHECKS 
 

Scour checks are to be constructed in mass concrete in accordance with clause 818 
of the standard Specifications and the drawings as shall be provided. 

 
 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all 
the material from the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, regardless 
of diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at 
all times and if necessary construct and maintain an adequate diversion for traffic 
complete with all the necessary road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate warning 
signs, temporary restriction signs, advance warning signs, barriers, temporary bumps 
and any other device and personnel equipped with two way radios to ensure the safe 
passage of traffic through the works. 

   
When carrying out the Works the Contractor shall have full regard for the safety of 
all road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction of the 
Engineer all deviations necessary to complete the works. The contractor should allow 
for the costs of complying with the requirements of this clause in his rates. 

 
The contractor will be deemed to have inspected the site and satisfied himself as to 
the adequacy of his bid for these works and no additional payments will be made to 
the contractor for any expenditure on traffic control or the provision of deviations. 
The employer shall not be liable for inadequate prior investigations of this nature by 
the contractor. 
 

903 MAINTENANCE OF EXISTING ROADS 
 

The Contractor shall when instructed, maintain the existing project road ahead of 
works using compacted asphalt concrete type I in accordance with the provisions in 
clause 1601B – 1607B of the Special Specifications or gravel material depending on 
the nature of the wearing course surface.   
 

904  CONSTRUCTION OF DEVIATIONS 
 

(a) General 
 

In addition to requirement of this clause, the Contractor shall when 
instructed construct and complete deviations to the satisfaction of the 
Engineer before commencing any permanent work on the existing road. Also 
during these works the contractor is supposed to provide a detour of adequate 
pipe culverts for pedestrian and traffic crossing where there is bridge works. 

 
Subject to the approval by the Employer, the Contractor may maintain and use 
existing roads for deviation. Payment for this, made in accordance with clause 
912 (a) (i), shall be by the Kilometre used depending on the type of road used, 
whether bituminous or earth/gravel. The rates shall include for the provision 
of materials and the works involved. 

 
b) Geometry 

 
The carriageway width of the deviations shall not be less than 6m wide and 
suitable for 2-way lorry traffic unless otherwise specified. 

 
c) Construction 
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Unless otherwise instructed gravel wearing course for the deviation shall be 
150mm compacted thickness complying with section 10 of the Standard 
Specification. The Contractor shall allow in his rate for removal of any 
unsuitable material before placing of gravel wearing course, as this will not 
be paid for separately. 

 
In addition to provision of this clause, Contractor is required to sprinkle water 
at least 4 times a day at the rate of1 to 1.4 litres/M2 in regular interval to 
minimize the effects of dust.  Latest sprinkling time shall be one hour before 
the sunset. 
 
Where existing neighboring roads are used as deviation, Contractor shall 
carry out repairs and maintenance in parent materials used for the existing 
base and surfacing of the road being used. 

 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 
The Contractor shall arrange for passage of traffic through the works during 
construction whenever it is not practicable to make deviations.  

 
Any damage caused by passing traffic through the works shall be made good at the 
contractor's own cost. 
 

907 SIGNS, BARRIERS AND LIGHTS 
 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book 
of Drawings at the locations where the traffic is being carried off the existing road to 
the deviation and back again to existing road.  The Contractor shall provide ramps 
and carry out any other measures as instructed by the Engineer to safely carry traffic 
from the road to deviation. 

 
Contrary to what has been specified in this clause the road signs provided shall be 
fully reflectorized and in conformity with clause 9.1 of the "Manual for Traffic Signs 
in Kenya Part II". 

 
909 ASSISTANCE TO PUBLIC 

In addition to provision of clause 909, Contractor shall maintain close liaison with 
the relevant authorities to clear any broken down or accident vehicles from the 
deviations and the main road, in order to maintain smooth and safe flow of the traffic. 
Further, the Contractor shall provide a traffic management plan to be approved by 
the Engineer before the commencement of any construction works and execute the 
same, to the satisfaction of the Engineer, during the entire period of project 
implementation. A draft traffic management plan shall be submitted with Bid. 

 
 
912 MEASUREMENT AND PAYMENT 
 

Construct Deviation 
 
Road Deviation 
The Contractor shall be paid only 50% of the rate for this when he completes deviation 
road to the satisfaction of the Engineer.  The balance shall be paid in equal monthly 
instalments over the contract period, as he satisfactorily maintains the deviation (as 
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per clause 904 and 905 above) when it is in operation. 
 
Where existing neighboring road has been used as deviation, payment shall be by the 
kilometer rate and shall include the cost of repairs and maintenance of the road 
carried out in parent base and subbase materials. 
 
Deviation using Pipe Culverts 
 The Contractor shall be paid only 50% of the rate for this when he completes    
deviation to the satisfaction of the Engineer.  The balance shall be paid in equal 
monthly instalments over the contract period, as he satisfactorily maintains the 
deviation when it is in operation. The Contractor shall be paid full amount when the 
bridge under construction will be in use. 
 
Maintain existing road 
 
Asphalt Concrete or gravel for maintaining the existing road shall be measured by the 
cubic meter placed and compacted upon the road 
 
Passage of traffic through the works 
 
Payment shall be made on Lump Sum basis. 
 
Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other items and 
no separate payment shall be made. 
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SECTION 10 – GRADING AND GRAVELLING 
 
1001 GENERAL 

Grading covers the works involved in the reinstatement of the road carriageway to 
the camber by removing the high points and filling up gullies, corrugations and wheel 
ruts to restore smooth running surface.  Gravelling consists of excavation, loading, 
hauling, spreading, watering and compaction of gravel or softstone wearing course 
material on the formation of the road carriageway.  
 
Ditch and Shoulder grading     
The activity consists of cutting of a V – ditch and reinstating or reforming of the 
shoulders of road using either Towed or Motor grader. 
 
Carriageway grading    
 
(i) Light grading  
This consists of trimming of the carriageway to control roughness and corrugations 
using either a towed grader or a motorized grader.  
 
(ii) Heavy grading  
This consists of scarifying the existing carriageway surface, cutting high spots and 
moving materials to fill potholes, corrugations and wheel ruts and reshaping of the 
surface to the specified camber, using either a towed grader or a motorized grader. 
All loose rocks, roots, grasses shall be removed and disposed well clear off the drains. 
 
Heavy grading will be considered if 70% of the road has potholes, corrugations and 
wheel ruts of over 200mm deep. 
 
The material shall be bladed toward the center of the road starting from both edges 
until the specified camber is achieved. 
 

1002 MATERIALS 
 

Gravel shall include lateritic gravel, quarzitic gravel, calcareous gravel, decomposed 
rock, soft stone/quarry waste material, clayey sand and crushed rock.  
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1003 MATERIAL REQUIREMENTS 
 

Gravel material shall conform to the requirements given below: 
 

GRADING REQUIREMENTS 
AFTER COMPACTION 
 Sieve 
 (mm) 

% by weight 
passing 

40 100 
28 95 – 100 
20 85 – 100 
14 65 – 100 
10 55 – 100 
5 35 – 92 
2 23 – 77 
1 18 – 62 

0.425 14 – 50 
0.075 10 - 40 

 PLASTICITY INDEX REQUIREMENTS PI 
Zone Min Max 
WET 5 15 
DRY 10 25 

 
BEARING STRENGTH REQUIREMENTS 

Traffic 
Commercial 

VPD 

CBR DCP Equivalent 
mm/Blow 

Greater than 
15 

20 11 

Less than 15 15 14 
CBR at 95% at MDD, Modified AASHTO and 4 

days soak 
Lower quality material (CBR 15) may be accepted 

if no better material can be found 
 
NB: Wet Zone – mean annual rainfall greater than 500mm 

Dry Zone – mean annual rainfall less than 500mm 
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SECTION 11 – SHOULDERS TO PAVEMENT 
 
1101 GENERAL 

Shoulders shall be constructed in accordance with guidelines given in 1102 and as 
directed by the Engineer.  

For sections where shoulders are extremely low and requires fill material before the 
shoulder is reconstructed, the construction of fill embankment shall be in accordance 
with Section 5 of this specification. 

 
1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 
The shoulders shall be 1.0m wide both sides and shall be formed of 150mm thick 
well compacted soft stone material and topsoiled with red coffee soil and planted 
with grass. 
 
Low shoulder shall be reconstructed by cutting benches, filling and compacting 
approved fill material to form the formation to the shoulders. 
 
Shoulder reconstruction shall be same in all sections including the slip roads. 

 
1105  SURFACE TREATMENT OF SHOULDERS 

 
The shoulders shall be planted with creeping type kikuyu grass. 
 

 
1106  MEASUREMENT AND PAYMENT  

 
Payment for shoulder construction shall be in accordance with the relevant clauses 
in sections 11, 12, 14, 15 and 23 of the relevant Specifications. Payment for fill 
material on shoulder shall be in accordance with Section 5 of this specification. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  
 
1201 GENERAL 
 

 Where instructed by the Engineer, the Contractor shall undertake repairs, widening 
and reprocessing to the existing carriageway and shoulders in accordance with 
sections 12 and 14 of the Special Specifications. 

 
a) Areas to be scarified and reprocessed 

 
The contractor will scarify, add new material and reprocess sections as 
determined by the Engineer. 
 

b) Pavement repairs  
 

The Contractor will carry out repairs to base and subbase as directed by the 
Engineer and according to Specifications given in Sections 12 and 14 of the 
Standard Specifications. 
 

c) Pavement widening 
 

The Contractor shall, as directed by the Engineer, bench and compact the 
subgrade to 100% MDD (AASHTO T99), provide lay and compact material 
for subbase and base as directed by the Engineer and in accordance with 
Sections 5 and 12 of the Standard Specifications.  

  
1203  MATERIAL REQUIREMENTS 
 

Natural materials for base and subbase shall conform to the specifications given in 
Section 12 of the Standard Specifications for Road and Bridge Construction for cement 
and lime improved base and subbase. 
 

1209  MEASUREMENT AND PAYMENT 
 

Natural material for subbase and base shall be measured by the cubic metre placed 
and compacted upon the road calculated as the product of the compacted sectional 
area laid and the length. 

   
1210       HAND PACKED STONE 

 
Hand packed stone base is a layer of hand laid stone of defined size and durable in 
nature, laid in a manner such that when proof rolled and compacted it forms a stable 
and dense matrix as a road base. 

 
 
               a) Material for Hand Packed Stone Base 
 

This shall consist of durable stone with nominal base dimensions of 75 mm square 
and minimum height of 150 mm or when compacted to give a layer of 150 mm. The 
stone shall be class C with the following requirements: 
LAA  45 max 
ACV    32 max 
SSS    12 max 
FI    30 max 
CR   60 min. 
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Water  Absorption 2% max. 
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be 
NONPLASTIC 

             
  b) Laying 

The stone shall be laid by hand closely together. The stone shall be carefully bedded 

and tightly wedged with suitable spalls. The base of the stone shall alternate with the 

apex in all directions or as directed by the Engineer. The layer shall be proof rolled 

with a loaded scrapper or truck with a minimum axle load of 8 tonnes in the presence 

of the Engineer who shall approve of its stability before compaction. 

                     c) Compaction 
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It 

shall consist of four static runs or until there is no movement under the roller. There 

shall follow vibratory compaction until an average dry density of 85% minimum of 

specific gravity of stone has been achieved. No result shall be below 82% of specific 

gravity. The surface of the compacted layer shall then be levelled by quarry dust (0/6 

mm). The dust shall have the following specifications: 

The stone shall be class C  
Grading 

Sieve Size % Passing 
10 100 
6.3 90-100 
4 75-95 
2 50-70 
1 33-50 
0.425 20-33 
0.300 16-28 
0.150 10-20 
0.075 6-12 

 
The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be 
NON-PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 
 

                        d) Measurement and Payment 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall be 
determined as the product of length and compacted thickness laid. The rate quoted 
for this item should include the cost for laying the levelling quarry dust layer, as no 
extra payment shall be made for this layer. 
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1211    REPROCESSING EXISTING PAVEMENT LAYERS 
 
(a) General 

 

The existing surfacing and the base shall be reprocessed with additional material and 

the composite mixture shall be compacted to form the subbase layer. 

 

Before commencement of the work the Contractor shall propose plants and 

equipments he proposes to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in 

accordance with Section 3 of the Standard Specifications. 

 

(b) The existing surfacing and base course shall be broken up to specified depth and 

reprocessed in place, where required. The underlying layers shall not be damaged, 

and material from one layer may normally not be mixed with that of another layer. 

Where unauthorized mixing occurs or where the material is contaminated in any way 

by the actions of the Contractor, and the contaminated material does not meet the 

specified requirements of for the particular layer, he shall remove such material and 

replace it with other approved material, all at his own expense. 

(c)            Any mixture composition of the new layer must not contain more than 30% of 

the bituminous material by volume. The mixture must not contain pieces of bound 

bituminous material larger than 37.5mm, and any such material shall be removed at 

the Contractor’s cost. 

(d)           The requirements for imported material used in the respective pavement layers 

shall comply    with the limitations, norms, sizes and strengths specified in the 

Standard Specifications clause 1203(b) and (d) and shall be worked as per Section 14 

of the Standard Specification. 

(e) Material reworked in-situ or that obtained from existing pavement is not expected to 

comply   with the material requirements but the reworking should achieve the specified 

requirements. 

(f) Where the thickness of any existing pavement layer requires to be supplemented within 

reprocessing and the thickness of the additional material after compaction will be less 

than 100mm, the existing layer shall be scarified to a depth that will give a layer 

thickness of at least 100mm after compacting the loosened existing and the additional 

material. 

 

Controlling the Reworked Depth 
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The Contractor shall submit a proven method to method to control the depth of excavation, or 

layer to be reworked, to the Engineer for approval. The Engineer may order a trial section to be 

reprocessed before any major length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying 
layers, construction of the consecutive layers shall be postponed until the underlying layers are 
dry enough to accommodate the construction plant without deforming or otherwise showing 
distress. 
Step construction shall be carried out per layer at the joint when excavating, both longitudinally 
(if appropriate) and perpendicular to the direction of travel. The step width shall be 500mm 
perpendicular to the direction of travel, and 150mm long longitudinally, unless otherwise 
instructed by the Engineer. 
Special care shall be taken when compacting the new material at the joint, ensuring that the 
specified density is achieved. 
 
Measurement and Payment 
 
(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified 
density (95% MDD AASHTO T180) and thickness. 
 
Unit: M3 
The tendered rate shall include full compensation for breaking up the existing pavement layer 
to specified depth, breaking down and preparing the material and the spreading and mixing in 
of any additional material 

 
(b) Item: The addition of extra gravel to subbase. 

 
Unit:  M3 

 

The tendered rate shall include full compensation for procuring and addition of the material to 
the in-situ scarified layers and the transportation of the material over unlimited free-haul 
distance. The tendered rates will also include full compensation for prospecting for materials 
and any payments necessary to acquire the specified quality material. 

 
(c) Excavation of existing bituminous pavement materials including unlimited 

free-haul. 
 
Unit:  M3 
 
The tendered rates shall include full compensation for excavating the existing bituminous 
material from the pavement layers and for loading, transporting the material for unlimited free-
haul, off-loading and disposing of the materials as specified. 

 
(d) Excavation of the existing pavement 
 
Unit: M3 

 
The tendered rate shall include full compensation for excavating the existing material from the 
pavement layers and for loading, transporting the material for unlimited free-haul distance, off-
loading and disposing of the material as specified. 
 
Payment will only be made for breaking up and excavating existing pavement layers to the 
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specified depth if the material is to be removed to spoil. 
 
 
 
SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 
1501B PREPARATION OF SURFACE 
 

In addition to requirements of Clause 1503B of the Standard Specifications, the 
contractor shall prepare and Repair Cracks, Edges, Potholes and Other Failures as 
follows: - 

a) Cracks 3.0mm or less in width 

The entire crack area shall be cleaned by brushing with a wire brush and then 
blowing with a compressed air jet and the crack sealed with 80/100 cutback bitumen 
using a pouring pot or pressure lance and hand squeegee.  The surface shall then de 
dusted with sand or crushed dust. 

 

b) Cracks greater than 3.0mm in width 

Before these cracks are filled a steel wire brush or router shall be used to clean them 
and then a compressed air jet shall be used to clean and remove any foreign or lose 
material in the crack until the entire crack area is clean. 

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be 
forced into the crack until it is sealed in the manner specified for cracks less than 3.0mm 
width. 

 

c)   Potholes, edges and other repair areas 

 

Where instructed, the Contractor shall prepare areas for the repair of potholes, road 
edges and other repair areas by excavating off unsuitable or failed material and debris, 
trimming off excavated edges, cleaning and compacting the resulting surfaces and 
applying MC 30 or MC 70 cut-back bitumen prime coat at a rate of 0.8-1.2 litres/m2, 
all as directed by the Engineer. Measurement and payment shall be made under the 
relevant item of Bill No 15. Where the surface repair on potholes and edges are to be 
carried out, Asphalt Concrete Type I (0/14gradation) shall be used. Bituminous 
material for repair of failures and other repair areas shall be paid for under the 
relevant item of Bill No 16 

 
PART B - PRIME COAT 
 
1502B MATERIALS FOR PRIME COAT AND TACK COAT. 
 

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise 
directed by the Engineer. 
 
The rate of spray of bituminous prime coat refers to the gross volume of the cutback 
bitumen, that is to say the volume of the bitumen plus dilatants. 
 
Prime coat shall be applied to gravel areas that are to receive bituminous mixes as 
directed by the Engineer. 
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The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by 
the Engineer.  
 
The rates of spray of the binder shall be as instructed by the Engineer and shall 
generally be within the range 0.8-1.2 litres/square metre. 

 
1511C MEASUREMENT AND PAYMENT  

 
(a) Seal coat 
 
Seal coats shall be measured by the litre, for each type of bituminous binder for each 
seal coat, calculated as the product of the area in square metres sprayed and the rate 
of application in litres/square metres, corrected to 15.6 o C 

SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES 
 

This section covers different types of bituminous mixes for base and surface (wearing and 
binder courses) and is divided into the following parts: - 
 
Part A  General 

 
Part B  Asphalt Concrete for carriageway 

 
PART A – GENERAL 
 
1601A  SCOPE OF PART A 

 
Part A comprises all the general requirements for bituminous mixes, which apply to 
Part B as well. 

 
1602A  REQUIREMENTS FROM OTHER SECTIONS 

 
The following sections of this Specification apply to Part B of this section and shall be 
read in conjunction therewith:- 

 
Section 2  Materials and Testing of Materials 
Section 3  Setting Out and Tolerances 
Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 
Section 15  Bituminous Surface Treatments and Surface Dressing 
 

1603A  CONSTRUCTION PLANT 
 

(a) General 
 

The Contractor shall submit to the Engineer in accordance with Section 1 of its 
Specification, full details of the construction plant he proposes to use and the 
procedures he proposes to adopt for carrying out the permanent Works. 

 
The Engineer shall have access at all times to construction plant for the purposes of 
inspection.  The Contractor shall carry out regular calibration checks in the presence 
of the Engineer and shall correct forthwith any faults that are found. 

 
All construction plant used in the mixing, laying and compacting of bituminous mixes 
shall be of adequate rated capacity, in good working condition, and shall be acceptable 
to the Engineer. Obsolete or worn-out plant will not be allowed on the work. 
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(b) Mixing Plant 
 

Bituminous materials shall be mixed in a plant complying with ASTM Designation 
D995 and shall be located on the Site unless otherwise agreed by the Engineer.  It 
shall be equipped with at least three bins for the storage of heated aggregates and a 
separate bin for filler.  All bins shall be covered to prevent the ingress of moisture. 

 
The plant may be either the batch-mix type or the continuous-mix type and shall be 
capable of regulating the composition of the mixture to within the tolerances specified 
in Clause 1614A of this Specification. 

 
The bitumen tank shall be capable of maintaining its contents at the specified 
temperature within a tolerance of 50C and a fixed thermometer easily read from 
outside the tank.  Any bitumen that has been heated above 1800C or has suffered 
carbonisation from prolonged heating shall be removed from the plant and disposed 
of. 

 
(c) Laying Plant 
 

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with 
a hopper, delivery augers and a heated adjustable vibrating screed.  It shall be capable 
of laying bituminous materials with no segregation, dragging, burning or other 
defects and within the specified level and surface regularity tolerance.  Delivery 
augers shall terminate not more than 200mm from the edge plates. 
 

(d) Compaction Plant 
 
The Contractor shall provide sufficient rollers of adequate size and weight to achieve 
the specified compaction.  Prior to commencing the laying of bituminous mixes in the 
permanent Works the Contractor shall carry out site trials in accordance with Section 
2 of this Specification to demonstrate the adequacy of his plant and to determine the 
optimum method of use and sequence of operation of the rollers. 
 
It is important to achieve as high a density as possible at the time of construction and 
it is expected that vibrating rollers will be required to produce the best results.  
However, it is essential that thorough pre-construction trials are carried out to ensure 
that:- 

 
(a) The roller is set up to have the optimum amplitude and frequency of 

vibration for the particular material being laid 
 
(b) That the roller does not cause breakdown of the aggregate particles. 

 
(b) That the optimum compaction temperatures are established which allow 

compaction without causing ripple effects or other distortions of the surfacing. 
 
1604A PREPARATION OF SURFACE 
 

Immediately before placing the bituminous mix in the pavement, the existing surface 
shall be cleaned of all material and foreign matter with mechanical brooms or by other 
approved methods.  The debris shall be deposited well clear of the surface to be 
covered. 

 
Any defect of the surface shall be made good and no bituminous mix shall be laid until 
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the Engineer has approved the surface. 
A tack coat shall be applied in accordance with Section 15 of this Specification.  If the 
Engineer considers a tack coat is required prior to laying the bituminous mix or 
between layers of the bituminous mix, due solely to the  
Contractor's method of working, then such tack coat shall be at the Contractor's 
expense. 
 
 

1605A DESIGN AND WORKING MIXES 
 

At least two months prior to commencing work using a bituminous mix, the 
Contractor shall, having demonstrated that he can produce aggregates meeting the 
grading requirements of the Specification, submit samples of each constituent of the 
mix to the Engineer.  The Engineer will then carry out laboratory tests in order to 
decide upon the proportion of each constituent of the initial design mix or mixes to 
be used for site trials to be carried out in accordance with Clause 1606A of this 
Specification. 

 
Should the Engineer conclude from the site trials that the mix proportion or aggregate 
grading are to be changed, the Contractor shall submit further samples of the 
constituents and carry out further site trials all as directed by the Engineer. 

 
The Engineer may instruct the alteration of the composition of the -75 micron fraction 
of the aggregates by the addition or substitution of mineral filler.  The Engineer may 
also instruct the alteration of all or part of the -6.3mm fraction of the aggregates by 
the addition or substitution of natural sand. 

 
The Contractor shall make the necessary adjustments to his plant to enable the revised 
mix to be produced. 

 
Following laboratory and site trials the Engineer will determine the proportions of the 
working mix and the Contractor shall maintain this composition within the tolerances 
given in Clause 1614A. 

 
Should any changes occur in the nature or source of the constituent materials, the 
Contractor shall advise the Engineer accordingly.  The procedure set out above shall 
be followed in establishing the new mix design. 

 
1606A SITE TRIALS 

Full scale laying and compaction site trials shall be carried out by the Contractor on 
all asphalt pavement materials proposed for the Works using the construction plant 
and methods proposed by the Contractor for constructing the Works.  The trials shall 
be carried out with the agreement, and in the presence of the Engineer, at a location 
approved by the Engineer. 
 
The trials shall be carried out to: - 

 
a) Test materials, designed in the laboratory, so that a workable mix that satisfies 

the specification requirements can be selected. 
 

b) To enable the Contractor to demonstrate the suitability of his mixing and 
compaction equipment to provide and compact the material to the specified 
density and to confirm that the other specified requirements of the completed 
asphalt pavement layer can be achieved. 
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Each trial area shall be at least 100 metres long and to the full construction width and 
depth for the material.  It may form part of the Works provided it complies with this 
Specification.  Any areas that do not comply with this Specification shall be removed. 
 
The Contractor shall allow in his programme for conducting site trials and for 
carrying out the appropriate tests on them.  The trial on any pavement layer shall be 
undertaken at least 21 days ahead of the Contractor proposing to commence full-scale 
work on that layer. 

 
The Contractor shall compact each section of trial over the range of compactive effort 
the Contractor is proposing and the following data shall be recorded for each level of 
compactive effort at each site trial: - 

 
i. The composition and grading of the material including the bitumen 

content and type and grade of bitumen used. 
ii. The moisture content of aggregate in the asphalt plant hot bins. 
iii. The temperature of the bitumen and aggregate immediately prior 

to entering the mixer, the temperature of the mix on discharge 
from the mixer and the temperature of the mix on commencement 
of laying, on commencement of compaction and on completion of 
compaction.  The temperature of the mixture is to be measured in 
accordance with BS 598, Part 3, Appendix A. 

iv. The type, size, mass, width of roll, number of wheels, wheel load, 
tyre pressures, frequency of vibration and the number of passes of 
the compaction equipment, as appropriate for the type of roller. 

v. The target voids and other target properties of the mix together 
with the results of the laboratory tests on the mix. 

vi. The density and voids achieved. 
vii. The compacted thickness of the layer. 
viii. Any other relevant information as directed by the Engineer. 

 
At least eight sets of tests shall be made by the Contractor and the Engineer on each 
100 metres of trial for each level of compactive effort and provided all eight sets of 
results over 
the range of compactive effort proposed by the Contractor meet the specified 
requirements for the material then the site trial shall be deemed successful.  The above 
data recorded in the trial shall become the agreed basis on which the particular 
material shall be provided and processed to achieve the specified requirements. 

 
1607A MIXING OF AGGREGATES AND BITUMEN 
 

The bitumen shall be heated so that it can be distributed uniformly and care shall be 
taken not to overheat it.  The temperature shall never exceed 1700 C for 80/100-
penetration grade bitumen. 

 
The aggregates shall be dried and heated so that they are mixed at the following 
temperatures: - 

 
125-1650C when 80/100 bitumen is used 

 
The dried aggregates shall be combined in the mixer in the amount of each fraction 
instructed by the Engineer and the bitumen shall then be introduced into the mixer 
in the amount specified.  The materials shall then be mixed until a complete and 
uniform coating of the aggregate is obtained. 
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The mixing time shall be the shortest required to obtain a uniform mix and thorough 
coating.  The wet mixing time shall be determined by the Contractor and agreed by 
the Engineer for each plant and for each type of aggregate used.  It shall normally not 
exceed 60 seconds. 
 

1608A TRANSPORTING THE MIXTURE 
 

The bituminous mix shall be kept free of contamination and segregation during 
transportation.  Each load shall be covered with canvas or similar covering to protect 
it from the weather and dust. 

1609A LAYING THE MIXTURE 
 

Immediately after the surface has been prepared and approved, the mixture shall be 
spread to line and level by the laying plant without segregation and dragging. 

 
The mixture shall be placed in widths of one traffic lane at a time, unless otherwise 
agreed by the Engineer.  The compacted thickness of any layer shall be at least 2.5 
times the maximum size of the aggregate for wearing course and at least 2 times for 
binder course.  The minimum thickness shall be 25mm. 

 
Only on areas where irregularities or unavoidable obstacles make the use of 
mechanical laying impracticable, may the mixture be spread and compacted by hand. 

 
1610A COMPACTION 
 

Immediately after the bituminous mixture has been spread, it shall be thoroughly and 
uniformly compacted by rolling. 

 
The layer shall be rolled when the mixture is in such a condition that rolling does not 
cause undue displacement or shoving. 

 
The number, weight and type of rollers furnished shall be sufficient to obtain the 
required compaction while the mixture is in a workable condition.  The sequence of 
rolling operations shall be as agreed with the Engineer and proved during site trials. 
Initial rolling  
with steel tandem or three-wheeled roller shall follow the laying plant as closely as 
possible.  The rollers shall be operated with the drive roll nearest the laying plant, at 
a slow and uniform speed (not exceeding 5 Km/Hr). 

 
Rolling shall normally commence from the outer edge and proceed longitudinally 
parallel to the centreline, each trip overlapping one half of the roller width.  On super 
elevated curves, rolling shall begin at the low side and progress to the high side.  
Where laying is carried out in lanes care must be taken to prevent water entrapment. 

 
Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow 
immediately.  Final rolling with a steel-wheeled roller shall be used to eliminate marks 
from previous rolling. 

 
To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly 
moistened with water. 

 
In areas too small for the roller, a vibrating plate compactor or a hand tamper shall 
be used to achieve the specified compaction. 
 



 

Contract No. KURA/RMLF/HQ/431/2024-2025                               Issued by Kenya Urban Roads Authority 
  130   

1611A FINISHING, JOINTS AND EDGES 
 

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is 
in any way defective, shall be removed and replaced with fresh hot mixture, which 
shall be compacted to conform to the surrounding area. 

 
Spreading of the mixture shall be as continuous as possible.  Transverse joints shall be 
formed by cutting neatly in a straight line across the previous run to expose the full 
depth of the course.  The vertical face so formed shall be painted lightly with hot 
80/100 penetration grade bitumen just before the additional mixture is placed 
against it. 
Longitudinal joints shall be rolled directly behind the paving operation.  The first lane 
shall be placed true to line and level and have an approximately vertical face.  The 
mixture placed in the abutting lane shall then be tightly crowded against the face of 
the previously placed lane.  The paver shall be positioned to spread material 
overlapping the joint face by 20-30mm.  Before rolling, the excess mixture shall be 
raked off and discarded. 
When the abutting lane is not placed in the same day, or the joint is destroyed by 
traffic, the edge of the lane shall be cut back as necessary, trimmed to line and painted 
lightly with hot 80/100 penetration grade bitumen just before the abutting lane is 
placed. 

 
Any fresh mixture spread accidentally on the existing work at a joint shall be carefully 
removed by brooming it back on to uncompacted work, so as to avoid formation of 
irregularities at the joint.  The finish at joints shall comply with the surface 
requirements and shall present the same uniformity of finish, texture and density as 
other sections of the work. 

 
The edges of the course shall be rolled concurrently with or immediately after the 
longitudinal joint.  In rolling the edges, roller wheels shall extend 50 to 100mm 
beyond the edge. 

 
1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 
 

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO 
T168 (ASTM Designation D979). 

 
1613A QUALITY CONTROL TESTING 
 

During mixing and laying of bituminous mixtures, control tests on the constituents 
and on the mixed material shall be carried out in accordance with Clause 1612A and 
Section 2 of this Specification. 

 
If the results of any tests show that any of the constituent materials fail to comply with 
this Specification, the Contractor shall carry out whatever changes may be necessary 
to the materials or the source of supply to ensure compliance. 

 
If the results of more than one test in ten on the mixed material show that the material 
fails to comply with this Specification, laying shall forthwith cease until the reason for 
the failure has been found and corrected.  The Contractor shall remove any faulty 
material laid and replace it with material complying with this Specification all at his 
own expense. 
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1614A TOLERANCES 
 

Surfacing courses and base shall be constructed within the geometric tolerances 
specified in Section 3 of this Specification. 

 
The Contractor shall maintain the composition of the mixture as determined from the 
laboratory and site trials within the following tolerances, per single test: - 

 
Bitumen Content   0.3% (by total weight of total mix) 

 
Passing 10mm sieve   6% (by total weight of dry aggregate 

 and larger sieves   including mineral filler) 
 

Passing sieves between  4% (by total weight of dry aggregate 
10mm and 1.0mm sieves  including mineral filler) 

  
Passing sieves between  3% (by total weight of dry aggregate 

 1.0mm and 0.075mm sieve  including mineral filler) 
 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 
including mineral filler) 

 
The average amount of bitumen in any length of any layer, calculated as the product 
of the bitumen contents obtained from single tests and the weight of mixture 
represented by each test, shall not be less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from the 
checked weights of mixes shall not be less than the amount ordered. 
The average amount of bitumen in any length of any layer, calculated as the product 
of the bitumen contents obtained from single tests and the weight of mixture 
represented by each test, shall not be less than the amount ordered. 

 
The average amount of bitumen for each day's production calculated from the 
checked weights of mixes shall not be less than the amount ordered. 

 
The final average overall width of the upper surface of a bituminous mix layer 
measured at six equidistant points over a length of 100m shall be at least equal to the 
width specified.  At no point shall the distance between the centreline of the road and 
the edge of the upper surface of a bituminous mix layer be narrower than that 
specified by more than 13mm. 

 
 
1615A MEASUREMENT AND PAYMENT 
 

No separate measurement and payment shall be made for complying with the 
requirements of Clauses 1601A to 1614A inclusive and the Contractor shall be 
deemed to have allowed in his rates in Parts B and C of Section 16 of this Specification 
for the costs of complying with the requirements of Part A of Section 16 of this 
Specification 

 
PART B - ASPHALT CONCRETE FOR SURFACING 
 
1601B DEFINITION 
 

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture 
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of well-graded dried aggregate and penetration grade bitumen, which, when 
compacted forms a dense material. 
A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt 
concrete Type II (Flexible).  The asphalt concrete type to be used will be Type I. 

 
1602B MATERIALS FOR ASPHALT CONCRETE TYPE 1 
 

a) Type of bituminous material 
 

The type of material to be used on severe sites will be of the continuously 
graded type similar to Asphaltic Concrete or Close Graded Macadam. It is 
essential that these materials are sealed with a single or double surface 
dressing or a Cape seal. 

 
b)        Penetration Grade Bitumen 

 
Bitumen shall be 80/100 penetration grade since material is being laid at an 
altitude of more than 2,500m. 
 

c)        Aggregate 
 

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free 
from clay, silt, organic matter and other deleterious substances.  The aggregate class 
will be specified in the Special Specification and it shall comply with the 
requirements given in Table 16B-1(b). The grading for  0/20 mm for carriageway 
and 0/14mm for shoulders for binder course is as specified below: 

 
 

Sieve size 0/20 0/14 
28 100 - 
20 90-100 100 
14 75-95 90-100 
10 60-82 70-90 
6.3 47-68 52-75 
4 37-57 40-60 
2 25-43 30-45 
1 18-32 20-35 

0.425 11-22 12-24 
0.300 9-17 10-20 
0.150 5-12 6-14 
0.075 3-7 4-8 
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  TABLE 16B-1(b) - REQUIREMENTS FOR COARSE AGGREGATE 
 

 
 

Coarse Aggregate 
(Retained on a 6.3mm Sieve) 

 
Test 

 
Maximum Value 

 
LAA 
ACV 
SSS 
FI 

 
30 
25 
12 
25 

 
Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other 
deleterious matter and shall be non-plastic.  Unless otherwise specified in the Special 
Specification it shall consist of entirely crushed rock produced from stone having a Los 
Angeles Abrasion of not more than 40.  The Sand Equivalent of the fine aggregate shall 
not be less than 40 and the SSS not more than 12. 

 
b) Mineral Filler 
 

Mineral Filler shall consist of ordinary Portland Cement 42.5 Grade 
 
1603B GRADING REQUIREMENTS 
 

The grading of the mixture of coarse and fine aggregate shall be within and 
approximately parallel to the grading envelopes given in Table 16B-1(b), for 
0/14mm as specified for binder course, as described below. 

 
GRADING REQUIREMENTS  

 
To arrive at a suitable design it is necessary to investigate a number of gradings so 
that a workable mix, which also retains a minimum of 3 % voids at refusal density, is 
identified.   
 
The largest particle size used should not be more than 25mm so that the requirements 
of the Marshall test method can be complied with. 

 
Although the complete range of nominal maximum particle sizes is shown in the 
Tables, the total thickness of material laid should not be more than 75mm. 

 
1604B REQUIREMENTS FOR ASPHALT CONCRETE TYPE 1 
 

The mixture shall comply with the requirements given in Table 16B-2 as specified in 
the Specification.  In addition, minimum Marshall Stability for 2 x 75 blows shall be 
9 kN and maximum 18 kN and at compaction to refusal shall have 3% VIM. 
The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 %  for 0/14 
mm and 4.5 – 6.5 % for 0/20mm.  This shall be termed the nominal binder content.  
The binder content of the working mix will be instructed by the Engineer following 
laboratory and site trials. 

 
In order to determine the suitability of a coarse aggregate source a Marshall test 
programme shall be carried out.  It will be advantageous to use a crushed rock which 
is known from past experience to give good results in this test procedure.  A grading 
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conforming to the Type I Binder Course detailed in Table 16B-1(a) 0/20 of this 
Specification should be tested (but with 100% passing the 25mm sieve) and it shall 
meet the requirements of Table 16B-2 of this Specification. 

 
Having established the suitability of the aggregate source several grading shall be 
tested in the laboratory, including that used for the Marshall test, to establish 
relationships between bitumen content and VIM at refusal density.  For each mix, 
samples will be made up to a range of bitumen contents and compacted to refusal 
using a gyratory compactor and a vibratory hammer in accordance with the 
procedure described in BS 598 (Part 104 : 1989), with one revision. 

 
It should first be confirmed that compaction on one face of the sample gives the same 
refusal density as when the same compaction cycle is applied to both faces of the same 
sample.  The procedure, which gives the highest density, must be used. 

 
From the bitumen content-VIM relationship it will be possible to identify a bitumen 
content which corresponds to a VIM of 3 - 7%.  If it is considered that the workability 
of the mix may be difficult then compaction trials should be undertaken.  It is 
advisable to establish two or more gradings for compaction trials. 
 
The mixes identified for compaction trials should be manufactured to the laboratory 
design bitumen content and to two other bitumen contents of +0.5% and +1% 
additional bitumen.  Cores will be cut to determine the density of the compacted 
material, having completed this the core will then be reheated to 145+/-5
appropriate mould and compacted to refusal in the vibrating hammer test.  To be 
acceptable the cores cut from the compaction trial must have a density equivalent to 
at least 95% of refusal density. 

 
The compaction trials will identify a workable mix which can be made to a bitumen 
content which gives 3% VIM at refusal density. 

 
1605B MIXING AND LAYING HEAVY DUTY ASPHALT 
 

The temperature of the bitumen and aggregates when mixed shall be 110+/-3
above the softening point (R&B) of the bitumen. 

 
Compaction should commence as soon as the mix can support the roller without 
undue displacement of material and completed before the temperature of the mix falls 
below 900C. 
The minimum thickness of individual layers should be as follows:- 
a) For the 37.5mm mix   65mm 
b) For the 25.0mm mix   60mm 
c) For the 19.0mm mix   50mm 
d) For the 12.5mm mix    40mm 

 
1606B COMPACTION 
 

Rolling shall be continued until the voids measured in the completed layer are in 
accordance with the requirement for a minimum density of 98% of Marshall 
optimum, or, a minimum mean value of 95% of refusal density (no value less than 
93%) as appropriate. 

 
1607B MEASUREMENT AND PAYMENT 
 

a) Item : Asphalt Concrete  
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Unit : m3 of Asphalt Concrete Used 
 
Asphalt concrete shall be measured by the cubic metre compacted on the road 
calculated as the product of the length instructed to be laid an the compacted 
cross-sectional area shown on the Drawings or instructed by the Engineer. 
 
The rate for asphalt concrete shall include for the cost of providing, 
transporting, laying and compacting the mix with the nominal binder content 
and complying with the requirements of Parts A and B of Section 16 of this 
Specification. 

 
 
SECTION 17 - CONCRETE WORKS 
 
1703  MATERIALS FOR   CONCRETE 

 
This work shall consist of placing selected approved material of 250mm minimum 
diameter on the foundation put after excavation to receive levelling concrete in 
accordance with these specifications and in conformity with the lines, grades and 
cross sections shown on the Drawings as directed by the Engineer. 

 
 (a)  Materials 
 

Selected rock: The selected rock builders to be placed for this work shall be 
hard, sound, durable quarry stones as approved by the Engineer.  Samples of 
the stone to be used shall be submitted to and approved by the Engineer before 
any stone is placed. 
The maximum size of the stone boulders shall be 300mm. 

 
 (b)  Construction Method 
 

After completion of the structural excavation the surface of the loose soil shall 
be levelled and compacted.  Then the stone of the above sizes shall be placed 
in one layer of 250mm over the compacted bed where the bottom slab will 
rest.  Coarse sand shall be spread to fill up the voids in the stone boulders, and 
compaction with vibratory compactors should be performed to make this layer 
dense whereon a concrete of levelling course shall be placed. 

 
 (c)  Measurement and payment 
 

Measurement for the bedding materials shall be made in cubic metres for the 
completed and accepted work, measured from the dimension shown on the 
Drawings, unless otherwise directed by the Engineer. 

 
Payment for the bedding Materials for Levelling Concrete Works shall be full 
compensation for furnishing and placing all materials, all labour equipment, 
tools and all other items necessary for proper completion of the work in 
accordance with the Drawings and specifications and as directed by the 
Engineer. 

 
1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF COST OF 

FORM WORKS 
 
This work shall consist of placing and levelling lean concrete class 15/20 over the 
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prepared bed of stone boulders in the foundation for bottom slab and wingwalls in 
accordance with these specifications and which conformity with the lines, grades, 
thickness and typical cross-sections shown on the drawings unless otherwise directed 
by the Engineer. 

 
 (a)  Materials for Levelling Concrete 

 
Requirement for the concrete class 15/20 is specified as follows:- 
Design compressive strength (28) days   : 15N/mm2  

   Maximum size of coarse aggregate          : 20mm 
   Maximum cement content                        : 300 kg/m3. 
   Maximum water/cement ration of 50% with slump of 80mm. 
  
 (b) Construction Method 

  

The bed of stone boulders upon which the levelling concrete will be placed 
shall be smooth, compacted and true to the grades and cross-section shall be 
set to the required lines and grades. 
 

1.2 (c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic 
metres completed and accepted levelling concrete work measured in place 
which is done in accordance with the Drawings and the Specifications. 

 
Payment for this work shall be the full compensation for furnishing and 
placing all materials, labour, equipment and tools, and other incidentals to 
Specifications and as directed by the Engineer. 

 
Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert 
and wingwalls inclusive of Cost of Form works. 
 

1703 (C) FORMWORK FOR CULVERT WALLS  
 

This work shall consist of all temporary moulds for forming the concrete for culvert 
walls and slabs together with all temporary construction required for their support.  
Unless otherwise directed by the Engineer all formworks shall be removed on 
completion of the walls and slabs. 
 
(a) Materials 

 
Forms shall be made of wood or metal and shall conform to the shape, lines 
and dimensions shown on the Drawings. 

 
All timber shall be free from holes, loose material, knots, cracks, splits and 
warps or other defects affecting the strength or appearance of the finished 
structure. 

 
Release Agents – Release agents shall be either neat oils containing a surface 
activating agent, cream emulsions, or chemical agents to be approved by the 
Engineer. 

(b) Construction Method 

(i) Formworks 
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Formworks shall be designed to carry the maximum loads that may be 
imposed, and so be rigidly constructed as to prevent deformation due 
to load, drying and wetting, vibration and other causes.  After forms 
have been set in correct location, they shall be inspected and approved 
by the Engineer before the concrete is placed. 

 
If requested, the contractor shall submit to the Engineer working 
drawings of the forms and also, if requested, calculations to certify the 
rigidity of the forms. 
 

1703(D) CONCRETE WORKS (CLASS 25/20) OF CULVERT WALLS AND SLABS 
This work shall consist of furnishing, mixing, delivering and placing of the concrete 
for the construction of culvert walls and slabs, in accordance with these Specifications 
and in conformity with the requirements shown on the Drawings. 
 
Concrete class 25/20 shall be used for Culvert walls and slabs. 

 
(a) Concrete Materials 

 
(i)    Cement:  Cement shall be of Portland type and shall conform to the 
requirements of BS 12 or equivalent. 

 
The contractor shall select only one type or brand of cement or others.  
Changing of type or brand of cement will not be permitted without a new mix 
design approved by the Engineer.  All cement is subject to the Engineer’s 
approval; however, approval of cement by the Engineer shall not relieve the 
Contractor of the responsibility to furnish concrete of the specified 
compressive strength. 

 
Conveyance of cement by jute bags shall not be permitted.  Storage in the 
Contractor’s silo or storehouse shall not exceed more than two (2) months, 
and age of cement after manufacture at mill shall not exceed more than four 
(4) months.  The Contractor shall submit to the Engineer for his approval the 
result of quality certificate prepared by the manufacturer. 

 
Whenever it is found out that cement have been stored too long, moist, or 
caked, the cement shall be rejected and removed from the project. 
 
(b)  Aggregates 
Fine and coarse aggregates must be clean, hard, strong and durable, and free 

from absorbed chemicals, clay coating, or materials in amounts that could 

affect hydration, bonding, strength and durability of concrete. 

Grading of aggregates shall conform to the following requirements: 
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(i) Grading of Fine Aggregates 
 

Sieve Size Percentage by Weight Passing 
10    mm 
5 mm 

2.5   mm 
1.2   mm 
0.6   mm 
0.3   mm 
0.15 mm 

100 
89-100 
60-100 
30-100 
15-  54 
5-  40 
0 – 15 

 
(ii) Grading of Coarse Aggregates 
 

Size of 
Coarse 
Aggregat
e 

Amounts finer than each standard sieve percentage by 
weight 
40         30         25        20           15        10              5              
2.5 

 100        -           -           90-100      -        30-69        0-10          
- 

 
Other requirements for aggregates are as follows: 

 
(iii) Fine Aggregates 

 
Fitness Modulus, AASHTO M-6  :  2.3 – 3.1 
Sodium Sulphate Soundness, AASHTO T104 :  Max. 10%  loss 

Content of Friable Particles AASHTO 112 :  Max 1%  by weight 
Sand Equivalent, AASHTO T176  :  Min. 75 
 

(iv)  Coarse Aggregate 
 

Abrasion, AASGTO T96   :  Max. 405 loss 
Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight 
Thin and elongated Pieces, AASHTO M80 :  Max. 15% 

 
  (v)  Water 

All sources of water to be used with cement shall be approved by the 

Engineer.  Water shall be free from injurious quantities of oil, alkali, 

vegetable matter and salt as determined by the Engineer. 

(vi)  Admixture  

Only admixture, which have been tested and approved in the site 
laboratory through trial mixing for design proportion shall be used. 
Before selection of admixture, the Contractor shall submit to the 
Engineer the specific information or guarantees prepared by the 
admixture supplier.   
The contractor shall not exclude the admixture from concrete 
proportions. 

 
 Concrete class 20/20 

   
Concrete class 25/20 shall be used for culvert walls and slabs.  The 
requirements of Concrete class 25/20 are provided as follows unless 
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otherwise the Engineer will designate any alteration. 
 

Design compressive strength (28 days)   : 25N/mm2 
   Maximum size of coarse aggregates   : 20mm 
   Maximum water/cement ratio of 45% with slump of 80mm 

 
(d)  Proportioning Concrete 

 
The Contractor shall consult with the Engineer as to mix proportions at least 
thirty (30) days prior to beginning the concrete work.  The actual mix 
proportions of cement, aggregates, water and admixture shall be determined 
by the Contractor under supervision of the Engineer in the site laboratory. 

 
The Contractor shall prepare the design proportions which has 120% of the 
strength requirement specified for the designated class of concrete. 

 
No class of concrete shall be prepared or placed until its job-mix proportions 
have been approved by the Engineer. 

 
 

(e) Concrete Work 
 

(ii) Batching 

                         Batching shall be done by weight with accuracy of: 
 

Cement    : ½ percent 
Aggregate   : ½ percent 
Water and Admixture  : 1 percent. 

  
Equipment should be capable of measuring quantities within these 
tolerances for the smartest batch regularly used, as well as for larger 
batches. 

 
The accuracy of batching equipment should be checked every month 
in the presence of the Engineer and adjusted when necessary. 
 
 

(iii) Mixing and delivery   

Slump of mixed concrete shall be checked and approved at an accuracy 
of +25mm against designated slump in these specifications. 

 
(iv) Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is 
expected to exceed thirty three degrees celsius (330c) during 
placement operations). 

(v) Concreting at night 

No concrete shall be mixed, placed or finished when natural light is 
insufficient, unless an adequate approved artificial lighting system is 
operated; such night work is subject to approval by the engineer. 

 
(vi) Placing 

In preparation of the placing of concrete, the interior space of forms 
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shall be cleaned and approved by the engineer prior to placing 
concrete. All temporary members except tie bars to support forms shall 
be removed entirely from the forms and not buried in the concrete.  
The use of open and vertical chute shall not be permitted unless 
otherwise directed by the engineer. 

 
The Contractor shall provide a sufficient number of vibrators to 
properly compact each batch immediately after it is placed in the 
forms. 

 
(f)  Measurement and Payment 

 
Measurements for the Concrete Works Class 20/20 of culvert walls and slabs 
shall be made in cubic metres for the walls and slabs actually constructed, 
measured from their dimensions shown on the Drawings.  Payment for the 
Concrete Works (Class 20/20) of culvert walls and slabs shall be the full 
compensation for furnishing all materials of the concrete mixing, delivering, 
placing and curing the concrete, equipment and tools, labour and other 
incidental necessary for the completion of the work in accordance with the 
Drawings and these Specifications and as directed by the Engineer. 
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SECTION 20 - ROAD FURNITURE 
 
2001 ROAD RESERVE BOUNDARY POSTS 
 

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance 
with Standard Specification clause 2001. They shall be placed at 50m. intervals along the 
boundary of the road reserve. 
 

2003 EDGE MARKER POST 
 
Edge marker post shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause 2003 

 
2004 PERMANENT ROAD SIGNS 
 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with 
the requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification 
clause 2004. 

 
2004B EXISTING ROAD SIGNS 
 

Where directed by the Engineer, the Contractor shall take down road signs including all 
posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation and backfill 
the post holes. The signs shall be stored as directed by the Engineer. 
  
Measurement and payment for taking down road signs shall be made by the number of signs 
of any type and size taken down, cleaned and stored as directed. 
 

2005 ROAD MARKING 
 

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in 
accordance with Clause 219 of the Standard Specification. 
 
The rates inserted in the Bills of Quantities for road marking shall include for prior 
application of approved tack coat. 
 

2005A RAISED PAVEMENT MARKERS – ROAD STUDS 
 

MATERIAL 
 

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM 
Specification D1788 – 68, class 5-2-2 shell filled with inert, thermosetting compound and 
filler. The lens portion of the marker of the marker is of optical menthly methacrylic. 

 
CONSTRUCTION 
 
The road studs shall be constructed of high impact ABS containing a multi-biconvex glass 
lens reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The 
height of the marker shall not exceed 17mm and the underside shall contain a non-
honeycomb base (flat). 
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REQUIREMENTS 
 
The markers shall conform to the following requirements 
 
Color 

 
Shall be white, yellow or red as specified and the Retro – reflectance values should conform 
to the testing procedures of ASTME 809. 
 

Impact Resistance 
 

The market shall not crack or break when tested using a 1000-gram weight from a height 
of 1 metre. (ASTM D 2444) or BS 3900 Part E3. 

 
Resistance to Water Penetration 

 
 Shall not have water penetration behind the lens after submerged in a water bath at           
 70 + 50 oF for 10 minutes. And it should still meet the reflectance Requirement. BS 
 998. 
 

Heat Resistance 
 

Shall comply with the initial brightness as per BS 873 Part IV of 1978 
 

Night Visibility 
 

The marker shall be bright as per BS 873 Part IV of 1978 
 

Compression Resistance 
 

 There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part  IV 
of 1978. 
 

 Corrosion Resistance 
 
 After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 

30 days, there shall not be any signs of corrosion -(BS998). 
 

NOTE: These markers are intended for application directly to pavement surfaces and are 
compatible with raised pavement makers. These adhesives should be of high quality and 
tested for conformance to customer requirements. 
 
ADHESIVES 
They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive and 

Reactor without any volatile solvents in both. 
Pot life:    not less than 20 minutes at 20 oC 
Rotational cure time:  between 20 and 30 minutes at 20 oC 
Hard cure:    Between 40 and 60 minutes at 20 oC 

 
 
APPLICATION INSTRUCTION 

 
  Preparation of Pavements 

 
Make sure that the road surface is absolutely dry and free of oil and grease. 
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  Mixing of Adhesive 

 
Pour component B into the container of component A. Stir mixture by hand with a wooden 

or metal stick until uniform Grey Tint without a striae is obtained.   

  Installation 
 
Pour the mixture on to the underside of the road stud. Then place the road stud firmly on 
the road surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the 
stud.  

 
  Protection from the Traffic 

 
Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by 

touching the adhesive. 

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 
 

In order to approve a particular type of road stud, 4 sample road studs of each colour shall 
be submitted. 
 

2006 GUARDRAILS 
 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter 
set vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall 
also be made of concrete.  
 
Beams for guardrails shall be "Armco Flex-beam" or similar obtained from a manufacturer 
approved by the Engineer. 

 
2007 KERBS 

a) Vertical Joints 
 

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and 
shall be filled with a mortar consisting of 1:3 cement: sand by volume. 

 
b) Transition between flush and raised kerbs 

 
The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as 
ramped kerbs. The transition between flush and raised kerbs shall occur within a 
length of 2.0 m. 
 

2008 KILOMETRE MARKER POSTS 
Kilometer marker posts shall be provided as directed by the Engineer and in compliance with 
Standard Specification clause 2008. 

 
 
2009 RUMBLE STRIPS 
 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact 
to line and level asphalt concrete rumble strips on the finished shoulders. This shall be done 
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to the satisfaction of the Engineer 
 
 

2011 MEASUREMENT AND PAYMENT 
 
 Road reserve boundary posts 
 
 Road reserve boundary posts shall be measured by the number erected 
 
 Permanent road signs 
 
 Permanent road signs shall be measured by the number of each particular size erected. 
 
 Road marking 
 

Road markings in yellow or white material shall be measured in square metres calculated as 
the plan area painted. 
 
Road Studs 
 
Road studs shall be measured by the number of each particular size erected. 
 
Guardrail 
Guardrail shall be measured by the meter as the length of the guardrail constructed. 
 
Kerbs 
Kerbs shall be measured by the meter as the length of kerbs constructed 
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SECTION 22-DAYWORKS 
 
2202   MEASUREMENTS AND PAYMENT 
 

(a) Plant   
Where items of major plant listed in the schedule of Day works are specified by type (e.g. 
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor 
shall not be lower than the power ratings of such plant manufactured within the last two 
years prior to the date of BID.  Any item of major plant employed upon Dayworks that has a 
power rating lower than specified above shall be paid for at rates lower than those in the 
schedule of Dayworks.  The reduction in the rate payable shall be in proportion to the 
reduction in power rating below that specified above. 

 
SECTION 23: CONCRETE PAVING BLOCKS 
 
This works shall consist of providing, laying and fixing of concrete paving blocks and concrete 
paving slabs on a sand base on the driveway and walkways and other areas as directed by the 
Engineer. 
 

a. Concrete Paving Blocks 
 
The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating space 
and a work size thickness of at least 30 mm.  The blocks shall confirm to the requirements of BS 
6717:Pt. 1:1986 or Kenya standard equivalent. 
 
The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 
 
The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b) 
of this specification. 
 

b. Sand For Sand Base 
 
Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.  The 
grading shall conform and be parallel as much as possible to KS02 – 95 Parts 1 &2: 1984 for zones 
1,2 or 3.  The other requirements shall be as specified in section 1703 (c ) of Standard Specifications. 
 

c. Measurement and Payment 
Payment for paving blocks and paving slabs shall be by square metre laid.  The rate quoted would 
include the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall be made 
for haulage 
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SECTION VII- BILLS OF QUANTITIES 

1. Objectives 
The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to 

enable tenders to be prepared efficiently and accurately; and 
b) when a Contract has been entered into, to provide a priced Bill of Quantities 

for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 
in sufficient detail to distinguish between the different classes of Works, or between 
Works of the same nature carried out in different locations or in other circumstances 
which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and contents of the Bill of Quantities should be as simple and 
brief as possible. 

2. Day work Schedule 

A Day work Schedule should be included only if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is high. To facilitate checking by the 
Procuring Entity of the realism of rates quoted by the Tenderers, the Day work Schedule 
should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which 
basic day work rates or prices are to be inserted by the Tenderer, together with a 
statement of the conditions under which the Contractor shall be paid for work 
executed on a day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at 
day work rates as Tender. The rate to be entered by the Tenderer against each 
basic day work item should include the Contractor's profit, overheads, 
supervision, and other charges. 

 
3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities. Similarly, a 
contingency allowance for possible price increases should be provided as a provisional 
sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises. Where such provisional sums or 
contingency allowances are used, the Special Conditions of Contract should state the 
manner in which they shall be used, and under whose authority (usually the Project 
Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be 
supplied, by other contractors should be indicated in the relevant part of the Bill of 
Quantities as a particular provisional sum with an appropriate brief description. A 
separate procurement procedure is normally carried out by the Procuring Entity to 
select such specialized contractors. To provide an element of competition among the 
Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the 
successful Tenderer as prime Contractor for the use and convenience of the specialist 
contractors, each related provisional sum should be followed by an item in the Bill of 
Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, 
etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the tendering document. They should not be 
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included in the final tendering document. 

4. The Bills of Quantities 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) Work Items 
c) Day work Schedule; and 
d) Provisional items 
e) Summary. 
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MAINTENANCE OF 3 NO. BOX CULVERTS ON KINANIE-MUTHWANI ROAD 

BILL 1:  GENERAL 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

01.80.010 

Allow for a Provisional 
Sum for Provision of 
Material Testing Services 
and other laboratory 
services 

PC 
SUM 

      
200,000  

                  
1  

             200,000  

01.80.011 

Include a percentage of 
Provisional Sum in Item 
01.80.010for Contractor's 
overheads and profits 

% 
      

200,000  
  

01.80.017 

Provide with drivers, fuel 
and maintain 1 No. 
double cabin (odometer 
reading 0-40,000km) 
with minimum diesel 
engine capacity of 2400cc 
inclusive of the first 
4000km per month in 
accordance with Clause 
138 of the Special 
Specifications. Ownership 
to revert to the Contractor 
at the end of the Contract. 

Veh-
Month 

                
12  

  

01.80.018 
E.O.Item 01.80.017 for 
Mileage over 4,000km 
per vehicle month 

KM 
           

1,000  
  

01.80.026 

Allow for a Provisional 
Sum of Kshs. 500,000 for 
the Resident Engineer's 
Miscellaneous account to 
be spent in whole or part 
as directed by the Resident 
Engineer's against 
receipts. 

PC 
SUM 

      
500,000  

                  
1  

             500,000  

01.80.027 

Include a percentage of 
Provisional Sum in item 
01.80.026 for Contractors 
overheads and profits 

% 
      

500,000  
  

01.80.030 

Allow Kshs. 1,000,000 for 
attendance of the 
Engineer's Site Staff 
including Wages and 
overtime in accordance to 
Clause 137 of the Special 
Specifications 

PC 
SUM 

   
1,000,000  

                  
1  

         1,000,000  

01.80.031 

Include a percentage of 
Provisional Sum in Item 
01.80.030 for 
Contractor's overheads 
and profits 

% 
   

1,000,000  
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01.80.030a 

Allow Kshs. 1,000,000 as 
Allowances for Engineer's 
Site Staff (Permanent 
Staff) in accordance to 
Clause 137 of the Special 
Specifications 

PC 
SUM 

   
1,000,000  

                  
1  

         1,000,000  

01.80.030b 

Include percentage 
Provisional Sum in Item 
01.80.030a for 
Contractor's overheads 
and profits 

% 
   

1,000,000  
  

            

            

  
Total of Bill No.1 Carried 
Forward to Summary Page 

       

BILL 4: SITE CLEARANCE AND TOPSOIL STRIPPING 

 Item                Description  Unit  Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

 04.50.008  

Mechanically clear any 
obstruction including 
boulders and debris out of 
road reserve. 

M3 225   

04.50.010 

Demolish reinforced or 
mass concrete structures 
and cart to spoil or 
stockpile for re-use. 

M³ 204   

04.60.001 

Clear site on road reserve 
mechanically by removal 
of trees, hedges, bushes, 
vegetation and other 
deleterious materials. 

M² 300   

04.80.002 
Remove topsoil to a 
maximum depth of 
200mm. 

M³ 540   

04.90.001 

Removal and 
reinstatement of services 
as instructed by the 
Engineer. 

PC 
SUM 

        
50,000  

                  
1  

               50,000  

04.90.001a 
Extra Over Item 
04.90.001 for Contractors 
Overheads and Profits 

% 
        

50,000  
  

            

  
Total of Bill No.4 Carried 
Forward to Summary Page 

               

BILL 5:  EARTHWORKS 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  
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 05.50.008a  

Cut to spoil in soft 
material as directed by the 
Engineer including 
excavation in swamps. 

m³ 90   

05.50.009a 
As Item 5.01 but in hard 
material. 

m3 90   

05.50.012 
Provide and place rockfill 
to swamp 

m3 180   

            

            

  
Total of Bill No.5 Carried 
Forward to Summary Page 

       

BILL 7: EXCAVATION AND FILLING FOR STRUCTURES 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

07.50.001a 
Excavation in soft material 
for box culvert 

M3 200   

07.50.001b 
River training in soft 
material as directed by the 
Engineer. 

M3 900   

07.50.002a  
Excavate mechanically in 
hard material for 
structures. 

M³ 144   

07.50.003 
Backfill to structures in 
soft material. 

M3 240   

07.50.004 
As for item 07.50.003 but 
in hard material. 

M3 276   

07.60.001 

Provide, place and 
compact rockfill below 
structures as directed by 
the Engineer. 

M3 330   

07.60.002 
Provide and place porous 
fill material behind 
wingwalls and abutment. 

M3 300   

07.60.003 

Provide and place filter 
fabric to abutment and 
wingwalls (As Terram 
280 g/m2 or otherwise 
approved) 

M2 180   

07.60.004 
Allow 100mm thick 
concrete for grouting to 
gabion boxes 

M² 48   

07.70.001 

Provide 200mm thick 
stone pitching including 
grouting of ratio 1:4 
cement to mortar. 

M² 360   

07.70.004 
Provide and place 
Macaferri or equivalent 

M² 352   



 

Contract No. KURA/RMLF/HQ/431/2024-2025                               Issued by Kenya Urban Roads Authority 
  151   

gabion boxes 
(2mx1mx1m). 

07.70.005 
Provide and place rock fill 
to gabions as instructed by 
the Engineer 

M³ 64   

            

  
Total of Bill No.7 Carried 
Forward to Summary Page 

       

BILL 8: CULVERTS AND DRAINAGE WORKS 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

08.50.005a 

Excavate mechanically for 
inlet, outfall, mitre and 
catchwater drains in soft 
material 

M³ 225   

08.50.005b 

Excavate mechanically in 
hard material for inlet, 
outfall, mitre and 
catchwater drains. 

M³ 30   

08.60.033 

Provide, place and 
compact class 20/20 
concrete to the slopes and 
inverts to prevent scour 

M³ 60   

08.60.034 
Concrete class 25/20 to 
inlets and outlets, side 
slopes and backslopes 

M³ 36   

08.60.035 

High yield steel 
reinforcement/A142 BRC 
Mesh reinforcement to 
head walls, aprons, toe 
walls, inlets and outlets, 
side slopes and back 
slopes 

m2 540   

            

  
Total of Bill No.8 Carried 
Forward to Summary Page 

            

BILL NO. 9: PASSAGE OF TRAFFIC 

 ITEM                DESCRIPTION Unit Quantity 
 Rate 

(Kshs)  
 Amount (Kshs)  

09.60.001 
Allow for the passage of 
traffic through the works 

LS SUM 1 
     

120,00
0  

             120,000  

09.60.002 
Construct and Maintain 
diversions for the whole 
contract duration 

KM 1   

          

  
Total of Bill No.9 Carried 
Forward to Summary Page 
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BILL10: GRADING AND GRAVELLING 

 ITEM                DESCRIPTION Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

  

NOTE: No separate 
payment shall be made for 
the overhaul material and 
the cost of such haulage 
shall be included in the 
rates  and /or prices         

10.60.001 

Prepare surface of the 
structure and its 
approaches, provide, 
spread, water and 
compact lateritic (natural) 
gravel to specified 
thickness at 100% MDD 
(AASHTO T99). 

m3 840   

            

  
Total of Bill No.10 carried forward 

to summary page 
     

BILL 17: CONCRETE WORKS 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

  CONCRETE         

  

Provide, place and 
compact the following 
classes of concrete as 
specified. 

        

17.60.001 Class 15/20 for blinding. m3 60   

17.60.002a 
Class 25/20 concrete for 
superstructure elements. 

m3 330   

  FORMWORK       

  

Provide, erect and 
afterwards dismantle and 
remove all the formwork 
as specified by the 
Engineer. 

      

17.60.005 

Provide and erect 
formwork of class F1 
finish to the vertical 
direction 

M² 750   

17.60.007 

Provide and erect 
formwork of class F3 
finish to the vertical 
direction 

M² 450   

17.60.008 

Provide and erect 
formwork of class F3 
finish to the horizontal 
direction 

M² 150   
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  REINFORCEMENT         

  

Provide, bend and fix into 
positions high yield steel 
reinforcement bars  as 
directed by the Engineer 
or  as shown on the 
drawings. 

        

17.80.004 

Reinforcement bars of 
high yield strength to BS 
4461, size 16mm and 
below. 

Tonne 24.0   

17.80.005 

Reinforcement bars of 
high yield strength to BS 
4461, size 16mm and 
above. 

Tonne 74.0   

            

            

  
Total of Bill No.17 Carried 
Forward to Summary Page 

          

BILL 20: ROAD FURNITURE 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

20.70.002 

Provide and erect 
standard warning signs 
and prohibitory signs 
complete with composite 
posts. 

NO 2   

20.70.004 
Provide and erect 
informatory signs. 

NO 2   

20.70.023a 

Provide and install 
guardrails complete with 
posts, beams and spacers 
as specified. 

M 210   

            

            

  
Total of Bill No.20 Carried 
Forward to Summary Page 

            

BILL 21: MISCELLANEOUS BRIDGE WORKS 

 Item                Description Unit Quantity 
 Rate   

(Kshs)  
 Amount (Kshs)  

21.50.037 

Provide and place 
handrails to bridge deck 
including steel post, 
anchors and welding as 
directed by the Engineer. 

M 48   
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21.60.002 

Provide and apply 
bituminous waterproof to 
abutments and wingwalls 
in two layers at a rate of 
0.55L/m2 as shown in the 
drawings or as directed by 
the Engineer. 

M² 180   

21.60.013 

Provide and fix 75mm 
diameter uPVC pipes to 
form weepholes in 
structure, including for 
filter fabric at inlets 

NO. 72   

21.60.014 
Provide and fix 100mm 
diameter drain pipe 
outlets to deck slab 

NO. 12   

21.60.015 
Provide and fix 100mm 
dia PVC service ducts on 
deck 

M 60   

            

            

  
Total of Bill No.21 Carried 
Forward to Summary Page 

               

BILL 25: CROSS CUTTING ISSUES 

 Item                Description Unit Quantity  Rate   Amount (Kshs)  

25.50.005 

Provide, plant and 
maintain throughout the 
contract period trees as 
instructed by the 
Engineer. 

No. 180   

25.50.029a 
Provide and erect 
publicity signs as directed 
by the Engineer 

NO 1   

            

            

  
Total of Bill No.25 Carried 
Forward to Summary Page 
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SUMMARY OF BILL OF QUANTITIES   

MAINTENANCE OF 3 NO. BOX CULVERTS ON KINANIE-MUTHWANI ROAD 

ITEM DESCRIPTION  AMOUNT (Kshs) 

1 Preliminary items and General  

     

4 Site Clearance and Top Soil Stripping  

     

5 Earthworks  

     

7 Excavation and Filling for structures  

     

8 Culverts and Drainage Works  

     

9 Passage of traffic  

     

10 Grading and Gravelling  

     

17 Reinforced Concrete works  

     

20 Road Furniture  

     

21 Miscellaneous Bridge works  

     

25 Cross-Cutting Issues  

      

A Subtotal 1   

 
Add 0.03% of sub-total 1 as Public procurement 

capacity building levy(PPRAL) 
 

 Subtotal 2  

  Add 16% of sub-total 2 for Value Added Tax  

  TOTAL CARRIED TO FORM OF BID  
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT  

These General Conditions of Contract (GCC), read in conjunction with FIDIC Conditions of Contract 1999, 
the Special Conditions of Contract (SCC) and other documents listed therein, should be a complete 
document expressing fairly the rights and obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1  Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price 
for each activity, which is used for valuations and for assessing the effects of Variations and 
Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project 
Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 
below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 
Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 
defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 
calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 
Contract, include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 
specified in the SCC, who is also the Procuring Entity. 
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r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of 
Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time or 
an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are 
factual and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over 
to the Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 
singular also include the plural and words indicating the plural also include the singular. 
Headings have no significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Project Manager shall provide instructions clarifying 
queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 



 

Page | 159  

Contract No. KURA/RMLF/HQ/431/2024-2025                                          Issued by Kenya Urban Roads Authority  

h) Bill of Quantities
6

, and 

i) any other document listed in the SCC as forming part of the Contract. 
 
 
6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws 
of Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods 
and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; 
or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 
country or any payments to any country, person, or entity in that country. 

 

4. Project Manager's Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters 
between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter 
the Contractor's obligations. 

8. Other  Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as 
referred to in the SCC. The Contractor shall also provide facilities and services for them as described 
in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify 
the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially equal to or better than those proposed 
in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 9.2 above. 
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10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

11. Procuring  Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 
Entity or by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a 
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums 
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
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supplemented by any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings. 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval 
of the Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a 
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed 
the start of the relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried out 
or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the 
applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and 
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in 
such form and details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed 
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
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consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 
of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in the SCC at the request of either party, 
within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Project Manager, 
describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
as practicable, and not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 
 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate 
any claim, either on the Site or at another location acceptable to the Project Manager. Without 
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Project Manager to inspect all 
these records, and shall (if instructed) submit copies to the Project Manager. 
 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the 
event or circumstance giving rise to the claim, or within such other period as may be proposed 
by the Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
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previous claim, or within such other period as may be proposed by the Project Manager and 
approved by the Contractor, the Project Manager shall respond with approval, or with 
disapproval and detailed comments. He may also request any necessary further particulars, but 
shall nevertheless give his response on the principles of the claim within the above defined time 
period. 
 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 
with Sub-Clause 

 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 

(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled 
under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until 
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 
shall only be entitled to payment for such part of the claim as he has been able to substantiate. 
 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 
Party may consider that the claim is rejected by the Project Manager and any of the Parties may 
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 
 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the 
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to 
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was 
given, even if no attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party: 
 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 
and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 
claim or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by the parties to 
settle such claim or dispute amicably with or without the assistance of third parties. Proof of such 
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attempt shall be required. 
24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in order 
to determine the rights of the parties and assess and award any sums which ought to have been 
the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Project Manager from being called 
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant to the 
dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 
the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of 
the Parties, and the Project Manager shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute 
shall be notified in writing by either party to the other with a request to submit it to arbitration and 
to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties. Failing 
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the 
request of the applying party, by the Chairman or Vice Chairman of any of the following professional 
institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 
 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent court 
of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 
been paid or are to be paid to agents or any other party with respect to the bidding process or 
execution of the Contract. The information disclosed must include at least the name and address 
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity 
or fee. 

B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum 
contract, the activities in the Program shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, including 
any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals 
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount stated in the SCC from the next 
payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 
Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A 
revised Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect 
of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, 
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from 
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within 
the Works. 
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30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager either at the management meeting 
or after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works. The Project Manager may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Project 
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that 
the Project Manager considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, 
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall 
pay this amount. 

D. Cost Control 

36. Contract Price
7

 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 
quantity of the work accomplished at the rate in the Bill of Quantities for each item. 
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37. Changes in the Contract Price
8

 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project 
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 
which shall be given within seven (7) days of the request or within any longer period stated by 
the Project Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and 
make a change to the Contract Price, which shall be based on the Project Manager's own forecast 
of the effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to 
by the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be 
performed by the Contractor. The Activity Schedule is used to monitor and control the performance 
of activities on which basis the Contractor will be paid. If payment for materials on site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity 
Schedule. 8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as 
follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program 
or method of working made at the Contractor's own discretion. Prices in the Activity Schedule 
shall not be altered when the Contractor makes such changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, 
delete this paragraph. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided 
by giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in 
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at 
any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of 
costs (including life cycle costs) the Procuring Entity may incur in implementing the value 
engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 
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benefits that: 

a) accelerate the contract completion period; or 
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 
Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 
specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract 

Price. 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in 
the Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 
the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 
paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of 
Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price – tender price)/tender price X 100. 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring 
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the 
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be calculated from the date by 
which the payment should have been made up to the date when the late payment is made at the 
prevailing rate of interest for commercial borrowing for each of the currencies in which payments 
are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 
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41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions 
of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the 
Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant 
to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the 
work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 
required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of the Letter of Acceptance from the information issued to bidders (including 
the Site Investigation Reports), from information available publicly and from a visual inspection 
of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 
the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the Intended Completion 
Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project 
Manager’s own forecast. The Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

 
11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall 
comprise the value of completed activities in the Activity Schedule.” 
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42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity’s 
interests are adversely affected by the Contractor’s not having given early warning or not having 
cooperated with the Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30 days before the submission of bids for the Contract and the date of the last 
Completion certificate. The adjustment shall be the change in the amount of tax payable by the 
Contractor, provided such changes are not already reflected in the Contract Price or are a result of 
GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where:  P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the 
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be deemed 
to take account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated 
in the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the 
Defects Liability Period has passed and the Project Manager has certified that all Defects notified 
by the Project Manager to the Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in 
the SCC for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring 
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated 
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for 
each day (less any days for which the Contractor is paid for acceleration) that the Completion is 
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c c 

earlier than the Intended Completion Date. The Project Manager shall certify that the Works are 
complete, although they may not be due to be complete. 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies 
equal to the advance payment. The Guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest shall not be charged on the advance payment. 
 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 
mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or other 
documents to the Project Manager. 
 
 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor, following the schedule of completed percentages of the Works on 
a payment basis. No account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or 
Liquidated Damages. 
 
 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies 
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day 
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one 
year from the date of issue of the Completion Certificate in the case of a Performance Bond. 
 

51. Day works 
51.1 If applicable, the Day works rates in the Contractor’s Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 
 

51.2 All work to be paid for as Day works shall be recorded by the Contractor on forms approved by 
the Project Manager. Each completed form shall be verified and signed by the Project Manager 
within two days of the work being done. 
 
 

51.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 
 

52. Cost of   Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 
 

E. Finishing the Contract 
 

53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 

and the Project Manager shall do so upon deciding that the whole of the Works is completed. 
 

54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager’s issuing a certificate of Completion. 
 

55. Final Account 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is 
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due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and 
issue a payment certificate. 

 
 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, 
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost 
elements or other non-adjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 

 

56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager’s approval, the 
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 
within 84 days of the date of the Project Manager’s certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the 
Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for 
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall 
decide whether the breach is fundamental or  not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
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Project Manager shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated 
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due 
to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs 
of protecting and securing the Works, and less advance payments received up to the date of the 
certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor’s default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 
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SECTION IX – SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring 
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring 
Entity should be annexed. 

 
Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

  

  

GCC 1.1 (q) The Procuring Entity is  

The Director General, 

Kenya Urban Roads Authority (KURA), 

P.O. Box 41727 - 00100 

NAIROBI 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be Twelve (12) months  
][If different dates are specified for completion of the Works by section (“sectional 

completion” or milestones), these dates should be listed here] 

GCC 1.1 (x) The Project Manager is  

Director (RA&CM), 
Kenya Urban Roads Authority (KURA), 

P.O. Box 41727 - 00100 
NAIROBI 

. who shall be referred to as “The Engineer”. Replace “Project Manager” with 
“Engineer” where it applies in this document 

GCC 1.1 (z) The Site is located at Kinanie-Muthwani Road,  in Lower Eastern Region  

GCC 1.1 (cc) The Start Date shall be 14 days after order to commence 

GCC 1.1 (gg) The Works consist of MAINTENANCE OF 3NO. BOX CULVERTS ON KINANIE-
MUTHWANI ROAD 

GCC 2.2 Sectional Completions are: [Not Applicable]   

GCC 5.1 The Project manager [May] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: [Not Applicable] 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1  of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

[As per the qualification and Evaluation criteria in section III] 

 

GCC 13.1 The minimum insurance amounts and deductibles shall be(0.2% of the Contract Sum for 
insured damage): 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 
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Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract [insert amounts]. 

(d) for personal injury or death:  

(i) of the Contractor’s employees: [amount]. 

(ii) of other people:  [amount]. 

GCC 14.1 Site Data are: [MAINTENANCE OF 3NO. BOX CULVERTS ON KINANIE-MUTHWANI ROAD 

] 

GCC 20.1 The Site Possession Date(s) shall be: Not later than Fourteen (14) days after issuance of 
Order to Commence  

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator: The Institution of Engineers of Kenya (IEK). 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert hourly fees 

and reimbursable expenses/ To be determined on case by case basis]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [14] days from the 

date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [14] days. 

The amount to be withheld for late submission of an updated Program is [To be determined]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: [6 Months] days. 

[The Defects Liability Period is usually limited to 12 months, but could be less in very simple 

cases] 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to 

the Contractor shall be ___% (Not Applicable) of the reduction in the Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: [KShs]. 

GCC 45.1 The Contract [ “is not”] subject to price adjustment in accordance with GCC Clause 45, and 

the following information regarding coefficients [does not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 

18 months] 

The coefficients for adjustment of prices are:( N/A) 

(a)  [insert percentage] percent nonadjustable element (coefficient A). 

(ib) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: [5%] 

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.] 

GCC 47.1 The liquidated damages for the whole of the Works are [0.05% of Contract Sum] per day. 

The maximum amount of liquidated damages for the whole of the Works is [5%] of the final 
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Number of 

GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the 

total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If 

Sectional Completion and Damages per Section have been agreed, the latter should be 

specified here] 

GCC 48.1 The Bonus for the whole of the Works is [Not Applicable] per day. The maximum amount of 

Bonus for the whole of the Works is [insert percentage] of the final Contract Price. 

[If early completion would provide benefits to the Procuring Entity, this clause should remain; 

otherwise delete. The Bonus is usually numerically equal to the liquidated damages.] 

GCC 49.1 The Advance Payments shall be: [10%] of the Contract sum and shall be paid to the Contractor 

subject to availability of funds within [30 days)] after actual commencement of Works. 

GCC 50.1 The Performance Security amount is [5% ( per cent) of Tender Sum in the form of 

Unconditional Bank Guarantee payable to the Procuring Entity]  

(a) Performance Security – Bank Guarantee:  in the amount(s) of [Not Applicable] percent 

of the Accepted Contract Amount and in the same currency (ies) of the Accepted 

Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of [5%] percent of the 

Accepted Contract Amount and in the same currency(ies) of the Accepted Contract 

Amount.  

E. Finishing the Contract 

GCC 54.1 Taking over of any section shall only be conducted for a section which is complete with road 

marking and road signs installed where required. 

GCC 56.1 The date by which operating and maintenance manuals are required is [30 days]. 

The date by which “as built” drawings are required is [30 days]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is [50% of the retention monies]. 

GCC 57.2 (g) The maximum number of days is: [Not Applicable].  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 

Entity’s additional cost for completing the Works, is [Not Applicable]. 
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SUMMARY OF SPECIAL CONDITIONS OF CONTRACT 

CONDITIONS 
 
GCC 
CLAUSE 

DATA 

Procuring Entity’s Name and 
Address 

1.1(q) 

DIRECTOR GENERAL, 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 
Tel. No.: +254 – 020 - 8013844/0717105233 
dg@kura.go.ke 

Engineer’s address 1.1(x) 

DIRECTOR (URD), 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 
info@kura.go.ke 

Electronic transmission  NOT APPLICABLE 

Possession of the site 
20.1 

No later than 14 days after the Order to commence. 
No later than the Commencement Date. 

Performance Security 

50.1 

The performance security shall be in the form of an 
unconditional bank guarantee in the amount of Five 
(5%) percent of the Contract Price and denominated 
in Kenya Shillings.  

Working Hours 6.5 

Normal working hours shall be 8:00 a.m. to 5:00 
p.m. on weekdays, including lunch break from 1.00 
p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 pm on 
Saturdays, with Sunday being set aside as a day of 
rest.  

Commencement of Works 1.1(cc) 
Not later than 14 (Fourteen) days after Notice of 
Order to Commence. 

Programme of Works 26.1 
Not later than 14(Fourteen) days after issuance of 
Order to Commence 

Time for Completion 1.1 (u) 
Three (3) Months. 
 

Amount of Liquidated Damages 
 

47.1 0.05% of the Contract Price per day 

Limit of Liquidated Damages 47.1 
5% (Five percent) of the Contract Price. 
 

Defects Liability Period 
 

34.1 Six(6)Months 

Retention Money 46.1 5% (Five percent) of Interim Payment Certificates 

Cash Flow Estimate 39.1 
Not later than 14 (Fourteen) days after issuance of 
Order to Commence 

Advance Payment 49.1 
10% of Tender Sum 
 

Minimum Amount of Interim 
Payment Certificates 

41 
Kshs. 5,000,000.00 (Kenya Shillings Five Million 
Only) 
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Time within which payment to 
be made after Interim Payment 
Certificate signed by Engineer 
 

41.1  30 days 

Time within which payment to 
be made after Final Payment 
Certificate signed by the 
Engineer 

41.1 30 days 

Periods for submission of 
insurance: 

a. Evidence of insurance 
13.1 

Prior to commencement of the Works, and in any 
case not later than 14 days after issuance of Order 
to Commence 

Minimum amount of third­ 
party insurance 

13.1 
1% of the Contract Sum.  Not later than 
14(Fourteen) days after issuance of Order to 
Commence 

Appointer of Arbitrator  24.5.1 

Institution of Engineers of Kenya (IEK)  
and/or  
Association of Consulting Engineers of Kenya 
(ACEK)  
 

Notice to Procuring Entity and 
Engineer 

6.1 

The Procuring Entity’s address is: 
Director General 
Kenya Urban Roads Authority 
Barabara Plaza, Block D. 
P.O. Box 41727 – 00100 
NAIROBI. 
Tel. +254 020 8013844 
Email: dg@kura.go.ke, Web:www.kura.go.ke 
 
The Engineers’ address is: 
Director (URD) 
Kenya Urban Roads Authority 
Barabara Plaza, Block D, Airport Road 
P.O. Box 41727 – 00100 
NAIROBI. 
 
Tel. +254 020 8013844 
Email: info@kura.go.ke, Web:www.kura.go.ke 

 
  

mailto:dg@kura.go.ke
http://www.kura.go.ke/
mailto:info@kura.go.ke
http://www.kura.go.ke/
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send 
this Notification to the Tenderer's Authorized Representative named in the Tender Information 
Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date and 
as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award 
the above contract. The transmission of this Notification begins the Standstill Period. During 
the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender 
 

 

ii) Address of the successful Tender  
 

 

iii) Contract price of the successful Tender Kenya Shillings 

  

(in words  ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one 
main reason the Tender was unsuccessful. 
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SNo Name of 
Tender 

Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why not 
Evaluated 

1     
2     
3     
4     

 
 

(Note a) State NE if not evaluated 
 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] 
(local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. 
If you decide to request a debriefing your written request must be made within three 
(5) Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 
debriefing within five (3) Business Days of receipt of your request. If we are unable to 
provide the debriefing within this period, the Standstill Period shall be extended by five 
(3) Days after the date that the debriefing is provided. If this happens, we will notify you 
and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date 
and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In 
this case, we will provide the debriefing as soon as practicable, and normally no later 
than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related 
Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint must 
be submitted within the Standstill Period and received by us before the Standstill Period 
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ends. 

d) Further information: For more information refer to the Public Procurement and 
Disposals Act 2015 and its Regulations available from the Website info@ppra.go.ke or 
complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who 
submitted a Tender in this tendering process, and is the recipient of a Notification of 
Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to 
support your complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On 
behalf of the Procuring Entity: 

Signature:   Name:     

Title/position:     

Telephone:  Email:      

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203 (1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO……………. OF……….….20……... 

BETWEEN 

…………………………...………………………………. APPLICANT (Review Board) 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 
the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for 
.........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………, the above named Applicant(s), of address: Physical 
address…………….P. O. Box  No…………. Tel. No…….Email ……………, hereby request the Public 
Procurement Administrative Review Board to review the whole/part of the above mentioned decision 
on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 
on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO 3: NOTIFICATION OF AWARD - LETTER OFACCEPTANCE 
 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in 
numbers and words] [name of currency], as corrected and modified in accordance with the 
Instructions to Tenderers, is hereby accepted by ……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the 
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included in 
Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 



 

Contract No. KURA/RMLF/HQ/431/2024-2025                                         Issued by Kenya Urban Roads Authority 
Page | 185   

 

FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the  day of  , 20  , between 
______________________________________of __________________________ (hereinafter “the 
Procuring 
Entity”), of the one part, and  of 
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 
 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 
the Laws of Kenya on the day, month and year specified above. 

 
 

Signed and sealed by  (for the Procuring Entity) 
 
 

Signed and sealed by  (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:  [insert name and Address of Procuring Entity] Date:  

 [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We  have been informed that    (hereinafter called 
"the Contractor") has entered into Contract No.   dated   with 
(name of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the 
execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of  (in 

words ),1 
such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, 
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 
therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…
2

, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 
 
 
 
 
 
 
 
 
 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 
of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
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must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 
 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] Date: 

 [Insert date of issue]. 

PERFORMANCE BOND No.:   
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 
1. By this Bond  as Principal (hereinafter called “the 

Contractor”) and______________________________________________________________] as 
Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto    ] as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which 
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
  day of  , 20 , for  in accordance with the documents, 
plans, specifications, and amendments thereto, which to the extent herein provided for, are by 
reference made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall 
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity 
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the 
default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by 
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of completion less 
the Balance of the Contract Price; but not exceeding, including other costs and damages for which 
the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term 
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring 
Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named herein or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 
representative, this day  of  20  . 
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SIGNED ON   on 

behalf____________________________      of By  _______________________in the capacity of 

In the presence of _______________________________________ 

SIGNED ON   on behalf of By 

 ___________________in the capacity of In 

the presence of _________________________________________ 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 

 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has entered 
into Contract No.  dated  with the Beneficiary, for the execution of                                
(hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of  (in 

words  )
1 

upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of 
the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 
Accepted Contract Amount, less provisional sums, has been certified for payment, or on the           

day of  , 2 ,
2  

whichever is earlier.  Consequently, 
any demand for payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee. 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
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1The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency of the advance payment as specified 
in the Contract. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that 
in the event of an extension of the time for completion of the Contract, the Procuring Entity would need 
to request an extension of this guarantee from the Guarantor. Such request must be in writing and must 
be made prior to the expiration date established in the guarantee. 
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FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a joint 
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered 
into Contract No. 
  [insert reference number of the contract] dated  with the Beneficiary, 
for the execution of   [insert name of contract 
and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the 
Taking-Over Certificate has been issued under the Contract and the first half of the Retention 
Money has been certified for payment, and payment of [insert the second half of the Retention 
Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

 ([insert amount in words  ])1 
upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or show grounds for your demand 
or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been credited to the Contractor on its account  number  at  [insert 
name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 

2.................…
2

, and any demand for payment under it must be received by us at the office indicated 
above on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

 
 
 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
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1The Guarantor shall insert an amount representing the amount of the second half of the Retention 
Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion 
date of the contract. The Procuring Entity should note that in the event of an extension of this date for 
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 
from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 


