

Action: 2024-Ka-04 Metal construction and glazing work / BBS III Wing D

BRIEF DESCRIPTION

The tender includes two construction phases, with construction phase 1 being commissioned immediately. The tender for the second construction phase is subject to budget approval by the Lower Saxony Ministry of the Interior. The contract will be awarded after the budget comes into force (expected by the end of April 2025). If the provision of funds is not approved, the bidder will not be entitled to the second construction phase.

Phase 1:

Remove and dispose of approximately 140 sqm of existing facade elements, including glass.

Supply and install approximately 140 sqm of new post-and-rail construction, including the necessary connection work.

Phase 2: Remove and dispose of

approximately 167 sqm of existing facade elements, including glass.

Supply and install approximately 167 sqm of new post-and-rail construction, including the necessary connection work.

DATES AND DEADLINES

PERIOD	EXPIRATION TIME	OPENING DATE	AWARD PERIOD	BIDDERS REQUESTS
30.06.2025 until 08.08.2025	Apr 10, 2025, 9:00 AM 14 days to go	Apr 10, 2025, 9:00 AM 14 days to go	May 13, 2025 46 days to go	Apr 3, 2025, 9:00 AM 7 days to go

CONTRACTING AUTHORITY

Celle District
Trift 28
29221 Celle
vergabestelle@lkcelle.de

EXECUTION PLACE

29223 Celle

To be able to see the place of execution on the map, you must activate the option Marketing in the [Cookie Settings!](#)

AWARDED

REGULATION	TENDER PROCEDURES	SUBDIVISION INTO LOTS	SIDE-OFFERS ALLOWED	SEVERAL MAIN OFFERS ALLOWED.
VOB/A	Public tender	No	No	No

DELIVERY FORM

electronically in text form

CPV CODES

45441000-0 Glazing work